Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250404
PID 122048
HAM-IR 75-01.05
Non-Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 10/9/2025
Completion Date: 5/1/2029

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $46,773,939.85

Engineer's Estimate: $38,479,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $46,773,939.85

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $48,182,235.23

Bidder 3
BEATY CONSTRUCTION INC
5292 W 100 NORTH

BOGGSTOWN, IN 46110
Bid $50,264,244.59

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$61,500.00	$61,500.00
	3	$225,000.00	$225,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (9999 SY)**	
	Awd	$22.50	$224,977.50
	2	$17.84	$178,382.16
	3	$16.25	$162,483.75
Ref #3	**202E30000**	**WALK REMOVED, (8059 SF)**	
	Awd	$1.60	$12,894.40
	2	$1.31	$10,557.29
	3	$1.35	$10,879.65
Ref #4	**202E32000**	**CURB REMOVED, (3551 FT)**	
	Awd	$1.75	$6,214.25
	2	$4.76	$16,902.76
	3	$3.15	$11,185.65
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (776 FT)**	
	Awd	$70.00	$54,320.00
	2	$19.40	$15,054.40
	3	$82.50	$64,020.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (2363 FT)**	
	Awd	$5.00	$11,815.00
	2	$5.00	$11,815.00
	3	$2.80	$6,616.40
Ref #7	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (1 EACH)**	
	Awd	$125.00	$125.00
	2	$125.00	$125.00
	3	$375.00	$375.00
Ref #8	**202E58000**	**MANHOLE REMOVED, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$689.60	$689.60
	3	$2,375.00	$2,375.00
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (11 EACH)**	
	Awd	$750.00	$8,250.00
	2	$482.16	$5,303.76
	3	$1,705.00	$18,755.00
Ref #13	**202E75000**	**FENCE REMOVED, (1705 FT)**	
	Awd	$6.00	$10,230.00
	2	$6.00	$10,230.00
	3	$4.00	$6,820.00
Ref #14	**202E98200**	**REMOVAL MISC.: RETAINING WALL, (440 FT)**	
	Awd	$285.00	$125,400.00
	2	$236.69	$104,143.60
	3	$450.00	$198,000.00
Ref #15	**203E10000**	**EXCAVATION, (16726 CY)**	
	Awd	$32.00	$535,232.00
	2	$31.36	$524,527.36
	3	$31.35	$524,360.10

Ref #16	**203E20000**	**EMBANKMENT, (2106 CY)**	
	Awd	$9.00	$18,954.00
	2	$13.52	$28,473.12
	3	$12.50	$26,325.00
Ref #17	**203E20001**	**EMBANKMENT, AS PER PLAN, (653 CY)**	
	Awd	$20.00	$13,060.00
	2	$19.72	$12,877.16
	3	$17.35	$11,329.55
Ref #18	**204E13000**	**EXCAVATION OF SUBGRADE, (1409 CY)**	
	Awd	$43.00	$60,587.00
	2	$45.03	$63,447.27
	3	$43.35	$61,080.15
Ref #19	**204E30020**	**GRANULAR MATERIAL, TYPE C, (1409 CY)**	
	Awd	$80.00	$112,720.00
	2	$81.66	$115,058.94
	3	$96.75	$136,320.75
Ref #20	**204E45000**	**PROOF ROLLING, (5 HOUR)**	
	Awd	$350.00	$1,750.00
	2	$259.19	$1,295.95
	3	$585.00	$2,925.00
Ref #21	**204E50000**	**GEOTEXTILE FABRIC, (4225 SY)**	
	Awd	$2.00	$8,450.00
	2	$1.64	$6,929.00
	3	$3.00	$12,675.00
Ref #22	**206E10500**	**CEMENT, (199 TON)**	
	Awd	$210.00	$41,790.00
	2	$210.00	$41,790.00
	3	$240.00	$47,760.00
Ref #23	**206E11000**	**CURING COAT, (6643 SY)**	
	Awd	$1.40	$9,300.20
	2	$1.25	$8,303.75
	3	$1.40	$9,300.20
Ref #24	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (6643 SY)**	
	Awd	$6.25	$41,518.75
	2	$24.07	$159,897.01
	3	$7.34	$48,759.62
Ref #25	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$6,100.00	$6,100.00
	2	$9,016.00	$9,016.00
	3	$10,015.75	$10,015.75
Ref #26	**606E15050**	**GUARDRAIL, TYPE MGS, (550 FT)**	
	Awd	$26.00	$14,300.00
	2	$26.00	$14,300.00
	3	$27.80	$15,290.00
Ref #27	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,500.00	$5,000.00
	3	$3,650.00	$7,300.00

Ref #28	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,150.00	$1,150.00
	2	$1,110.00	$1,110.00
	3	$1,880.00	$1,880.00
Ref #29	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$2,400.00	$2,400.00
	3	$3,720.00	$3,720.00
Ref #30	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL) (35 MPH, (1 EACH)**	
	Awd	$18,850.00	$18,850.00
	2	$18,850.00	$18,850.00
	3	$26,400.00	$26,400.00
Ref #31	**607E98000**	**FENCE, MISC.: WOOD FENCE, (104 FT)**	
	Awd	$80.00	$8,320.00
	2	$126.00	$13,104.00
	3	$74.00	$7,696.00
Ref #32	**608E12000**	**5" CONCRETE WALK, (31812 SF)**	
	Awd	$10.00	$318,120.00
	2	$10.58	$336,570.96
	3	$10.00	$318,120.00
Ref #33	**608E52000**	**CURB RAMP, (754 SF)**	
	Awd	$30.00	$22,620.00
	2	$22.26	$16,784.04
	3	$25.75	$19,415.50
Ref #34	**608E98000**	**WALKWAY, MISC.: 12" CONCRETEWALK, (54 SF)**	
	Awd	$55.00	$2,970.00
	2	$23.26	$1,256.04
	3	$69.25	$3,739.50
Ref #35	**622E10120**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C, (194 FT)**	
	Awd	$185.00	$35,890.00
	2	$230.00	$44,620.00
	3	$126.50	$24,541.00
Ref #36	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (20 FT)**	
	Awd	$290.00	$5,800.00
	2	$300.00	$6,000.00
	3	$295.00	$5,900.00
Ref #37	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$6,000.00	$6,000.00
	3	$7,365.00	$7,365.00
Ref #38	**622E25008**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$6,905.76	$6,905.76
	3	$7,005.00	$7,005.00
Ref #39	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$6,905.76	$6,905.76
	3	$6,575.00	$6,575.00

Ref #40	**622E41101**	**PORTABLE BARRIER, UNANCHORED, AS PER PLAN, (276 FT)**	
	Awd	$55.00	$15,180.00
	2	$101.02	$27,881.52
	3	$74.49	$20,559.24
Ref #41	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$253,000.00	$253,000.00
	2	$83,000.01	$83,000.01
	3	$80,000.00	$80,000.00
Ref #400	**202E30600**	**CONCRETE MEDIAN REMOVED, (45 SY)**	
	Awd	$25.00	$1,125.00
	2	$125.25	$5,636.25
	3	$45.50	$2,047.50
Ref #401	**622E41111**	**PORTABLE BARRIER, ANCHORED, AS PER PLAN, (640 FT)**	
	Awd	$62.00	$39,680.00
	2	$120.32	$77,004.80
	3	$80.21	$51,334.40
Ref #443	**202E98200**	**REMOVAL MISC.:' STREET CAR RAILS AND TIES REMOVED, (150 FT)**	
	Awd	$50.43	$7,564.50
	2	$480.55	$72,082.50
	3	$165.00	$24,750.00

Section 1 - ROADWAY - Totals

Awd	**$2,181,557.60**
2	**$2,131,730.77**
3	**$2,230,999.71**

Ref #42	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$75.00	$150.00
	3	$200.00	$400.00
Ref #43	**659E00300**	**TOPSOIL, (985 CY)**	
	Awd	$55.00	$54,175.00
	2	$92.88	$91,486.80
	3	$55.00	$54,175.00
Ref #44	**659E10000**	**SEEDING AND MULCHING, (8873 SY)**	
	Awd	$1.95	$17,302.35
	2	$5.16	$45,784.68
	3	$1.95	$17,302.35
Ref #45	**659E14000**	**REPAIR SEEDING AND MULCHING, (444 SY)**	
	Awd	$1.00	$444.00
	2	$1.70	$754.80
	3	$1.00	$444.00
Ref #46	**659E15000**	**INTER-SEEDING, (444 SY)**	
	Awd	$0.50	$222.00
	2	$1.70	$754.80
	3	$0.01	$4.44
Ref #47	**659E20000**	**COMMERCIAL FERTILIZER, (1.31 TON)**	
	Awd	$1,500.00	$1,965.00
	2	$760.00	$995.60
	3	$1,500.00	$1,965.00

Ref #48	**659E31000**	**LIME, (1.83 ACRE)**	
	Awd	$200.00	$366.00
	2	$50.00	$91.50
	3	$200.00	$366.00
Ref #49	**659E35000**	**WATER, (49 MGAL)**	
	Awd	$1.00	$49.00
	2	$50.00	$2,450.00
	3	$1.00	$49.00
Ref #50	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,635.00	$3,635.00
	3	$5,000.00	$5,000.00
Ref #51	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$32,099.40	$32,099.40
	3	$75,000.00	$75,000.00
Ref #52	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$29,676.27	$29,676.27
	3	$50,500.00	$50,500.00
Ref #53	**832E30000**	**EROSION CONTROL, (55000 EACH)**	
	Awd	$1.00	$55,000.00
	2	$1.00	$55,000.00
	3	$1.00	$55,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$214,923.35**
2	**$262,878.85**
3	**$260,205.79**

Ref #54	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (2245 FT)**	
	Awd	$22.00	$49,390.00
	2	$10.95	$24,582.75
	3	$36.50	$81,942.50
Ref #55	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$27.00	$2,700.00
	2	$12.85	$1,285.00
	3	$31.50	$3,150.00
Ref #56	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (340 FT)**	
	Awd	$33.00	$11,220.00
	2	$45.61	$15,507.40
	3	$59.50	$20,230.00
Ref #57	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (425 FT)**	
	Awd	$135.00	$57,375.00
	2	$84.20	$35,785.00
	3	$126.45	$53,741.25
Ref #58	**611E04601**	**12" CONDUIT, TYPE C, AS PER PLAN, (78 FT)**	
	Awd	$140.00	$10,920.00
	2	$84.24	$6,570.72
	3	$189.00	$14,742.00

Ref #59	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (287 FT)**	
	Awd	$150.00	$43,050.00
	2	$90.82	$26,065.34
	3	$152.25	$43,695.75
Ref #60	**611E06101**	**15" CONDUIT, TYPE C, AS PER PLAN (CINCINNATI), (49 FT)**	
	Awd	$160.00	$7,840.00
	2	$230.21	$11,280.29
	3	$214.25	$10,498.25
Ref #61	**611E07401**	**18" CONDUIT, TYPE B, AS PER PLAN, (339 FT)**	
	Awd	$200.00	$67,800.00
	2	$158.69	$53,795.91
	3	$236.00	$80,004.00
Ref #62	**611E07601**	**18" CONDUIT, TYPE C, AS PER PLAN, (50 FT)**	
	Awd	$340.00	$17,000.00
	2	$159.76	$7,988.00
	3	$326.00	$16,300.00
Ref #63	**611E10401**	**24" CONDUIT, TYPE B, AS PER PLAN, (53 FT)**	
	Awd	$225.00	$11,925.00
	2	$175.60	$9,306.80
	3	$270.75	$14,349.75
Ref #64	**611E98150**	**CATCH BASIN, NO. 3, (4 EACH)**	
	Awd	$7,100.00	$28,400.00
	2	$4,796.11	$19,184.44
	3	$9,090.00	$36,360.00
Ref #65	**611E98180**	**CATCH BASIN, NO. 3A, (16 EACH)**	
	Awd	$5,500.00	$88,000.00
	2	$3,278.66	$52,458.56
	3	$8,085.00	$129,360.00
Ref #66	**611E98370**	**CATCH BASIN, NO. 6, (5 EACH)**	
	Awd	$4,000.00	$20,000.00
	2	$3,267.61	$16,338.05
	3	$8,025.00	$40,125.00
Ref #67	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,350.00	$4,700.00
	2	$2,043.43	$4,086.86
	3	$5,450.00	$10,900.00
Ref #68	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,427.52	$3,427.52
	3	$6,165.00	$6,165.00
Ref #69	**611E98690**	**CATCH BASIN, MISC.: COMBINATION INLET (CI) (CINCIN, (9 EACH)**	
	Awd	$6,900.00	$62,100.00
	2	$4,810.82	$43,297.38
	3	$9,020.00	$81,180.00
Ref #70	**611E98690**	**CATCH BASIN, MISC.: DOUBLE GUTTER INLET MANHOLE (D, (6 EACH)**	
	Awd	$9,600.00	$57,600.00
	2	$9,261.36	$55,568.16
	3	$14,550.00	$87,300.00

Ref #71	**611E98810**	**INLET, NO. 3C, (1 EACH)**	
	Awd	$13,500.00	$13,500.00
	2	$17,941.59	$17,941.59
	3	$9,950.00	$9,950.00
Ref #72	**611E99500**	**INLET, MISC.: DITCH INLET (DI) (CINCINNATI), (1 EACH)**	
	Awd	$4,700.00	$4,700.00
	2	$2,725.18	$2,725.18
	3	$5,380.00	$5,380.00
Ref #73	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$7,300.00	$21,900.00
	2	$7,032.29	$21,096.87
	3	$7,700.00	$23,100.00
Ref #74	**611E99690**	**MANHOLE, MISC.:STANDARD MANHOLE, TYPE B (CINCINNAT, (3 EACH)**	
	Awd	$6,800.00	$20,400.00
	2	$9,839.61	$29,518.83
	3	$7,700.00	$23,100.00
Ref #402	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN (CINCINNATI), (931 FT)**	
	Awd	$200.00	$186,200.00
	2	$140.38	$130,693.78
	3	$141.00	$131,271.00
Ref #404	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN (CINCINNATI), (263 FT)**	
	Awd	$235.00	$61,805.00
	2	$185.11	$48,683.93
	3	$151.00	$39,713.00
Ref #405	**611E07401**	**18" CONDUIT, TYPE B, AS PER PLAN (CINCINNATI), (254 FT)**	
	Awd	$275.00	$69,850.00
	2	$248.71	$63,172.34
	3	$228.50	$58,039.00
Ref #406	**611E07601**	**18" CONDUIT, TYPE C, AS PER PLAN (CINCINNATI), (24 FT)**	
	Awd	$275.00	$6,600.00
	2	$241.23	$5,789.52
	3	$656.25	$15,750.00
Ref #421	**611E04601**	**12" CONDUIT, TYPE C, AS PER PLAN (CINCINNATI), (92 FT)**	
	Awd	$160.00	$14,720.00
	2	$130.25	$11,983.00
	3	$134.50	$12,374.00
Ref #422	**690E98600**	**SPECIAL -: DRAINAGE SYSTEM CLEANING, 36" AND UNDER, (200 HOUR)**	
	Awd	$535.00	$107,000.00
	2	$180.00	$36,000.00
	3	$195.25	$39,050.00
Ref #423	**690E98600**	**SPECIAL -: DRAINAGE SYSTEM CLEANING, OVER 36", (100 HOUR)**	
	Awd	$550.00	$55,000.00
	2	$250.00	$25,000.00
	3	$271.25	$27,125.00
Ref #424	**839E29000**	**TRENCH DRAIN, TYPE A WITH STANDARD GRATE, (268 FT)**	
	Awd	$260.00	$69,680.00
	2	$200.10	$53,626.80
	3	$264.25	$70,819.00

Section 3 - DRAINAGE - Totals

Awd	**$1,174,375.00**
2	**$832,760.02**
3	**$1,185,714.50**

Ref #76	**257E10000**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (5537 SY)**	
	Awd	$6.20	$34,329.40
	2	$3.75	$20,763.75
	3	$6.15	$34,052.55
Ref #77	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2227 CY)**	
	Awd	$240.00	$534,480.00
	2	$240.00	$534,480.00
	3	$240.00	$534,480.00
Ref #78	**304E20000**	**AGGREGATE BASE, (1199 CY)**	
	Awd	$100.00	$119,900.00
	2	$88.02	$105,535.98
	3	$102.25	$122,597.75
Ref #79	**407E20000**	**NON-TRACKING TACK COAT, (1148 GAL)**	
	Awd	$5.00	$5,740.00
	2	$5.00	$5,740.00
	3	$5.00	$5,740.00
Ref #81	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (485 CY)**	
	Awd	$450.00	$218,250.00
	2	$450.00	$218,250.00
	3	$450.00	$218,250.00
Ref #82	**442E20180**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (497 CY)**	
	Awd	$425.00	$211,225.00
	2	$425.00	$211,225.00
	3	$425.00	$211,225.00
Ref #83	**442E90000**	**ASPHALT CONCRETE, MISC.: FULL-DEPH 448 TYPE 1 HOT-, (52 CY)**	
	Awd	$825.00	$42,900.00
	2	$825.00	$42,900.00
	3	$825.00	$42,900.00
Ref #84	**452E11010**	**7" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (121 SY)**	
	Awd	$210.00	$25,410.00
	2	$150.36	$18,193.56
	3	$118.75	$14,368.75
Ref #85	**452E14020**	**10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (197 SY)**	
	Awd	$185.00	$36,445.00
	2	$203.66	$40,121.02
	3	$172.50	$33,982.50
Ref #86	**609E71000**	**CONCRETE MEDIAN, (276 SF)**	
	Awd	$21.50	$5,934.00
	2	$17.00	$4,692.00
	3	$13.75	$3,795.00
Ref #87	**609E98000**	**CURB, MISC.: TYPE B-1 CURB (CINCINNATI), (46 FT)**	
	Awd	$80.00	$3,680.00
	2	$30.90	$1,421.40
	3	$67.25	$3,093.50

Ref #88	**609E98000**	**CURB, MISC.: TYPE P-1 CURB (CINCINNATI), (82 FT)**	
	Awd	$90.00	$7,380.00
	2	$20.00	$1,640.00
	3	$59.00	$4,838.00
Ref #89	**609E98000**	**CURB, MISC.: TYPE S-1 CURB (CINCINNATI), (4393 FT)**	
	Awd	$40.00	$175,720.00
	2	$38.70	$170,009.10
	3	$34.75	$152,656.75
Ref #90	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$111,000.00	$111,000.00
	2	$14,419.86	$14,419.86
	3	$150,000.00	$150,000.00

Section 4 - PAVEMENT - Totals

Awd	**$1,532,393.40**
2	**$1,389,391.67**
3	**$1,531,979.80**

Ref #91	**638E20500**	**SPECIAL - VALVE BOX ADJUSTED TO GRADE (GCWW), (2 EACH)**	
	Awd	$420.00	$840.00
	2	$136.98	$273.96
	3	$800.00	$1,600.00
Ref #92	**638E20760**	**SPECIAL - FIRE HYDRANT REMOVED AND DISPOSED OF (GC, (2 EACH)**	
	Awd	$2,550.00	$5,100.00
	2	$877.22	$1,754.44
	3	$1,950.00	$3,900.00
Ref #93	**638E20764**	**SPECIAL - FIRE HYDRANT SERVICE LINE SHORTENED AND , (1 EACH)**	
	Awd	$5,250.00	$5,250.00
	2	$8,054.04	$8,054.04
	3	$2,665.00	$2,665.00

Section 5 - WATER WORK - Totals

Awd	**$11,190.00**
2	**$10,082.44**
3	**$8,165.00**

Ref #94	**611E04400**	**12" CONDUIT, TYPE B (SANITARY SEWER), (153 FT)**	
	Awd	$410.00	$62,730.00
	2	$284.12	$43,470.36
	3	$337.00	$51,561.00
Ref #95	**611E99654**	**MANHOLE ADJUSTED TO GRADE (SANITARY SEWER), (4 EACH)**	
	Awd	$1,250.00	$5,000.00
	2	$618.13	$2,472.52
	3	$2,330.00	$9,320.00
Ref #96	**611E99690**	**MANHOLE, MISC.: STANDARD MANHOLE, TYPE B (SANITARY, (3 EACH)**	
	Awd	$9,400.00	$28,200.00
	2	$13,300.34	$39,901.02
	3	$13,200.00	$39,600.00

Ref #408	**611E04400**	**12" CONDUIT, TYPE B (SANITARY SEWER W/UNREINFORCED, (103 FT)**	
	Awd	$425.00	$43,775.00
	2	$352.03	$36,259.09
	3	$311.25	$32,058.75

Section 6 - SANITARY SEWER - Totals

Awd	**$139,705.00**
2	**$122,102.99**
3	**$132,539.75**

Ref #97	**625E00450**	**CONNECTION, FUSED PULL APART, (20 EACH)**	
	Awd	$110.00	$2,200.00
	2	$110.00	$2,200.00
	3	$110.00	$2,200.00
Ref #98	**625E00460**	**CONNECTION, UNFUSED PULL APART, (10 EACH)**	
	Awd	$110.00	$1,100.00
	2	$110.00	$1,100.00
	3	$110.00	$1,100.00
Ref #99	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (15 EACH)**	
	Awd	$110.00	$1,650.00
	2	$110.00	$1,650.00
	3	$110.00	$1,650.00
Ref #100	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN (20' POST TOP), (4 EACH)**	
	Awd	$2,800.00	$11,200.00
	2	$2,800.00	$11,200.00
	3	$2,800.00	$11,200.00
Ref #101	**625E10490**	**LIGHT POLE, CONVENTIONAL (AT15B40), (1 EACH)**	
	Awd	$3,900.00	$3,900.00
	2	$3,900.00	$3,900.00
	3	$3,900.00	$3,900.00
Ref #102	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN (35'), (5 EACH)**	
	Awd	$3,700.00	$18,500.00
	2	$3,700.00	$18,500.00
	3	$3,700.00	$18,500.00
Ref #103	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$100.00	$400.00
	3	$100.00	$400.00
Ref #104	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (6 EACH)**	
	Awd	$2,900.00	$17,400.00
	2	$2,900.00	$17,400.00
	3	$2,900.00	$17,400.00
Ref #105	**625E17960**	**BRACKET ARM, 8', (5 EACH)**	
	Awd	$1,000.00	$5,000.00
	2	$1,000.00	$5,000.00
	3	$1,000.00	$5,000.00
Ref #106	**625E18200**	**BRACKET ARM, 15', (1 EACH)**	
	Awd	$1,350.00	$1,350.00
	2	$1,350.00	$1,350.00
	3	$1,350.00	$1,350.00

Ref #107	**625E22990**	**NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, (2655 FT)**	
	Awd	$3.20	$8,496.00
	2	$3.20	$8,496.00
	3	$3.20	$8,496.00
Ref #108	**625E23000**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, (4981 FT)**	
	Awd	$3.80	$18,927.80
	2	$3.80	$18,927.80
	3	$3.80	$18,927.80
Ref #109	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1200 FT)**	
	Awd	$4.40	$5,280.00
	2	$4.40	$5,280.00
	3	$4.40	$5,280.00
Ref #110	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (664 FT)**	
	Awd	$2.00	$1,328.00
	2	$2.00	$1,328.00
	3	$2.00	$1,328.00
Ref #111	**625E24100**	**1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 2400 VOLT CAB, (672 FT)**	
	Awd	$9.80	$6,585.60
	2	$9.80	$6,585.60
	3	$9.80	$6,585.60
Ref #112	**625E25301**	**CONDUIT, 1-1/2", 725.04, AS PER PLAN, (533 FT)**	
	Awd	$21.00	$11,193.00
	2	$21.00	$11,193.00
	3	$21.00	$11,193.00
Ref #113	**625E25400**	**CONDUIT, 2", 725.04, (922 FT)**	
	Awd	$26.00	$23,972.00
	2	$26.00	$23,972.00
	3	$26.00	$23,972.00
Ref #114	**625E25500**	**CONDUIT, 3", 725.04, (196 FT)**	
	Awd	$30.00	$5,880.00
	2	$30.00	$5,880.00
	3	$30.00	$5,880.00
Ref #115	**625E25802**	**CONDUIT, CONCRETE ENCASED (2"), (54 FT)**	
	Awd	$34.00	$1,836.00
	2	$34.00	$1,836.00
	3	$34.00	$1,836.00
Ref #116	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (3 EACH)**	
	Awd	$450.00	$1,350.00
	2	$450.00	$1,350.00
	3	$450.00	$1,350.00
Ref #117	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (3 EACH)**	
	Awd	$450.00	$1,350.00
	2	$450.00	$1,350.00
	3	$450.00	$1,350.00
Ref #118	**625E27403**	**LUMINAIRE, POST TOP, SOLID STATE (LED), AS PER PLA, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$2,000.00	$8,000.00
	3	$2,000.00	$8,000.00

Ref #119	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,400.00	$2,800.00
	3	$1,400.00	$2,800.00
Ref #120	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (8 EACH)**	
	Awd	$1,500.00	$12,000.00
	2	$1,500.00	$12,000.00
	3	$1,500.00	$12,000.00
Ref #121	**625E29002**	**TRENCH, 24" DEEP, (1807 FT)**	
	Awd	$12.00	$21,684.00
	2	$12.00	$21,684.00
	3	$12.00	$21,684.00
Ref #122	**625E29900**	**JUNCTION BOX, (1 EACH)**	
	Awd	$2,550.00	$2,550.00
	2	$2,550.00	$2,550.00
	3	$2,550.00	$2,550.00
Ref #123	**625E29940**	**BARRIER JUNCTION BOX, (2 EACH)**	
	Awd	$2,900.00	$5,800.00
	2	$2,900.00	$5,800.00
	3	$2,900.00	$5,800.00
Ref #124	**625E30700**	**PULL BOX, 725.08, 18", (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$1,000.00	$8,000.00
	3	$1,000.00	$8,000.00
Ref #125	**625E30701**	**PULL BOX, 725.08, 18", AS PER PLAN, (3 EACH)**	
	Awd	$1,400.00	$4,200.00
	2	$1,400.00	$4,200.00
	3	$1,400.00	$4,200.00
Ref #126	**625E30707**	**PULL BOX, 725.08, 24", AS PER PLAN, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$2,700.00	$5,400.00
	3	$2,700.00	$5,400.00
Ref #127	**625E32000**	**GROUND ROD, (6 EACH)**	
	Awd	$265.00	$1,590.00
	2	$265.00	$1,590.00
	3	$265.00	$1,590.00
Ref #128	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (4 EACH)**	
	Awd	$8,900.00	$35,600.00
	2	$8,900.00	$35,600.00
	3	$8,900.00	$35,600.00
Ref #129	**625E34000**	**POWER SERVICE, (2 EACH)**	
	Awd	$9,100.00	$18,200.00
	2	$9,100.00	$18,200.00
	3	$9,100.00	$18,200.00
Ref #130	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$9,200.00	$9,200.00
	2	$9,200.00	$9,200.00
	3	$9,000.00	$9,000.00

Ref #131	**625E37100**	**SERVICE TO UNDERPASS LIGHTING, (1 EACH)**	
	Awd	$9,500.00	$9,500.00
	2	$9,500.00	$9,500.00
	3	$9,500.00	$9,500.00
Ref #132	**625E75800**	**DISCONNECT CIRCUIT, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$75.00	$300.00
	3	$75.00	$300.00
Ref #409	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$47,600.00	$47,600.00
	2	$82,000.00	$82,000.00
	3	$82,000.00	$82,000.00
Ref #410	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,500.00	$3,000.00
	3	$1,500.00	$3,000.00
Ref #425	**625E31510**	**PULL BOX REMOVED, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$300.00	$600.00
	3	$300.00	$600.00
Ref #426	**625E75350**	**LIGHT TOWER REMOVED, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00
	3	$6,000.00	$6,000.00
Ref #427	**625E75400**	**LIGHT POLE REMOVED, (6 EACH)**	
	Awd	$400.00	$2,400.00
	2	$400.00	$2,400.00
	3	$400.00	$2,400.00
Ref #428	**625E75502**	**PORTION OF LIGHT POLE FOUNDATION REMOVED, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
	3	$200.00	$1,200.00
Ref #429	**625E75506**	**LUMINAIRE REMOVED, (10 EACH)**	
	Awd	$50.00	$500.00
	2	$50.00	$500.00
	3	$50.00	$500.00
Ref #430	**625E75510**	**POWER SERVICE REMOVED, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$600.00	$1,200.00
	3	$600.00	$1,200.00
Ref #431	**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$400.00	$400.00
	3	$400.00	$400.00
Ref #432	**625E75550**	**DISTRIBUTION CABLE REMOVED, (2008 FT)**	
	Awd	$1.00	$2,008.00
	2	$1.00	$2,008.00
	3	$1.00	$2,008.00

Section 7 - LIGHTING - Totals

Awd	**$358,630.40**
2	**$393,030.40**
3	**$392,830.40**

Ref #133	**621E00100**	**RPM, (113 EACH)**	
	Awd	$82.95	$9,373.35
	2	$79.61	$8,995.93
	3	$82.95	$9,373.35
Ref #134	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (10 EACH)**	
	Awd	$15.00	$150.00
	2	$15.00	$150.00
	3	$13.53	$135.30
Ref #135	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (8 EACH)**	
	Awd	$15.00	$120.00
	2	$15.00	$120.00
	3	$13.53	$108.24
Ref #136	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (182.4 FT)**	
	Awd	$13.50	$2,462.40
	2	$13.50	$2,462.40
	3	$21.06	$3,841.34
Ref #137	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (53.4 FT)**	
	Awd	$16.00	$854.40
	2	$16.00	$854.40
	3	$22.82	$1,218.59
Ref #138	**630E06100**	**GROUND MOUNTED SUPPORT, NO. 6 POST, (112.4 FT)**	
	Awd	$35.00	$3,934.00
	2	$35.00	$3,934.00
	3	$33.38	$3,751.91
Ref #139	**630E08600**	**SIGN POST REFLECTOR, (9 EACH)**	
	Awd	$44.50	$400.50
	2	$44.50	$400.50
	3	$66.44	$597.96
Ref #140	**630E80100**	**SIGN, FLAT SHEET, (203.41 SF)**	
	Awd	$21.00	$4,271.61
	2	$21.00	$4,271.61
	3	$24.58	$4,999.82
Ref #141	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (18 EACH)**	
	Awd	$15.00	$270.00
	2	$15.00	$270.00
	3	$22.39	$403.02
Ref #142	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (11 EACH)**	
	Awd	$50.00	$550.00
	2	$50.00	$550.00
	3	$29.85	$328.35
Ref #143	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$1,850.00	$1,850.00
	2	$1,850.00	$1,850.00
	3	$101.91	$101.91

Ref #144	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$22.39	$22.39
Ref #145	**630E97700**	**SIGNING, MISC.: GROUND MOUNTED SIGN SUPPORT, STEEL, (1 EACH)**	
	Awd	$4,300.00	$4,300.00
	2	$4,300.00	$4,300.00
	3	$512.69	$512.69
Ref #146	**644E00100**	**EDGE LINE, 4", (0.74 MILE)**	
	Awd	$9,065.00	$6,708.10
	2	$9,065.00	$6,708.10
	3	$9,065.00	$6,708.10
Ref #147	**644E00200**	**LANE LINE, 4", (0.3 MILE)**	
	Awd	$2,375.00	$712.50
	2	$2,375.00	$712.50
	3	$2,375.00	$712.50
Ref #148	**644E00300**	**CENTER LINE, (0.06 MILE)**	
	Awd	$16,520.00	$991.20
	2	$16,520.00	$991.20
	3	$16,520.00	$991.20
Ref #149	**644E00400**	**CHANNELIZING LINE, 8", (1389 FT)**	
	Awd	$3.00	$4,167.00
	2	$3.00	$4,167.00
	3	$3.00	$4,167.00
Ref #150	**644E00500**	**STOP LINE, (65 FT)**	
	Awd	$7.00	$455.00
	2	$7.00	$455.00
	3	$7.00	$455.00
Ref #151	**644E00620**	**CROSSWALK LINE, 12", (85 FT)**	
	Awd	$6.50	$552.50
	2	$6.50	$552.50
	3	$6.50	$552.50
Ref #152	**644E00630**	**CROSSWALK LINE, 24", (130 FT)**	
	Awd	$6.75	$877.50
	2	$6.75	$877.50
	3	$6.75	$877.50
Ref #153	**644E00720**	**CHEVRON MARKING, (106 FT)**	
	Awd	$6.75	$715.50
	2	$6.75	$715.50
	3	$6.75	$715.50
Ref #154	**644E01300**	**LANE ARROW, (10 EACH)**	
	Awd	$210.00	$2,100.00
	2	$210.00	$2,100.00
	3	$210.00	$2,100.00
Ref #155	**644E01500**	**DOTTED LINE, 4" WHITE (2FT LONG, 6FT GAP), (5 FT)**	
	Awd	$2.90	$14.50
	2	$2.90	$14.50
	3	$2.90	$14.50

Ref #156	**644E01510**	**DOTTED LINE, 6" WHITE (3FT LONG, 9FT GAP), (137 FT)**	
	Awd	$2.95	$404.15
	2	$2.95	$404.15
	3	$2.95	$404.15
Ref #157	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (300 FT)**	
	Awd	$1.80	$540.00
	2	$1.80	$540.00
	3	$1.80	$540.00
Ref #158	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (5 EACH)**	
	Awd	$265.00	$1,325.00
	2	$265.00	$1,325.00
	3	$265.00	$1,325.00
Ref #159	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (0.45 MILE)**	
	Awd	$6,350.00	$2,857.50
	2	$6,350.00	$2,857.50
	3	$6,350.00	$2,857.50
Ref #160	**646E10000**	**EDGE LINE, 4", (0.3 MILE)**	
	Awd	$4,105.00	$1,231.50
	2	$4,105.00	$1,231.50
	3	$4,105.00	$1,231.50
Ref #161	**646E10010**	**EDGE LINE, 6", (0.04 MILE)**	
	Awd	$6,150.00	$246.00
	2	$6,150.00	$246.00
	3	$6,150.00	$246.00
Ref #162	**646E10100**	**LANE LINE, 4", (0.1 MILE)**	
	Awd	$1,535.00	$153.50
	2	$1,535.00	$153.50
	3	$1,535.00	$153.50
Ref #163	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$8,205.00	$574.35
	2	$8,205.00	$574.35
	3	$8,205.00	$574.35
Ref #164	**646E10300**	**CHANNELIZING LINE, 8", (1595 FT)**	
	Awd	$1.90	$3,030.50
	2	$1.90	$3,030.50
	3	$1.90	$3,030.50
Ref #165	**646E10400**	**STOP LINE, (75 FT)**	
	Awd	$15.80	$1,185.00
	2	$15.80	$1,185.00
	3	$15.80	$1,185.00
Ref #166	**646E10510**	**CROSSWALK LINE, 12", (357 FT)**	
	Awd	$7.50	$2,677.50
	2	$7.50	$2,677.50
	3	$7.50	$2,677.50
Ref #167	**646E10600**	**TRANSVERSE/DIAGONAL LINE (WHITE), (255 FT)**	
	Awd	$14.50	$3,697.50
	2	$14.50	$3,697.50
	3	$14.50	$3,697.50

Ref #168	**646E10600**	**TRANSVERSE/DIAGONAL LINE (YELLOW), (125 FT)**	
	Awd	$14.50	$1,812.50
	2	$14.50	$1,812.50
	3	$14.50	$1,812.50
Ref #169	**646E10620**	**CHEVRON MARKING, (277 FT)**	
	Awd	$14.50	$4,016.50
	2	$14.50	$4,016.50
	3	$14.50	$4,016.50
Ref #170	**646E20300**	**LANE ARROW, (12 EACH)**	
	Awd	$250.00	$3,000.00
	2	$250.00	$3,000.00
	3	$250.00	$3,000.00
Ref #171	**646E20502**	**DOTTED LINE, 4" WHITE (2FT LONG, 6FT GAP), (237 FT)**	
	Awd	$1.80	$426.60
	2	$1.80	$426.60
	3	$1.80	$426.60

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$73,033.16**
2	**$72,655.74**
3	**$69,866.77**

Ref #172	**606E10210**	**SPECIAL - NOISE BARRIER (REFLECTIVE), (17427 SF)**	
	Awd	$62.50	$1,089,187.50
	2	$91.01	$1,586,031.27
	3	$70.00	$1,219,890.00
Ref #433	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$287.59	$287.59
	3	$2,500.00	$2,500.00

Section 9 - NOISE BARRIERS - Totals

Awd	**$1,089,587.50**
2	**$1,586,318.86**
3	**$1,222,390.00**

Ref #174	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, PERFORMED IN 2026, (600 CY)**	
	Awd	$455.00	$273,000.00
	2	$455.00	$273,000.00
	3	$455.00	$273,000.00
Ref #175	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, PERFORMED IN 2027, (600 CY)**	
	Awd	$455.00	$273,000.00
	2	$455.00	$273,000.00
	3	$455.00	$273,000.00
Ref #176	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, PERFORMED IN 2028, (200 CY)**	
	Awd	$455.00	$91,000.00
	2	$455.00	$91,000.00
	3	$455.00	$91,000.00

Ref #177	**607E39994**	**TEMPORARY VANDAL FENCE, TYPE B, (360 FT)**	
	Awd	$35.00	$12,600.00
	2	$35.00	$12,600.00
	3	$48.00	$17,280.00
Ref #178	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1500 HOUR)**	
	Awd	$120.00	$180,000.00
	2	$117.33	$175,995.00
	3	$95.00	$142,500.00
Ref #179	**614E11630**	**INCREASED BARRIER DELINEATION, (2420 FT)**	
	Awd	$2.57	$6,219.40
	2	$2.57	$6,219.40
	3	$2.57	$6,219.40
Ref #180	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (7 EACH)**	
	Awd	$1,935.45	$13,548.15
	2	$1,935.45	$13,548.15
	3	$1,935.45	$13,548.15
Ref #181	**614E12410**	**SPEED ZONE AHEAD SYMBOL SIGN, (6 EACH)**	
	Awd	$215.18	$1,291.08
	2	$215.18	$1,291.08
	3	$215.18	$1,291.08
Ref #182	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$47,608.58	$47,608.58
	2	$47,608.58	$47,608.58
	3	$47,608.58	$47,608.58
Ref #183	**614E12470**	**WORK ZONE SPEED LIMIT SIGN, (12 EACH)**	
	Awd	$239.18	$2,870.16
	2	$239.18	$2,870.16
	3	$239.18	$2,870.16
Ref #184	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (7 EACH)**	
	Awd	$254.43	$1,781.01
	2	$254.43	$1,781.01
	3	$254.43	$1,781.01
Ref #185	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$239.36	$2,393.60
	2	$239.36	$2,393.60
	3	$239.36	$2,393.60
Ref #186	**614E12600**	**REPLACEMENT DRUM, (100 EACH)**	
	Awd	$55.03	$5,503.00
	2	$55.03	$5,503.00
	3	$55.03	$5,503.00
Ref #187	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (1594 EACH)**	
	Awd	$39.55	$63,042.70
	2	$93.52	$149,070.88
	3	$6.39	$10,185.66
Ref #188	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1-WAY, (60 EACH)**	
	Awd	$12.35	$741.00
	2	$12.35	$741.00
	3	$12.35	$741.00

Ref #189	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 2-WAY, (9 EACH)**	
	Awd	$12.35	$111.15
	2	$12.35	$111.15
	3	$12.35	$111.15
Ref #190	**614E13350**	**OBJECT MARKER, ONE WAY, (60 EACH)**	
	Awd	$19.85	$1,191.00
	2	$19.85	$1,191.00
	3	$19.85	$1,191.00
Ref #191	**614E13360**	**OBJECT MARKER, TWO WAY, (9 EACH)**	
	Awd	$20.79	$187.11
	2	$20.79	$187.11
	3	$20.79	$187.11
Ref #192	**614E18030**	**MAINTAINING TRAFFIC, MISC.:, RUMBLE STRIP MILLED/F, (1400 FT)**	
	Awd	$30.00	$42,000.00
	2	$30.00	$42,000.00
	3	$30.00	$42,000.00
Ref #193	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (90 SNMT)**	
	Awd	$864.85	$77,836.50
	2	$864.85	$77,836.50
	3	$950.00	$85,500.00
Ref #194	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (3.54 MILE)**	
	Awd	$3,955.00	$14,000.70
	2	$3,995.00	$14,142.30
	3	$3,955.00	$14,000.70
Ref #195	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (1.54 MILE)**	
	Awd	$3,595.00	$5,536.30
	2	$3,595.00	$5,536.30
	3	$3,595.00	$5,536.30
Ref #196	**614E22336**	**WORK ZONE EDGE LINE, CLASS I, 6", 648, (1.4 MILE)**	
	Awd	$9,410.00	$13,174.00
	2	$9,410.00	$13,174.00
	3	$9,410.00	$13,174.00
Ref #197	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (18748 FT)**	
	Awd	$1.50	$28,122.00
	2	$1.50	$28,122.00
	3	$1.50	$28,122.00
Ref #198	**614E23150**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 648, (9300 FT)**	
	Awd	$2.50	$23,250.00
	2	$2.50	$23,250.00
	3	$2.50	$23,250.00
Ref #199	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (2126 FT)**	
	Awd	$1.35	$2,870.10
	2	$1.35	$2,870.10
	3	$1.35	$2,870.10
Ref #200	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (2827 FT)**	
	Awd	$1.40	$3,957.80
	2	$1.40	$3,957.80
	3	$1.40	$3,957.80

Ref #201	**614E24142**	**WORK ZONE DOTTED LINE, CLASS I, 6", 648, (690 FT)**	
	Awd	$2.40	$1,656.00
	2	$2.40	$1,656.00
	3	$2.40	$1,656.00
Ref #202	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (1026 FT)**	
	Awd	$1.30	$1,333.80
	2	$1.30	$1,333.80
	3	$1.30	$1,333.80
Ref #203	**614E25000**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, (507 FT)**	
	Awd	$7.50	$3,802.50
	2	$7.50	$3,802.50
	3	$7.50	$3,802.50
Ref #204	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (18 EACH)**	
	Awd	$150.00	$2,700.00
	2	$150.00	$2,700.00
	3	$150.00	$2,700.00
Ref #205	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$9,669.91	$9,669.91
	3	$23,500.00	$23,500.00
Ref #206	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (537 SY)**	
	Awd	$130.00	$69,810.00
	2	$133.85	$71,877.45
	3	$130.00	$69,810.00
Ref #207	**616E10000**	**WATER, (8 MGAL)**	
	Awd	$65.00	$520.00
	2	$15.93	$127.44
	3	$10.00	$80.00
Ref #208	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2470 FT)**	
	Awd	$30.50	$75,335.00
	2	$41.79	$103,221.30
	3	$40.16	$99,195.20
Ref #209	**622E41110**	**PORTABLE BARRIER, ANCHORED, (1050 FT)**	
	Awd	$46.00	$48,300.00
	2	$45.22	$47,481.00
	3	$45.22	$47,481.00
Ref #210	**829E00100**	**WORK ZONE EGRESS WARNING SYSTEM, (12 SNMT)**	
	Awd	$900.00	$10,800.00
	2	$900.00	$10,800.00
	3	$4,500.00	$54,000.00
Ref #211	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (84 SNMT)**	
	Awd	$900.00	$75,600.00
	2	$900.00	$75,600.00
	3	$1,100.00	$92,400.00
Ref #212	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$800.00	$9,600.00
	2	$800.00	$9,600.00
	3	$1,400.00	$16,800.00

Ref #434	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN, (535 SF)**	
	Awd	$40.00	$21,400.00
	2	$191.20	$102,292.00
	3	$81.75	$43,736.25
Ref #435	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (2 MILE)**	
	Awd	$975.00	$1,950.00
	2	$975.00	$1,950.00
	3	$975.00	$1,950.00
Ref #436	**622E41101**	**PORTABLE BARRIER, UNANCHORED, AS PER PLAN, (250 FT)**	
	Awd	$75.00	$18,750.00
	2	$112.99	$28,247.50
	3	$74.49	$18,622.50

Section 10 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,553,392.64**
2	**$1,739,359.02**
3	**$1,585,889.05**

Ref #213	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$1,346.26	$1,346.26
	3	$45,000.00	$45,000.00
Ref #214	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$325,000.00	$325,000.00
	2	$46,533.63	$46,533.63
	3	$275,000.00	$275,000.00
Ref #215	**507E00400**	**STEEL PILES, MISC.:SOLDIER PILES, W27x178, (813 FT)**	
	Awd	$300.00	$243,900.00
	2	$330.02	$268,306.26
	3	$258.00	$209,754.00
Ref #216	**507E00400**	**STEEL PILES, MISC.:SOLDIER PILES, W27x258, (179 FT)**	
	Awd	$450.00	$80,550.00
	2	$538.00	$96,302.00
	3	$404.00	$72,316.00
Ref #217	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (176174 LB)**	
	Awd	$2.20	$387,582.80
	2	$2.87	$505,619.38
	3	$2.00	$352,348.00
Ref #218	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (1677 EACH)**	
	Awd	$38.00	$63,726.00
	2	$17.34	$29,079.18
	3	$30.25	$50,729.25
Ref #219	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (880 CY)**	
	Awd	$1,275.00	$1,122,000.00
	2	$1,870.19	$1,645,767.20
	3	$1,030.00	$906,400.00
Ref #220	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (123 CY)**	
	Awd	$1,050.00	$129,150.00
	2	$638.21	$78,499.83
	3	$815.00	$100,245.00

Ref #221	**511E53010**	**CLASS QC1 CONCRETE, MISC.:MOMENT SLAB WITH QC/QA, (253 CY)**	
	Awd	$1,150.00	$290,950.00
	2	$952.96	$241,098.88
	3	$1,725.00	$436,425.00
Ref #222	**511E53010**	**CLASS QC1 CONCRETE, MISC.:SHAFT CAP WITH QC/QA, (475 CY)**	
	Awd	$950.00	$451,250.00
	2	$1,058.30	$502,692.50
	3	$995.00	$472,625.00
Ref #223	**512E10000**	**SEALING OF CONCRETE SURFACES, (2229 SY)**	
	Awd	$33.00	$73,557.00
	2	$41.32	$92,102.28
	3	$38.64	$86,128.56
Ref #224	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (2229 SY)**	
	Awd	$20.00	$44,580.00
	2	$19.74	$44,000.46
	3	$18.23	$40,634.67
Ref #225	**512E33001**	**TYPE 2 WATERPROOFING, AS PER PLAN, (10 SY)**	
	Awd	$28.00	$280.00
	2	$110.00	$1,100.00
	3	$110.00	$1,100.00
Ref #226	**513E20001**	**WELDED STUD SHEAR CONNECTORS, AS PER PLAN, (574 EACH)**	
	Awd	$5.50	$3,157.00
	2	$94.74	$54,380.76
	3	$12.50	$7,175.00
Ref #227	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (488 SF)**	
	Awd	$17.00	$8,296.00
	2	$6.47	$3,157.36
	3	$30.00	$14,640.00
Ref #228	**517E76300**	**RAILING, MISC.:TEXAS RAILING, (810 FT)**	
	Awd	$400.00	$324,000.00
	2	$581.86	$471,306.60
	3	$342.50	$277,425.00
Ref #229	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (237 SY)**	
	Awd	$47.50	$11,257.50
	2	$23.97	$5,680.89
	3	$34.75	$8,235.75
Ref #230	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (160 CY)**	
	Awd	$170.00	$27,200.00
	2	$96.37	$15,419.20
	3	$122.00	$19,520.00
Ref #231	**518E39900**	**4" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (72 FT)**	
	Awd	$20.00	$1,440.00
	2	$36.68	$2,640.96
	3	$88.00	$6,336.00
Ref #232	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (1010 FT)**	
	Awd	$20.00	$20,200.00
	2	$4.46	$4,504.60
	3	$4.75	$4,797.50

Ref #233	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$60.00	$4,800.00
	2	$70.48	$5,638.40
	3	$112.50	$9,000.00
Ref #234	**524E94803**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, AS PE, (807 FT)**	
	Awd	$310.00	$250,170.00
	2	$253.95	$204,937.65
	3	$385.00	$310,695.00
Ref #235	**524E94903**	**DRILLED SHAFTS, 48" DIAMETER ABOVE BEDROCK, AS PER, (181 FT)**	
	Awd	$425.00	$76,925.00
	2	$1,266.68	$229,269.08
	3	$695.00	$125,795.00
Ref #236	**524E94915**	**DRILLED SHAFTS, 60" DIAMETER, ABOVE BEDROCK, AS PE, (5260 FT)**	
	Awd	$815.00	$4,286,900.00
	2	$675.10	$3,551,026.00
	3	$735.00	$3,866,100.00
Ref #237	**530E00200**	**SPECIAL - STRUCTURES: PRECONSTRUCTION CONDITION SU, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$82,838.98	$82,838.98
	3	$85,000.00	$85,000.00
Ref #238	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (288 SF)**	
	Awd	$50.00	$14,400.00
	2	$108.42	$31,224.96
	3	$175.00	$50,400.00
Ref #239	**530E51020**	**SPECIAL - RETAINING WALL, TIMBER LAGGING, (2104 SF)**	
	Awd	$25.00	$52,600.00
	2	$17.58	$36,988.32
	3	$21.85	$45,972.40
Ref #240	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (809 FT)**	
	Awd	$152.00	$122,968.00
	2	$185.00	$149,665.00
	3	$120.00	$97,080.00
Ref #241	**840E26050**	**AESTHETIC SURFACE TREATMENT, (8401 SF)**	
	Awd	$16.00	$134,416.00
	2	$21.14	$177,597.14
	3	$11.25	$94,511.25
Ref #242	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (12 EACH)**	
	Awd	$7,750.00	$93,000.00
	2	$5,513.28	$66,159.36
	3	$9,500.00	$114,000.00

Section 11 - RETAINING WALLS (WALL 02) - Totals

Awd	**$8,719,255.30**
2	**$8,644,883.12**
3	**$8,185,388.38**

Ref #243	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$1,346.26	$1,346.26
	3	$30,000.00	$30,000.00

Ref #244	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES, W33x387, (1872 FT)**	
	Awd	$800.00	$1,497,600.00
	2	$799.76	$1,497,150.72
	3	$695.00	$1,301,040.00
Ref #245	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (13104 LB)**	
	Awd	$2.20	$28,828.80
	2	$2.05	$26,863.20
	3	$2.00	$26,208.00
Ref #246	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (8 EACH)**	
	Awd	$38.00	$304.00
	2	$23.99	$191.92
	3	$30.25	$242.00
Ref #247	**511E53010**	**CLASS QC1 CONCRETE, MISC.:MOMENT SLAB, (28 CY)**	
	Awd	$1,125.00	$31,500.00
	2	$1,085.14	$30,383.92
	3	$2,080.00	$58,240.00
Ref #248	**511E53010**	**CLASS QC1 CONCRETE, MISC.:SHAFT CAP & COLLAR, (82 CY)**	
	Awd	$1,075.00	$88,150.00
	2	$833.67	$68,360.94
	3	$1,220.00	$100,040.00
Ref #249	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (245 SY)**	
	Awd	$20.00	$4,900.00
	2	$20.23	$4,956.35
	3	$23.00	$5,635.00
Ref #250	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (41 SF)**	
	Awd	$20.00	$820.00
	2	$6.09	$249.69
	3	$12.00	$492.00
Ref #251	**517E76300**	**RAILING, MISC.:TEXAS RAILING, (111 FT)**	
	Awd	$425.00	$47,175.00
	2	$584.70	$64,901.70
	3	$392.00	$43,512.00
Ref #252	**524E94915**	**DRILLED SHAFTS, 60" DIAMETER, ABOVE BEDROCK, AS PE, (2528 FT)**	
	Awd	$1,820.00	$4,600,960.00
	2	$1,952.77	$4,936,602.56
	3	$1,925.00	$4,866,400.00
Ref #253	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (112 FT)**	
	Awd	$158.00	$17,696.00
	2	$215.00	$24,080.00
	3	$157.00	$17,584.00

Section 12 - RETAINING WALLS (WALL 04) - Totals

Awd	**$6,323,933.80**
2	**$6,655,087.26**
3	**$6,449,393.00**

Ref #254	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,465,000.00	$1,465,000.00
	2	$1,049,764.29	$1,049,764.29
	3	$1,500,000.00	$1,500,000.00

Ref #255	**202E22900**	**APPROACH SLAB REMOVED, (634 SY)**	
	Awd	$55.00	$34,870.00
	2	$45.67	$28,954.78
	3	$32.75	$20,763.50
Ref #256	**202E30204**	**STEPS REMOVED, (LUMP SUM)**	
	Awd	$5,037.42	$5,037.42
	2	$1,648.39	$1,648.39
	3	$9,500.00	$9,500.00
Ref #257	**203E20001**	**EMBANKMENT, AS PER PLAN, (27 CY)**	
	Awd	$75.00	$2,025.00
	2	$76.54	$2,066.58
	3	$88.00	$2,376.00
Ref #258	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (864 CY)**	
	Awd	$75.00	$64,800.00
	2	$83.66	$72,282.24
	3	$88.00	$76,032.00
Ref #259	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$650,000.00	$650,000.00
	2	$607,902.92	$607,902.92
	3	$425,000.00	$425,000.00
Ref #260	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$223,398.89	$223,398.89
	3	$350,000.00	$350,000.00
Ref #261	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$51,745.72	$51,745.72
	3	$86,500.00	$86,500.00
Ref #262	**507E00501**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (4680 FT)**	
	Awd	$47.00	$219,960.00
	2	$60.24	$281,923.20
	3	$49.50	$231,660.00
Ref #263	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (4960 FT)**	
	Awd	$50.00	$248,000.00
	2	$50.96	$252,761.60
	3	$33.75	$167,400.00
Ref #264	**507E00601**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (5500 FT)**	
	Awd	$48.00	$264,000.00
	2	$53.66	$295,130.00
	3	$54.25	$298,375.00
Ref #265	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (5880 FT)**	
	Awd	$55.00	$323,400.00
	2	$59.59	$350,389.20
	3	$44.25	$260,190.00
Ref #266	**507E92201**	**PREBORED HOLES, AS PER PLAN, (1480 FT)**	
	Awd	$47.50	$70,300.00
	2	$45.24	$66,955.20
	3	$65.00	$96,200.00

Ref #267	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (502155 LB)**	
	Awd	$2.65	$1,330,710.75
	2	$2.58	$1,295,559.90
	3	$2.00	$1,004,310.00
Ref #268	**511E34463**	**CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE DECK (PAR, (313 CY)**	
	Awd	$1,600.00	$500,800.00
	2	$3,297.74	$1,032,192.62
	3	$1,700.00	$532,100.00
Ref #269	**511E46513**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, AS PER PLA, (307 CY)**	
	Awd	$850.00	$260,950.00
	2	$795.58	$244,243.06
	3	$650.00	$199,550.00
Ref #270	**511E51513**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, AS PER PL, (510 CY)**	
	Awd	$390.00	$198,900.00
	2	$670.46	$341,934.60
	3	$575.00	$293,250.00
Ref #271	**511E53012**	**CLASS QC2 CONCRETE, MISC.: PLANTER WALLS, WITH QC/, (98 CY)**	
	Awd	$3,800.00	$372,400.00
	2	$3,845.13	$376,822.74
	3	$3,000.00	$294,000.00
Ref #272	**511E53012**	**CLASS QC2 CONCRETE, MISC.: RAISED MEDIAN, WITH QC/, (83 CY)**	
	Awd	$475.00	$39,425.00
	2	$926.37	$76,888.71
	3	$825.00	$68,475.00
Ref #273	**511E53014**	**CLASS QC3 CONCRETE, MISC.: ABUTMENT NOT INCLUDING , (155 CY)**	
	Awd	$1,450.00	$224,750.00
	2	$1,351.56	$209,491.80
	3	$1,175.00	$182,125.00
Ref #274	**511E53014**	**CLASS QC3 CONCRETE, MISC.: BRIDGE DECK, WITH QC/QA, (1079 CY)**	
	Awd	$1,100.00	$1,186,900.00
	2	$1,853.35	$1,999,764.65
	3	$1,100.00	$1,186,900.00
Ref #275	**511E53014**	**CLASS QC3 CONCRETE, MISC.: PIER ABOVE FOOTINGS, WI, (237 CY)**	
	Awd	$1,700.00	$402,900.00
	2	$1,792.20	$424,751.40
	3	$1,650.00	$391,050.00
Ref #276	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE PLINTHS, (48 EACH)**	
	Awd	$1,500.00	$72,000.00
	2	$4,616.16	$221,575.68
	3	$3,850.00	$184,800.00
Ref #277	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (3868 SY)**	
	Awd	$20.00	$77,360.00
	2	$19.95	$77,166.60
	3	$17.25	$66,723.00
Ref #278	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (2827 SY)**	
	Awd	$20.00	$56,540.00
	2	$14.78	$41,783.06
	3	$13.82	$39,069.14

Ref #279	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (3868 SY)**	
	Awd	$33.00	$127,644.00
	2	$32.89	$127,218.52
	3	$30.76	$118,979.68
Ref #280	**512E33000**	**TYPE 2 WATERPROOFING, (61 SY)**	
	Awd	$25.00	$1,525.00
	2	$110.00	$6,710.00
	3	$110.00	$6,710.00
Ref #281	**512E67200**	**SPECIAL - WATERPROOFING FOR PLANTERS AREAS, (844 SY)**	
	Awd	$215.00	$181,460.00
	2	$123.01	$103,820.44
	3	$293.00	$247,292.00
Ref #282	**513E10261**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, AS PER PLAN, (128300 LB)**	
	Awd	$2.75	$352,825.00
	2	$3.20	$410,560.00
	3	$3.50	$449,050.00
Ref #283	**513E10281**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, AS PER PLAN, (1275300 LB)**	
	Awd	$2.45	$3,124,485.00
	2	$3.18	$4,055,454.00
	3	$2.80	$3,570,840.00
Ref #284	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (9784 EACH)**	
	Awd	$4.60	$45,006.40
	2	$5.17	$50,583.28
	3	$5.00	$48,920.00
Ref #285	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (15361 SF)**	
	Awd	$20.00	$307,220.00
	2	$12.51	$192,166.11
	3	$13.25	$203,533.25
Ref #286	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (15361 SF)**	
	Awd	$6.88	$105,683.68
	2	$11.47	$176,190.67
	3	$11.00	$168,971.00
Ref #287	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (182 FT)**	
	Awd	$105.00	$19,110.00
	2	$66.95	$12,184.90
	3	$40.00	$7,280.00
Ref #288	**516E10011**	**ARMORLESS PREFORMED JOINT SEAL, AS PER PLAN, (11 FT)**	
	Awd	$105.00	$1,155.00
	2	$67.98	$747.78
	3	$100.00	$1,100.00
Ref #289	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (258 FT)**	
	Awd	$900.00	$232,200.00
	2	$1,402.76	$361,912.08
	3	$1,300.00	$335,400.00
Ref #290	**516E13000**	**1/4" PREFORMED EXPANSION JOINT FILLER, (81 SF)**	
	Awd	$12.50	$1,012.50
	2	$4.01	$324.81
	3	$5.75	$465.75

Ref #291	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (64 SF)**	
	Awd	$15.00	$960.00
	2	$2.74	$175.36
	3	$6.75	$432.00
Ref #292	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (356 SF)**	
	Awd	$18.00	$6,408.00
	2	$8.71	$3,100.76
	3	$12.00	$4,272.00
Ref #293	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (9 EACH)**	
	Awd	$1,750.00	$15,750.00
	2	$1,410.98	$12,698.82
	3	$1,150.00	$10,350.00
Ref #294	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (9 EACH)**	
	Awd	$2,400.00	$21,600.00
	2	$2,007.58	$18,068.22
	3	$1,700.00	$15,300.00
Ref #295	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$4,900.00	$24,500.00
	2	$4,770.20	$23,851.00
	3	$3,755.00	$18,775.00
Ref #296	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$5,700.00	$22,800.00
	2	$5,717.08	$22,868.32
	3	$4,625.00	$18,500.00
Ref #297	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$2,200.00	$11,000.00
	2	$2,099.55	$10,497.75
	3	$1,655.00	$8,275.00
Ref #298	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$2,200.00	$11,000.00
	2	$2,069.08	$10,345.40
	3	$1,630.00	$8,150.00
Ref #299	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$2,312.96	$9,251.84
	3	$1,805.00	$7,220.00
Ref #300	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$3,200.00	$12,800.00
	2	$3,329.09	$13,316.36
	3	$2,650.00	$10,600.00
Ref #301	**517E76300**	**RAILING, MISC.: SIDEWALK RAILING AT REAR ABUTMENT , (29 FT)**	
	Awd	$485.00	$14,065.00
	2	$750.00	$21,750.00
	3	$465.00	$13,485.00
Ref #302	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (276 SY)**	
	Awd	$30.00	$8,280.00
	2	$23.98	$6,618.48
	3	$72.50	$20,010.00

Ref #303	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (65 CY)**	
	Awd	$225.00	$14,625.00
	2	$177.01	$11,505.65
	3	$180.00	$11,700.00
Ref #304	**518E39800**	**4" PERFORATED CORRUGATED PLASTIC PIPE, (767 FT)**	
	Awd	$25.00	$19,175.00
	2	$10.64	$8,160.88
	3	$7.25	$5,560.75
Ref #305	**518E62100**	**STRUCTURE DRAINAGE, MISC.: NEOPRENE TROUGH AND DRA, (89 FT)**	
	Awd	$525.00	$46,725.00
	2	$782.13	$69,609.57
	3	$215.00	$19,135.00
Ref #306	**523E20000**	**DYNAMIC LOAD TESTING, (4 EACH)**	
	Awd	$7,500.00	$30,000.00
	2	$6,666.54	$26,666.16
	3	$7,250.00	$29,000.00
Ref #307	**523E20500**	**RESTRIKE, (4 EACH)**	
	Awd	$5,000.00	$20,000.00
	2	$941.63	$3,766.52
	3	$5,000.00	$20,000.00
Ref #308	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (602 SY)**	
	Awd	$500.00	$301,000.00
	2	$530.20	$319,180.40
	3	$265.00	$159,530.00
Ref #309	**526E90030**	**TYPE C INSTALLATION, (180 FT)**	
	Awd	$410.00	$73,800.00
	2	$462.76	$83,296.80
	3	$395.00	$71,100.00
Ref #310	**530E00200**	**SPECIAL - STRUCTURES: TEMPORARY SUPPORTS FOR GIRDE, (LUMP SUM)**	
	Awd	$135,000.00	$135,000.00
	2	$57,051.72	$57,051.72
	3	$75,000.00	$75,000.00
Ref #311	**530E14000**	**SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$10,000.00	$10,000.00
	3	$50,000.00	$50,000.00
Ref #312	**601E21001**	**CONCRETE SLOPE PROTECTION, AS PER PLAN, (69 SY)**	
	Awd	$125.00	$8,625.00
	2	$156.91	$10,826.79
	3	$118.50	$8,176.50
Ref #313	**605E13301**	**6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER PLAN, (316 FT)**	
	Awd	$75.00	$23,700.00
	2	$22.76	$7,192.16
	3	$37.25	$11,771.00
Ref #314	**605E98300**	**UNDERDRAINS, MISC.: CLEANOUT, (20 EACH)**	
	Awd	$625.00	$12,500.00
	2	$1,220.06	$24,401.20
	3	$425.00	$8,500.00

Ref #315	**605E98300**	**UNDERDRAINS, MISC.: DRAINAGE OUTLET AT ABUTMENT, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,224.91	$4,899.64
	3	$2,600.00	$10,400.00
Ref #316	**605E98300**	**UNDERDRAINS, MISC.: DRAINAGE OUTLET AT PIER 1, (2 EACH)**	
	Awd	$9,250.00	$18,500.00
	2	$3,737.23	$7,474.46
	3	$1,875.00	$3,750.00
Ref #318	**608E40001**	**CONCRETE STEPS, TYPE A, AS PER PLAN, (384 FT)**	
	Awd	$185.00	$71,040.00
	2	$167.04	$64,143.36
	3	$86.00	$33,024.00
Ref #319	**659E00301**	**TOPSOIL, AS PER PLAN, (284 CY)**	
	Awd	$75.00	$21,300.00
	2	$204.98	$58,214.32
	3	$73.00	$20,732.00
Ref #320	**661E00500**	**MULCH, (21 CY)**	
	Awd	$215.00	$4,515.00
	2	$282.00	$5,922.00
	3	$200.00	$4,200.00
Ref #321	**690E98000**	**SPECIAL - BRIDGE PILASTER LETTERS, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$9,008.86	$18,017.72
	3	$2,800.00	$5,600.00
Ref #322	**690E98000**	**SPECIAL - PLANTER POTS, (48 EACH)**	
	Awd	$4,500.00	$216,000.00
	2	$23,895.59	$1,146,988.32
	3	$9,500.00	$456,000.00
Ref #323	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (6010 SF)**	
	Awd	$58.00	$348,580.00
	2	$67.79	$407,417.90
	3	$50.75	$305,007.50
Ref #324	**840E21000**	**WALL EXCAVATION, (3033 CY)**	
	Awd	$95.00	$288,135.00
	2	$43.89	$133,118.37
	3	$51.75	$156,957.75
Ref #325	**840E22000**	**FOUNDATION PREPARATION, (717 SY)**	
	Awd	$40.00	$28,680.00
	2	$80.64	$57,818.88
	3	$31.00	$22,227.00
Ref #326	**840E23000**	**SELECT GRANULAR BACKFILL, (3283 CY)**	
	Awd	$65.00	$213,395.00
	2	$66.79	$219,271.57
	3	$101.25	$332,403.75
Ref #327	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (665 FT)**	
	Awd	$15.00	$9,975.00
	2	$7.43	$4,940.95
	3	$31.00	$20,615.00

Ref #328	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (60 FT)**	
	Awd	$30.00	$1,800.00
	2	$11.43	$685.80
	3	$61.75	$3,705.00
Ref #329	**840E26000**	**CONCRETE COPING, (420 FT)**	
	Awd	$275.00	$115,500.00
	2	$305.28	$128,217.60
	3	$405.00	$170,100.00
Ref #330	**840E26050**	**AESTHETIC SURFACE TREATMENT, (2812 SF)**	
	Awd	$3.00	$8,436.00
	2	$0.01	$28.12
	3	$2.25	$6,327.00
Ref #331	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$1,500.00	$7,500.00
	2	$1,368.41	$6,842.05
	3	$3,500.00	$17,500.00
Ref #332	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$23,000.27	$23,000.27
	3	$25,000.00	$25,000.00
Ref #413	**509E40000**	**CONCRETE REINFORCEMENT, MISC.:: ADDITIONAL GALVANI, (4000 LB)**	
	Awd	$3.25	$13,000.00
	2	$2.05	$8,200.00
	3	$2.00	$8,000.00
Ref #414	**530E01300**	**SPECIAL - STRUCTURES: SCREEN WALLS, (728 FT)**	
	Awd	$1,598.00	$1,163,344.00
	2	$1,595.00	$1,161,160.00
	3	$2,375.00	$1,729,000.00
Ref #415	**690E98000**	**SPECIAL - BRIDGE PILASTER STORY PANELS, (2 EACH)**	
	Awd	$7,250.00	$14,500.00
	2	$3,000.00	$6,000.00
	3	$8,300.00	$16,600.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (HAM-75-0104 - Totals

Awd	**$16,537,067.75**
2	**$19,371,531.91**
3	**$17,076,881.57**

Ref #333	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$27,444.08	$27,444.08
	3	$45,000.00	$45,000.00
Ref #334	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$256.11	$256.11
	3	$25,000.00	$25,000.00
Ref #335	**503E21100**	**UNCLASSIFIED EXCAVATION, (3 CY)**	
	Awd	$400.00	$1,200.00
	2	$1,178.59	$3,535.77
	3	$325.00	$975.00

Ref #336	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$21,384.50	$21,384.50
	3	$21,250.00	$21,250.00
Ref #337	**507E00501**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (420 FT)**	
	Awd	$42.00	$17,640.00
	2	$68.35	$28,707.00
	3	$56.50	$23,730.00
Ref #338	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (450 FT)**	
	Awd	$35.00	$15,750.00
	2	$38.19	$17,185.50
	3	$25.00	$11,250.00
Ref #339	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (7791 LB)**	
	Awd	$2.20	$17,140.20
	2	$2.10	$16,361.10
	3	$2.00	$15,582.00
Ref #340	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (16 CY)**	
	Awd	$3,100.00	$49,600.00
	2	$4,112.74	$65,803.84
	3	$2,800.00	$44,800.00
Ref #341	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (41 CY)**	
	Awd	$1,400.00	$57,400.00
	2	$1,327.33	$54,420.53
	3	$1,150.00	$47,150.00
Ref #342	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (477 SY)**	
	Awd	$20.00	$9,540.00
	2	$19.94	$9,511.38
	3	$23.59	$11,252.43
Ref #343	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (3 EACH)**	
	Awd	$35,000.00	$105,000.00
	2	$41,733.31	$125,199.93
	3	$34,050.00	$102,150.00
Ref #344	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (33 SF)**	
	Awd	$15.00	$495.00
	2	$3.30	$108.90
	3	$1.50	$49.50
Ref #345	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (32 SF)**	
	Awd	$16.00	$512.00
	2	$5.62	$179.84
	3	$3.25	$104.00
Ref #346	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (23 SF)**	
	Awd	$17.00	$391.00
	2	$7.66	$176.18
	3	$7.00	$161.00
Ref #347	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (28 FT)**	
	Awd	$48.00	$1,344.00
	2	$55.97	$1,567.16
	3	$59.25	$1,659.00

Ref #348	**516E31010**	**2" DEEP JOINT SEALER, (26 FT)**	
	Awd	$38.00	$988.00
	2	$9.17	$238.42
	3	$29.50	$767.00
Ref #349	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (12 EACH)**	
	Awd	$675.00	$8,100.00
	2	$351.86	$4,222.32
	3	$350.00	$4,200.00
Ref #350	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (4 CY)**	
	Awd	$235.00	$940.00
	2	$109.63	$438.52
	3	$150.00	$600.00
Ref #351	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (23 FT)**	
	Awd	$12.00	$276.00
	2	$4.74	$109.02
	3	$12.25	$281.75
Ref #352	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (130 FT)**	
	Awd	$25.00	$3,250.00
	2	$16.02	$2,082.60
	3	$20.50	$2,665.00
Ref #353	**601E21000**	**CONCRETE SLOPE PROTECTION, (6 SY)**	
	Awd	$500.00	$3,000.00
	2	$271.37	$1,628.22
	3	$400.00	$2,400.00
Ref #354	**607E40000**	**SPECIAL - VANDAL PROTECTION FENCE, 12' STRAIGHT, C, (131 FT)**	
	Awd	$415.82	$54,472.42
	2	$397.00	$52,007.00
	3	$342.00	$44,802.00
Ref #355	**607E39911**	**VANDAL PROTECTION FENCE, 8' STRAIGHT, COATED FABRI, (131 FT)**	
	Awd	$544.43	$71,320.33
	2	$525.00	$68,775.00
	3	$287.00	$37,597.00
Ref #356	**608E13000**	**6" CONCRETE WALK, (1354 SF)**	
	Awd	$19.00	$25,726.00
	2	$12.31	$16,667.74
	3	$18.25	$24,710.50
Ref #357	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$11,050.00	$11,050.00
	2	$11,050.00	$11,050.00
	3	$11,050.00	$11,050.00
Ref #358	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (3461 SF)**	
	Awd	$58.00	$200,738.00
	2	$68.78	$238,047.58
	3	$48.75	$168,723.75
Ref #359	**840E21000**	**WALL EXCAVATION, (688 CY)**	
	Awd	$73.00	$50,224.00
	2	$44.31	$30,485.28
	3	$31.75	$21,844.00

Ref #360	**840E22001**	**FOUNDATION PREPARATION, AS PER PLAN, (220 SY)**	
	Awd	$60.00	$13,200.00
	2	$201.09	$44,239.80
	3	$33.00	$7,260.00
Ref #361	**840E23000**	**SELECT GRANULAR BACKFILL, (752 CY)**	
	Awd	$88.00	$66,176.00
	2	$69.48	$52,248.96
	3	$99.00	$74,448.00
Ref #362	**840E23001**	**SELECT GRANULAR BACKFILL, AS PER PLAN, (122 CY)**	
	Awd	$116.00	$14,152.00
	2	$97.71	$11,920.62
	3	$100.00	$12,200.00
Ref #363	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (297 FT)**	
	Awd	$15.00	$4,455.00
	2	$6.36	$1,888.92
	3	$6.50	$1,930.50
Ref #364	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (29 FT)**	
	Awd	$40.00	$1,160.00
	2	$64.45	$1,869.05
	3	$20.00	$580.00
Ref #365	**840E26000**	**CONCRETE COPING, (288 FT)**	
	Awd	$300.00	$86,400.00
	2	$340.04	$97,931.52
	3	$410.00	$118,080.00
Ref #411	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (10 CY)**	
	Awd	$3,850.00	$38,500.00
	2	$2,740.16	$27,401.60
	3	$2,055.00	$20,550.00
Ref #412	**512E33000**	**TYPE 2 WATERPROOFING, (6 SY)**	
	Awd	$25.00	$150.00
	2	$110.00	$660.00
	3	$110.00	$660.00
Ref #416	**517E76300**	**RAILING, MISC.: PEDESTRIAN ADA COMPLIANT RATING, (166 FT)**	
	Awd	$267.00	$44,322.00
	2	$265.00	$43,990.00
	3	$245.00	$40,670.00
Ref #417	**608E98000**	**WALKWAY, MISC.: 10" CONCRETE WALK, (470 SF)**	
	Awd	$53.00	$24,910.00
	2	$20.00	$9,400.00
	3	$37.00	$17,390.00
Ref #418	**840E26050**	**AESTHETIC SURFACE TREATMENT, (3461 SF)**	
	Awd	$3.00	$10,383.00
	2	$0.01	$34.61
	3	$2.25	$7,787.25
Ref #419	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$1,500.00	$7,500.00
	2	$1,368.41	$6,842.05
	3	$3,500.00	$17,500.00

Ref #420	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,720.28	$5,720.28
	3	$5,000.00	$5,000.00
Ref #438	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$6,666.52	$6,666.52
	3	$7,250.00	$7,250.00
Ref #442	**530E00400**	**SPECIAL - STRUCTURES' SCREEN WALLS JOB STANDARD MO, (2 EACH)**	
	Awd	$10,000.00	$20,000.00
	2	$7,500.00	$15,000.00
	3	$10,120.00	$20,240.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (HAM-75-0123 - Totals

Awd	**$1,153,404.95**
2	**$1,123,407.45**
3	**$1,021,299.68**

Ref #366	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (115000 EACH)**	
	Awd	$1.00	$115,000.00
	2	$1.00	$115,000.00
	3	$1.00	$115,000.00
Ref #367	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$218,603.21	$218,603.21
	3	$195,000.00	$195,000.00
Ref #368	**108E10000**	**CPM PROGRESS SCHEDULE, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$83,350.00	$83,350.00
	3	$125,000.00	$125,000.00
Ref #369	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,018,000.00	$2,018,000.00
	2	$1,548,976.90	$1,548,976.90
	3	$6,178,636.19	$6,178,636.19
Ref #370	**690E99800**	**SPECIAL - FIELD OFFICE, TYPE C, (250000 DLR)**	
	Awd	$1.00	$250,000.00
	2	$1.00	$250,000.00
	3	$1.00	$250,000.00
Ref #371	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$425,000.00	$425,000.00
	2	$250,000.00	$250,000.00
	3	$500,000.00	$500,000.00
Ref #372	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$2,325,000.00	$2,325,000.00
	2	$1,218,490.54	$1,218,490.54
	3	$1,200,000.00	$1,200,000.00

Section 15 - INCIDENTALS - Totals

Awd	**$5,493,000.00**
2	**$3,684,420.65**
3	**$8,563,636.19**

Ref #439	**625E25400**	**CONDUIT, 2", 725.04, (233 FT)**	
	Awd	$30.00	$6,990.00
	2	$30.00	$6,990.00
	3	$30.00	$6,990.00
Ref #440	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,000.00	$2,000.00
	3	$1,000.00	$2,000.00
Ref #441	**625E34001**	**POWER SERVICE, AS PER PLAN(ITS), (1 EACH)**	
	Awd	$6,500.00	$6,500.00
	2	$6,500.00	$6,500.00
	3	$6,500.00	$6,500.00

Section 16 - ITS - Totals

Awd	**$15,490.00**
2	**$15,490.00**
3	**$15,490.00**

Ref #444	**611E99654**	**MANHOLE ADJUSTED TO GRADE' (UTILITY), (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$652.33	$652.33
	3	$1,575.00	$1,575.00

Section 17 - OTHER UTILITIES - Totals

Awd	**$3,000.00**
2	**$652.33**
3	**$1,575.00**

Ref #445	**680E43100**	**SPECIAL - COMPLETE IRRIGATION SYSTEM' (LINN STREET, (1 EACH)**	
	Awd	$200,000.00	$200,000.00
	2	$146,451.75	$146,451.75
	3	$330,000.00	$330,000.00

Section 18 - LANDSCAPING - Totals

Awd	**$200,000.00**
2	**$146,451.75**
3	**$330,000.00**