Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250468
PID 97722
MAR-SR 37-08.44
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 10/9/2025
Completion Date: 10/30/2026

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $2,572,668.95

Engineer's Estimate: $3,230,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $2,572,668.95

Bidder 2
RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid $2,989,968.69

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,029,139.30

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,128,605.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,400.00	$12,400.00
	2	$7,000.00	$7,000.00
	3	$10,000.00	$10,000.00
	4	$3,500.00	$3,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (932 SY)**	
	Awd	$31.68	$29,525.76
	2	$22.00	$20,504.00
	3	$20.00	$18,640.00
	4	$18.60	$17,335.20
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (1029 FT)**	
	Awd	$22.73	$23,389.17
	2	$15.00	$15,435.00
	3	$30.00	$30,870.00
	4	$8.00	$8,232.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (271 FT)**	
	Awd	$3.00	$813.00
	2	$6.00	$1,626.00
	3	$3.00	$813.00
	4	$3.50	$948.50
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (5 EACH)**	
	Awd	$428.35	$2,141.75
	2	$600.00	$3,000.00
	3	$640.00	$3,200.00
	4	$150.00	$750.00
Ref #6	**202E75000**	**FENCE REMOVED, (27 FT)**	
	Awd	$10.00	$270.00
	2	$61.00	$1,647.00
	3	$5.00	$135.00
	4	$8.00	$216.00
Ref #7	**203E10000**	**EXCAVATION, (1018 CY)**	
	Awd	$50.79	$51,704.22
	2	$30.00	$30,540.00
	3	$34.00	$34,612.00
	4	$32.00	$32,576.00
Ref #8	**203E20000**	**EMBANKMENT, (62 CY)**	
	Awd	$7.85	$486.70
	2	$30.00	$1,860.00
	3	$39.00	$2,418.00
	4	$22.00	$1,364.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1234 SY)**	
	Awd	$4.42	$5,454.28
	2	$2.50	$3,085.00
	3	$4.50	$5,553.00
	4	$4.50	$5,553.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (124 CY)**	
	Awd	$33.47	$4,150.28
	2	$30.00	$3,720.00
	3	$48.00	$5,952.00
	4	$43.00	$5,332.00

Ref #11	**204E30010**	**GRANULAR MATERIAL, TYPE B, (124 CY)**	
	Awd	$53.72	$6,661.28
	2	$77.00	$9,548.00
	3	$80.00	$9,920.00
	4	$85.00	$10,540.00
Ref #12	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$318.38	$318.38
	2	$625.00	$625.00
	3	$140.00	$140.00
	4	$222.00	$222.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (298 SY)**	
	Awd	$2.54	$756.92
	2	$3.50	$1,043.00
	3	$3.00	$894.00
	4	$3.00	$894.00
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (75 FT)**	
	Awd	$19.00	$1,425.00
	2	$23.25	$1,743.75
	3	$21.20	$1,590.00
	4	$21.00	$1,575.00
Ref #15	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (87.5 FT)**	
	Awd	$22.00	$1,925.00
	2	$24.25	$2,121.88
	3	$24.40	$2,135.00
	4	$22.00	$1,925.00
Ref #16	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(MASH 2016), (2 EACH)**	
	Awd	$2,450.00	$4,900.00
	2	$2,725.00	$5,450.00
	3	$2,475.00	$4,950.00
	4	$2,500.00	$5,000.00
Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,350.00	$2,700.00
	2	$1,308.00	$2,616.00
	3	$1,365.00	$2,730.00
	4	$1,200.00	$2,400.00
Ref #18	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,350.00	$9,400.00
	2	$2,725.00	$10,900.00
	3	$2,380.00	$9,520.00
	4	$2,500.00	$10,000.00
Ref #19	**607E15000**	**FENCE, TYPE 47, (27 FT)**	
	Awd	$25.00	$675.00
	2	$50.00	$1,350.00
	3	$65.00	$1,755.00
	4	$45.00	$1,215.00
Ref #20	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$218.00	$436.00
	3	$220.00	$440.00
	4	$150.00	$300.00

Ref #21	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$6,540.00	$6,540.00
	3	$5,400.00	$5,400.00
	4	$6,600.00	$6,600.00

Section 1 - ROADWAY - Totals

Awd	**$162,496.74**
2	**$130,790.63**
3	**$151,667.00**
4	**$116,477.70**

Ref #22	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (15 SY)**	
	Awd	$125.26	$1,878.90
	2	$182.00	$2,730.00
	3	$110.00	$1,650.00
	4	$130.00	$1,950.00
Ref #23	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (369 CY)**	
	Awd	$67.25	$24,815.25
	2	$125.00	$46,125.00
	3	$120.00	$44,280.00
	4	$105.00	$38,745.00
Ref #24	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$75.00	$75.00
	2	$163.50	$163.50
	3	$150.00	$150.00
	4	$150.00	$150.00
Ref #25	**659E00300**	**TOPSOIL, (84 CY)**	
	Awd	$44.42	$3,731.28
	2	$50.00	$4,200.00
	3	$43.00	$3,612.00
	4	$65.00	$5,460.00
Ref #26	**659E10000**	**SEEDING AND MULCHING, (722 SY)**	
	Awd	$4.00	$2,888.00
	2	$4.50	$3,249.00
	3	$4.50	$3,249.00
	4	$4.50	$3,249.00
Ref #27	**659E14000**	**REPAIR SEEDING AND MULCHING, (38 SY)**	
	Awd	$12.00	$456.00
	2	$4.50	$171.00
	3	$4.50	$171.00
	4	$4.50	$171.00
Ref #28	**659E15000**	**INTER-SEEDING, (38 SY)**	
	Awd	$6.00	$228.00
	2	$4.50	$171.00
	3	$4.50	$171.00
	4	$4.50	$171.00
Ref #29	**659E20000**	**COMMERCIAL FERTILIZER, (0.17 TON)**	
	Awd	$800.00	$136.00
	2	$1,250.00	$212.50
	3	$1,250.00	$212.50
	4	$1,250.00	$212.50

Ref #30	**659E31000**	**LIME, (0.16 ACRE)**	
	Awd	$10.00	$1.60
	2	$200.00	$32.00
	3	$150.00	$24.00
	4	$150.00	$24.00
Ref #31	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$10.00	$70.00
	2	$22.00	$154.00
	3	$1.00	$7.00
	4	$1.00	$7.00
Ref #32	**659E40000**	**MOWING, (1.69 MSF)**	
	Awd	$1.00	$1.69
	2	$650.00	$1,098.50
	3	$1,000.00	$1,690.00
	4	$1,000.00	$1,690.00
Ref #33	**670E00500**	**SLOPE EROSION PROTECTION, (552 SY)**	
	Awd	$3.10	$1,711.20
	2	$5.00	$2,760.00
	3	$2.50	$1,380.00
	4	$2.50	$1,380.00
Ref #34	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,455.00	$2,455.00
	2	$1,744.00	$1,744.00
	3	$2,500.00	$2,500.00
	4	$2,500.00	$2,500.00
Ref #35	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$4,280.00	$4,280.00
	2	$5,450.00	$5,450.00
	3	$16,600.00	$16,600.00
	4	$16,600.00	$16,600.00
Ref #36	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$3,819.82	$3,819.82
	2	$4,360.00	$4,360.00
	3	$3,900.00	$3,900.00
	4	$4,100.00	$4,100.00
Ref #37	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$51,547.74**
2	**$77,620.50**
3	**$84,596.50**
4	**$81,409.50**

Ref #38	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$1,472.58	$2,945.16
	2	$1,800.00	$3,600.00
	3	$1,200.00	$2,400.00
	4	$2,250.00	$4,500.00

Ref #39	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (72 FT)**	
	Awd	$19.96	$1,437.12
	2	$31.00	$2,232.00
	3	$23.00	$1,656.00
	4	$30.00	$2,160.00
Ref #40	**605E14000**	**6" BASE PIPE UNDERDRAINS, (612 FT)**	
	Awd	$18.00	$11,016.00
	2	$17.00	$10,404.00
	3	$25.00	$15,300.00
	4	$20.00	$12,240.00
Ref #41	**611E00400**	**4" CONDUIT, TYPE E, (100 FT)**	
	Awd	$16.87	$1,687.00
	2	$19.00	$1,900.00
	3	$28.00	$2,800.00
	4	$19.00	$1,900.00
Ref #42	**611E00406**	**4" CONDUIT, TYPE F, (100 FT)**	
	Awd	$26.94	$2,694.00
	2	$19.00	$1,900.00
	3	$42.00	$4,200.00
	4	$13.00	$1,300.00
Ref #43	**611E01500**	**6" CONDUIT, TYPE F, (63 FT)**	
	Awd	$39.31	$2,476.53
	2	$33.00	$2,079.00
	3	$45.00	$2,835.00
	4	$34.00	$2,142.00
Ref #44	**611E04600**	**12" CONDUIT, TYPE C, (290 FT)**	
	Awd	$71.89	$20,848.10
	2	$55.00	$15,950.00
	3	$90.00	$26,100.00
	4	$92.00	$26,680.00
Ref #45	**611E06100**	**15" CONDUIT, TYPE C, (495 FT)**	
	Awd	$81.27	$40,228.65
	2	$65.00	$32,175.00
	3	$75.00	$37,125.00
	4	$105.00	$51,975.00
Ref #46	**611E07600**	**18" CONDUIT, TYPE C, (258 FT)**	
	Awd	$98.95	$25,529.10
	2	$70.00	$18,060.00
	3	$100.00	$25,800.00
	4	$115.00	$29,670.00
Ref #47	**611E98470**	**CATCH BASIN, NO. 2-2B, (6 EACH)**	
	Awd	$1,827.40	$10,964.40
	2	$2,250.00	$13,500.00
	3	$2,600.00	$15,600.00
	4	$3,700.00	$22,200.00
Ref #48	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$594.97	$1,189.94
	2	$510.00	$1,020.00
	3	$380.00	$760.00
	4	$500.00	$1,000.00

Ref #49	**611E99900**	**DRAINAGE STRUCTURE, MISC.:CHECK VALVE FOR 15" COND, (1 EACH)**	
	Awd	$9,255.05	$9,255.05
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00

Section 3 - DRAINAGE - Totals

Awd	**$130,271.05**
2	**$107,820.00**
3	**$139,576.00**
4	**$160,767.00**

Ref #50	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (190 CY)**	
	Awd	$255.00	$48,450.00
	2	$281.00	$53,390.00
	3	$255.00	$48,450.00
	4	$270.00	$51,300.00
Ref #51	**304E20000**	**AGGREGATE BASE, (174 CY)**	
	Awd	$104.89	$18,250.86
	2	$110.00	$19,140.00
	3	$133.00	$23,142.00
	4	$85.00	$14,790.00
Ref #52	**407E20000**	**NON-TRACKING TACK COAT, (94 GAL)**	
	Awd	$4.50	$423.00
	2	$5.00	$470.00
	3	$4.50	$423.00
	4	$3.50	$329.00
Ref #53	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (103 CY)**	
	Awd	$89.51	$9,219.53
	2	$116.00	$11,948.00
	3	$132.00	$13,596.00
	4	$90.00	$9,270.00
Ref #54	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (72 CY)**	
	Awd	$360.00	$25,920.00
	2	$393.00	$28,296.00
	3	$360.00	$25,920.00
	4	$415.00	$29,880.00
Ref #55	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (4 CY)**	
	Awd	$650.00	$2,600.00
	2	$708.50	$2,834.00
	3	$650.00	$2,600.00
	4	$415.00	$1,660.00

Section 4 - PAVEMENT - Totals

Awd	**$104,863.39**
2	**$116,078.00**
3	**$114,131.00**
4	**$107,229.00**

Ref #56	**621E00100**	**RPM, (5 EACH)**	
	Awd	$900.00	$4,500.00
	2	$763.00	$3,815.00
	3	$700.00	$3,500.00
	4	$700.00	$3,500.00
Ref #57	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$32.21	$193.26
	2	$50.00	$300.00
	3	$35.00	$210.00
	4	$7.00	$42.00
Ref #58	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (54 FT)**	
	Awd	$16.50	$891.00
	2	$20.00	$1,080.00
	3	$29.00	$1,566.00
	4	$18.00	$972.00
Ref #59	**630E08600**	**SIGN POST REFLECTOR, (5 EACH)**	
	Awd	$65.00	$325.00
	2	$54.50	$272.50
	3	$45.00	$225.00
	4	$50.00	$250.00
Ref #60	**630E80100**	**SIGN, FLAT SHEET, (23 SF)**	
	Awd	$18.00	$414.00
	2	$28.00	$644.00
	3	$33.00	$759.00
	4	$25.00	$575.00
Ref #61	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$28.00	$112.00
	3	$10.00	$40.00
	4	$20.00	$80.00
Ref #62	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$35.00	$140.00
	2	$28.00	$112.00
	3	$15.00	$60.00
	4	$25.00	$100.00
Ref #63	**630E86292**	**REMOVAL OF GROUND MOUNTED WOODEN BOX BEAM SUPPORT , (1 EACH)**	
	Awd	$85.00	$85.00
	2	$272.50	$272.50
	3	$325.00	$325.00
	4	$25.00	$25.00
Ref #64	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.14 MILE)**	
	Awd	$1,650.00	$231.00
	2	$900.00	$126.00
	3	$790.00	$110.60
	4	$4,500.00	$630.00
Ref #65	**642E00300**	**CENTER LINE, TYPE 1, (2.07 MILE)**	
	Awd	$1,650.00	$3,415.50
	2	$1,300.00	$2,691.00
	3	$1,100.00	$2,277.00
	4	$1,500.00	$3,105.00

Ref #66	**646E10010**	**EDGE LINE, 6", (0.1 MILE)**	
	Awd	$22,800.00	$2,280.00
	2	$41,420.00	$4,142.00
	3	$38,000.00	$3,800.00
	4	$30,000.00	$3,000.00
Ref #67	**646E10200**	**CENTER LINE, (0.05 MILE)**	
	Awd	$35,900.00	$1,795.00
	2	$41,420.00	$2,071.00
	3	$38,000.00	$1,900.00
	4	$60,000.00	$3,000.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$14,389.76**
2	**$15,638.00**
3	**$14,772.60**
4	**$15,279.00**

Ref #68	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$99.27	$1,588.32
	2	$98.00	$1,568.00
	3	$95.00	$1,520.00
	4	$110.00	$1,760.00
Ref #69	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$9,695.00	$9,695.00
	2	$13,000.00	$13,000.00
	3	$9,700.00	$9,700.00
	4	$4,900.00	$4,900.00
Ref #70	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (4 CY)**	
	Awd	$850.00	$3,400.00
	2	$708.50	$2,834.00
	3	$340.00	$1,360.00
	4	$700.00	$2,800.00
Ref #71	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$75.07	$150.14
	2	$22.00	$44.00
	3	$150.00	$300.00
	4	$155.00	$310.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$14,833.46**
2	**$17,446.00**
3	**$12,880.00**
4	**$9,770.00**

Ref #72	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$103,749.73	$103,749.73
	2	$110,000.00	$110,000.00
	3	$225,000.00	$225,000.00
	4	$120,000.00	$120,000.00

Ref #73	**202E23500**	**WEARING COURSE REMOVED, (665 SY)**	
	Awd	$5.46	$3,630.90
	2	$4.00	$2,660.00
	3	$13.00	$8,645.00
	4	$9.00	$5,985.00
Ref #74	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$106,081.23	$106,081.23
	2	$275,000.00	$275,000.00
	3	$75,000.00	$75,000.00
	4	$46,000.00	$46,000.00
Ref #75	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$22,225.84	$22,225.84
	2	$55,000.00	$55,000.00
	3	$30,000.00	$30,000.00
	4	$35,000.00	$35,000.00
Ref #76	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$9,659.08	$9,659.08
	2	$16,100.00	$16,100.00
	3	$21,000.00	$21,000.00
	4	$22,000.00	$22,000.00
Ref #77	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (560 FT)**	
	Awd	$34.42	$19,275.20
	2	$33.00	$18,480.00
	3	$55.00	$30,800.00
	4	$28.94	$16,206.40
Ref #78	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (480 FT)**	
	Awd	$25.10	$12,048.00
	2	$40.00	$19,200.00
	3	$15.00	$7,200.00
	4	$42.00	$20,160.00
Ref #79	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (85970 LB)**	
	Awd	$1.83	$157,325.10
	2	$2.00	$171,940.00
	3	$2.14	$183,975.80
	4	$2.20	$189,134.00
Ref #80	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (230 CY)**	
	Awd	$977.21	$224,758.30
	2	$1,050.00	$241,500.00
	3	$1,300.00	$299,000.00
	4	$1,400.00	$322,000.00
Ref #81	**511E40512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (115 CY)**	
	Awd	$555.84	$63,921.60
	2	$700.00	$80,500.00
	3	$1,100.00	$126,500.00
	4	$1,650.00	$189,750.00
Ref #82	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (68 CY)**	
	Awd	$703.03	$47,806.04
	2	$775.00	$52,700.00
	3	$1,100.00	$74,800.00
	4	$1,250.00	$85,000.00

Ref #83	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (31 CY)**	
	Awd	$750.71	$23,272.01
	2	$680.00	$21,080.00
	3	$800.00	$24,800.00
	4	$1,150.00	$35,650.00
Ref #84	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (373 SY)**	
	Awd	$11.68	$4,356.64
	2	$16.00	$5,968.00
	3	$14.50	$5,408.50
	4	$14.50	$5,408.50
Ref #85	**512E33000**	**TYPE 2 WATERPROOFING, (11 SY)**	
	Awd	$56.88	$625.68
	2	$45.00	$495.00
	3	$50.00	$550.00
	4	$65.00	$715.00
Ref #86	**513E10241**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, AS PER PLAN, (284200 LB)**	
	Awd	$2.21	$628,082.00
	2	$2.79	$792,918.00
	3	$2.60	$738,920.00
	4	$2.75	$781,550.00
Ref #87	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2640 EACH)**	
	Awd	$4.60	$12,144.00
	2	$6.00	$15,840.00
	3	$5.40	$14,256.00
	4	$5.40	$14,256.00
Ref #88	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (69 FT)**	
	Awd	$41.30	$2,849.70
	2	$138.00	$9,522.00
	3	$125.00	$8,625.00
	4	$125.00	$8,625.00
Ref #89	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (63 SF)**	
	Awd	$4.92	$309.96
	2	$16.00	$1,008.00
	3	$12.00	$756.00
	4	$4.50	$283.50
Ref #90	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (63 SF)**	
	Awd	$6.45	$406.35
	2	$17.00	$1,071.00
	3	$13.00	$819.00
	4	$5.50	$346.50
Ref #91	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (44 SF)**	
	Awd	$11.12	$489.28
	2	$20.00	$880.00
	3	$14.00	$616.00
	4	$8.00	$352.00
Ref #92	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (97 FT)**	
	Awd	$28.83	$2,796.51
	2	$40.00	$3,880.00
	3	$49.00	$4,753.00
	4	$49.00	$4,753.00

Ref #93	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,799.67	$17,996.70
	2	$1,800.00	$18,000.00
	3	$1,100.00	$11,000.00
	4	$1,440.00	$14,400.00
Ref #94	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,598.88	$15,988.80
	2	$1,500.00	$15,000.00
	3	$1,200.00	$12,000.00
	4	$1,320.00	$13,200.00
Ref #95	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (414 FT)**	
	Awd	$444.75	$184,126.50
	2	$493.00	$204,102.00
	3	$473.00	$195,822.00
	4	$448.00	$185,472.00
Ref #96	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (64 CY)**	
	Awd	$99.93	$6,395.52
	2	$96.00	$6,144.00
	3	$120.00	$7,680.00
	4	$140.00	$8,960.00
Ref #97	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (462.64 FT)**	
	Awd	$15.48	$7,161.67
	2	$16.50	$7,633.56
	3	$16.25	$7,517.90
	4	$16.25	$7,517.90
Ref #98	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (108 FT)**	
	Awd	$11.60	$1,252.80
	2	$17.00	$1,836.00
	3	$12.00	$1,296.00
	4	$5.00	$540.00
Ref #99	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (38 FT)**	
	Awd	$27.20	$1,033.60
	2	$26.00	$988.00
	3	$22.00	$836.00
	4	$5.00	$190.00
Ref #100	**524E94605**	**DRILLED SHAFTS, 30" DIAMETER INTO BEDROCK, AS PER , (188 FT)**	
	Awd	$606.71	$114,061.48
	2	$550.00	$103,400.00
	3	$360.00	$67,680.00
	4	$530.00	$99,640.00
Ref #101	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (109 FT)**	
	Awd	$275.00	$29,975.00
	2	$305.00	$33,245.00
	3	$590.00	$64,310.00
	4	$617.00	$67,253.00
Ref #102	**524E95100**	**DRILLED SHAFTS, MISC.: THERMAL INTEGRITY PROFILER , (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$3,815.00	$7,630.00
	3	$4,000.00	$8,000.00
	4	$3,500.00	$7,000.00

Ref #103	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (143 SY)**	
	Awd	$394.46	$56,407.78
	2	$430.00	$61,490.00
	3	$450.00	$64,350.00
	4	$500.00	$71,500.00
Ref #104	**526E90030**	**TYPE C INSTALLATION, (69 FT)**	
	Awd	$236.75	$16,335.75
	2	$185.00	$12,765.00
	3	$400.00	$27,600.00
	4	$275.00	$18,975.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (MAR-00037-0 - Totals

Awd	**$1,903,548.75**
2	**$2,367,975.56**
3	**$2,349,516.20**
4	**$2,397,822.80**

Ref #105	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,448.08	$12,448.08
	2	$28,000.00	$28,000.00
	3	$19,000.00	$19,000.00
	4	$17,300.00	$17,300.00
Ref #106	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,964.64	$5,964.64
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$4,500.00	$4,500.00
Ref #107	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,028.65	$18,171.90
	2	$1,600.00	$9,600.00
	3	$3,500.00	$21,000.00
	4	$4,700.00	$28,200.00
Ref #108	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,500.00	$25,500.00
	2	$14,000.00	$14,000.00
	3	$12,000.00	$12,000.00
	4	$33,000.00	$33,000.00
Ref #109	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$128,633.44	$128,633.44
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$156,850.00	$156,850.00

Section 8 - INCIDENTALS - Totals

Awd	**$190,718.06**
2	**$156,600.00**
3	**$162,000.00**
4	**$239,850.00**