Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250476
PID 120373
VIN-Moonville Trail 144/48 & 70
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 10/9/2025
Completion Date: 10/1/2026

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $1,534,885.00

Engineer's Estimate: $1,690,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,534,885.00

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,984,274.00

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,238,790.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$82,000.00	$82,000.00
	3	$195,000.00	$195,000.00
Ref #2	**203E10000**	**EXCAVATION, (20 CY)**	
	Awd	$35.00	$700.00
	2	$160.00	$3,200.00
	3	$60.00	$1,200.00
Ref #3	**203E20000**	**EMBANKMENT, (100 CY)**	
	Awd	$45.00	$4,500.00
	2	$65.00	$6,500.00
	3	$60.00	$6,000.00
Ref #4	**204E10000**	**SUBGRADE COMPACTION, (151 SY)**	
	Awd	$25.00	$3,775.00
	2	$45.00	$6,795.00
	3	$6.00	$906.00

Section 1 - ROADWAY - Totals

Awd	**$18,975.00**
2	**$98,495.00**
3	**$203,106.00**

Ref #5	**659E98700**	**SEEDING, MISC.: SEEDING AND MULCHING, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$3,800.00	$3,800.00
	3	$15,000.00	$15,000.00
Ref #6	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,000.00**
2	**$8,800.00**
3	**$20,000.00**

Ref #7	**304E20000**	**AGGREGATE BASE, (25 CY)**	
	Awd	$105.00	$2,625.00
	2	$300.00	$7,500.00
	3	$150.00	$3,750.00

Section 3 - PAVEMENT - Totals

Awd	**$2,625.00**
2	**$7,500.00**
3	**$3,750.00**

Ref #8	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$500.00	$500.00
	3	$52,000.00	$52,000.00

Ref #9	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$13,000.00	$13,000.00
	3	$22,000.00	$22,000.00
Ref #10	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (6052 LB)**	
	Awd	$2.25	$13,617.00
	2	$3.50	$21,182.00
	3	$4.50	$27,234.00
Ref #11	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (302 EACH)**	
	Awd	$32.00	$9,664.00
	2	$65.00	$19,630.00
	3	$32.00	$9,664.00
Ref #12	**511E43260**	**CLASS QC2 CONCRETE, PIER CAP, (29 CY)**	
	Awd	$1,750.00	$50,750.00
	2	$3,200.00	$92,800.00
	3	$2,400.00	$69,600.00
Ref #13	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (48 CY)**	
	Awd	$1,300.00	$62,400.00
	2	$1,100.00	$52,800.00
	3	$1,650.00	$79,200.00
Ref #14	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (28 CY)**	
	Awd	$195.00	$5,460.00
	2	$160.00	$4,480.00
	3	$250.00	$7,000.00
Ref #15	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (49 FT)**	
	Awd	$20.00	$980.00
	2	$25.00	$1,225.00
	3	$20.00	$980.00
Ref #16	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (48 FT)**	
	Awd	$20.00	$960.00
	2	$50.00	$2,400.00
	3	$20.00	$960.00
Ref #17	**519E11100**	**PATCHING CONCRETE STRUCTURE, (250 SF)**	
	Awd	$125.00	$31,250.00
	2	$60.00	$15,000.00
	3	$235.00	$58,750.00
Ref #18	**530E00200**	**SPECIAL - STRUCTURES: PRE-ENGINEERED SUPERSTRUCTUR, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$503,000.00	$503,000.00
	3	$465,000.00	$465,000.00
Ref #19	**530E00600**	**SPECIAL - STRUCTURES: NON-SHRINK, NON-METALLIC GRO, (28 SF)**	
	Awd	$400.00	$11,200.00
	2	$440.00	$12,320.00
	3	$100.00	$2,800.00
Ref #100	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$50,000.00	$50,000.00
	3	$165,000.00	$165,000.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (VIN-MRT-144 - Totals

Awd	**$711,281.00**
2	**$788,337.00**
3	**$960,188.00**

Ref #20	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$500.00	$500.00
	3	$52,000.00	$52,000.00
Ref #21	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$13,000.00	$13,000.00
	3	$23,000.00	$23,000.00
Ref #22	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (5472 LB)**	
	Awd	$2.25	$12,312.00
	2	$3.50	$19,152.00
	3	$4.50	$24,624.00
Ref #23	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (236 EACH)**	
	Awd	$32.00	$7,552.00
	2	$75.00	$17,700.00
	3	$32.00	$7,552.00
Ref #24	**511E43260**	**CLASS QC2 CONCRETE, PIER CAP, (37 CY)**	
	Awd	$1,750.00	$64,750.00
	2	$2,600.00	$96,200.00
	3	$2,200.00	$81,400.00
Ref #25	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (22 CY)**	
	Awd	$1,300.00	$28,600.00
	2	$1,700.00	$37,400.00
	3	$1,950.00	$42,900.00
Ref #26	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (16 CY)**	
	Awd	$195.00	$3,120.00
	2	$230.00	$3,680.00
	3	$250.00	$4,000.00
Ref #27	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (38 FT)**	
	Awd	$20.00	$760.00
	2	$75.00	$2,850.00
	3	$20.00	$760.00
Ref #28	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (48 FT)**	
	Awd	$20.00	$960.00
	2	$50.00	$2,400.00
	3	$20.00	$960.00
Ref #29	**519E11100**	**PATCHING CONCRETE STRUCTURE, (250 SF)**	
	Awd	$125.00	$31,250.00
	2	$60.00	$15,000.00
	3	$235.00	$58,750.00
Ref #30	**530E00200**	**SPECIAL - STRUCTURES PRE-ENGINEERED SUPERSTRUCTURE, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$505,000.00	$505,000.00
	3	$498,000.00	$498,000.00

Ref #31	**530E00600**	**SPECIAL - STRUCTURES NON-SHRINK, NON- METALLIC GRO, (28 SF)**	
	Awd	$400.00	$11,200.00
	2	$470.00	$13,160.00
	3	$100.00	$2,800.00
Ref #101	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$50,000.00	$50,000.00
	3	$145,000.00	$145,000.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (VIN-MRT-144 - Totals

Awd	**$685,504.00**
2	**$776,042.00**
3	**$941,746.00**

Ref #32	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$18,000.00	$18,000.00
	3	$15,000.00	$15,000.00
Ref #33	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$6,100.00	$6,100.00
	3	$20,000.00	$20,000.00
Ref #34	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$22,000.00	$22,000.00
	3	$15,000.00	$15,000.00
Ref #35	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$76,500.00	$76,500.00
	2	$259,000.00	$259,000.00
	3	$60,000.00	$60,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$105,500.00**
2	**$305,100.00**
3	**$110,000.00**