Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254028
PID 116923
DAR-SR 47/US 127-03.16/30.53
Federal
Type: BRIDGE REPAIR
Letting Date: 10/9/2025
Completion Date: 8/15/2026

Contract Awarded To:	BCC OHIO INC
Award Amount:	$989,067.72
Engineer's Estimate:	$970,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $989,067.72

Ref #1	**202E23000**	**PAVEMENT REMOVED, (1532 SY)**		
	Awd	$25.40	$38,912.80	
Ref #2	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (1100 FT)**		
	Awd	$2.10	$2,310.00	
Ref #3	**202E98100**	**REMOVAL MISC.: REMOVAL OF BRIDGE ID SIGN AND REERE, (2 EACH)**		
	Awd	$204.75	$409.50	
Ref #4	**204E10000**	**SUBGRADE COMPACTION, (1584 SY)**		
	Awd	$2.75	$4,356.00	
Ref #5	**209E60200**	**LINEAR GRADING, (12 STA)**		
	Awd	$258.00	$3,096.00	
Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (525 FT)**		
	Awd	$21.42	$11,245.50	
Ref #7	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (8 EACH)**		
	Awd	$2,677.50	$21,420.00	
Ref #8	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (8 EACH)**		
	Awd	$2,541.00	$20,328.00	

Section 1 - ROADWAY - Totals

Awd	**$102,077.80**

Ref #9	**659E10000**	**SEEDING AND MULCHING, (1269 SY)**		
	Awd	$4.21	$5,342.49	
Ref #10	**659E14000**	**REPAIR SEEDING AND MULCHING, (63 SY)**		
	Awd	$4.04	$254.52	
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.17 TON)**		
	Awd	$551.24	$93.71	
Ref #12	**659E35000**	**WATER, (7 MGAL)**		
	Awd	$1.05	$7.35	
Ref #13	**832E30000**	**EROSION CONTROL, (5000 EACH)**		
	Awd	$1.00	$5,000.00	

Section 2 - EROSION CONTROL - Totals

Awd	**$10,698.07**

Ref #14	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (240 CY)**		
	Awd	$304.50	$73,080.00	
Ref #15	**304E20000**	**AGGREGATE BASE, (271 CY)**		
	Awd	$102.43	$27,758.53	
Ref #16	**407E10000**	**TACK COAT, (156 GAL)**		
	Awd	$2.57	$400.92	
Ref #17	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (124 CY)**		
	Awd	$383.25	$47,523.00	

Section 3 - PAVEMENT - Totals

Awd	**$148,762.45**

Ref #18	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$20.64	$123.84
Ref #19	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BI-DIRECTIONAL), (16 EACH)**	
	Awd	$13.13	$210.08
Ref #20	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (10 FT)**	
	Awd	$26.25	$262.50
Ref #21	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (2 SF)**	
	Awd	$31.50	$63.00
Ref #22	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$68.25	$68.25
Ref #23	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.75	$15.75
Ref #24	**646E10010**	**EDGE LINE, 6", (0.2 MILE)**	
	Awd	$11,791.50	$2,358.30
Ref #25	**646E10200**	**CENTER LINE, (0.1 MILE)**	
	Awd	$15,755.30	$1,575.53

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$4,677.25**

Ref #26	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$11,025.00	$11,025.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$11,025.00**

Ref #27	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$17,745.00	$17,745.00
Ref #28	**202E23500**	**WEARING COURSE REMOVED, (107 SY)**	
	Awd	$15.75	$1,685.25
Ref #29	**202E38500**	**BRIDGE RAILING REMOVED, (75 FT)**	
	Awd	$8.40	$630.00
Ref #30	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$3,420.00	$3,420.00
Ref #31	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,580.00	$2,580.00
Ref #32	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$5.15	$257.50
Ref #33	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (1688 LB)**	
	Awd	$1.78	$3,004.64
Ref #34	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (13 CY)**	
	Awd	$2,557.91	$33,252.83
Ref #35	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (68 FT)**	
	Awd	$28.79	$1,957.72
Ref #36	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (80 FT)**	
	Awd	$520.80	$41,664.00

Ref #37	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (72 FT)**	
	Awd	$31.77	$2,287.44
Ref #38	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (8 SF)**	
	Awd	$214.69	$1,717.52
Ref #39	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (38 CY)**	
	Awd	$207.81	$7,896.78
Ref #40	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$10,605.00	$10,605.00
Ref #41	**844E20001**	**GALVANIC ANODE PROTECTION, AS PER PLAN, (78 EACH)**	
	Awd	$41.61	$3,245.58
Ref #42	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (107 SY)**	
	Awd	$207.05	$22,154.35
Ref #43	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (87 SY)**	
	Awd	$316.70	$27,552.90
Ref #44	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (2 CY)**	
	Awd	$600.00	$1,200.00
Ref #45	**848E50000**	**HAND CHIPPING, (4 SY)**	
	Awd	$645.00	$2,580.00
Ref #46	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$3,183.00	$3,183.00

Section 6 - STRUCTURE REPAIR (DAR-047-0316) - Totals

Awd	**$188,619.51**

Ref #47	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$72,224.55	$72,224.55
Ref #48	**202E22900**	**APPROACH SLAB REMOVED, (80 SY)**	
	Awd	$135.56	$10,844.80
Ref #49	**202E23500**	**WEARING COURSE REMOVED, (188 SY)**	
	Awd	$11.03	$2,073.64
Ref #50	**202E38500**	**BRIDGE RAILING REMOVED, (50 FT)**	
	Awd	$9.03	$451.50
Ref #51	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$3,420.00	$3,420.00
Ref #52	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,580.00	$2,580.00
Ref #53	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (8281 LB)**	
	Awd	$2.05	$16,976.05
Ref #54	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (14943 LB)**	
	Awd	$2.65	$39,598.95
Ref #55	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (142 EACH)**	
	Awd	$29.69	$4,215.98
Ref #56	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (65 CY)**	
	Awd	$2,194.10	$142,616.50
Ref #57	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (3 CY)**	
	Awd	$2,739.00	$8,217.00

Ref #58	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (48 SF)**		
	Awd	$8.70	$417.60	
Ref #59	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (82 SF)**		
	Awd	$9.15	$750.30	
Ref #60	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (98 FT)**		
	Awd	$81.06	$7,943.88	
Ref #61	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (93 FT)**		
	Awd	$28.79	$2,677.47	
Ref #62	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (60 FT)**		
	Awd	$523.95	$31,437.00	
Ref #63	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (23 CY)**		
	Awd	$162.35	$3,734.05	
Ref #64	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (50 FT)**		
	Awd	$32.16	$1,608.00	
Ref #65	**526E10001**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), AS PER, (147 SY)**		
	Awd	$440.83	$64,802.01	
Ref #66	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**		
	Awd	$10,605.00	$10,605.00	

Section 7 - STRUCTURE REPAIR (DAR-127-3053) - Totals

Awd	**$427,194.28**

Ref #67	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**		
	Awd	$12,148.66	$12,148.66	
Ref #68	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**		
	Awd	$5,108.40	$5,108.40	
Ref #69	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**		
	Awd	$2,760.00	$13,800.00	
Ref #70	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**		
	Awd	$5,100.00	$5,100.00	
Ref #71	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$59,856.30	$59,856.30	

Section 8 - INCIDENTALS - Totals

Awd	**$96,013.36**