Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250459
PID 105571
CRA-US 30-08.42
Federal
Type: BRIDGE REPAIR
Letting Date: 10/23/2025
Completion Date: 8/31/2027

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $7,642,888.12

Engineer's Estimate: $9,000,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $7,642,888.12

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $7,823,265.18

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $8,179,103.20

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $8,850,082.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$14,382.77	$14,382.77
	3	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (13516 SY)**	
	Awd	$13.00	$175,708.00
	2	$12.13	$163,949.08
	3	$13.00	$175,708.00
	4	$13.00	$175,708.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1460 FT)**	
	Awd	$2.00	$2,920.00
	2	$2.00	$2,920.00
	3	$2.00	$2,920.00
	4	$2.00	$2,920.00
Ref #4	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (1 EACH)**	
	Awd	$145.00	$145.00
	2	$145.00	$145.00
	3	$145.00	$145.00
	4	$260.00	$260.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (7 EACH)**	
	Awd	$75.00	$525.00
	2	$75.00	$525.00
	3	$75.00	$525.00
	4	$190.00	$1,330.00
Ref #6	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (1047 FT)**	
	Awd	$4.00	$4,188.00
	2	$8.00	$8,376.00
	3	$15.00	$15,705.00
	4	$40.00	$41,880.00
Ref #7	**202E75000**	**FENCE REMOVED, (96 FT)**	
	Awd	$4.50	$432.00
	2	$4.50	$432.00
	3	$10.00	$960.00
	4	$4.50	$432.00
Ref #8	**203E10000**	**EXCAVATION, (2286 CY)**	
	Awd	$35.00	$80,010.00
	2	$34.47	$78,798.42
	3	$35.00	$80,010.00
	4	$38.00	$86,868.00
Ref #9	**203E20000**	**EMBANKMENT, (58 CY)**	
	Awd	$166.00	$9,628.00
	2	$9.40	$545.20
	3	$25.00	$1,450.00
	4	$30.00	$1,740.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (5121 SY)**	
	Awd	$4.00	$20,484.00
	2	$2.80	$14,338.80
	3	$4.00	$20,484.00
	4	$4.00	$20,484.00

Ref #11	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$206.00	$1,236.00
	2	$151.60	$909.60
	3	$150.00	$900.00
	4	$178.00	$1,068.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (1193 FT)**	
	Awd	$18.00	$21,474.00
	2	$18.00	$21,474.00
	3	$18.00	$21,474.00
	4	$18.00	$21,474.00
Ref #13	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1215 FT)**	
	Awd	$19.40	$23,571.00
	2	$19.40	$23,571.00
	3	$19.40	$23,571.00
	4	$19.40	$23,571.00
Ref #14	**606E26000**	**ANCHOR ASSEMBLY, TYPE B, (6 EACH)**	
	Awd	$2,425.00	$14,550.00
	2	$2,425.00	$14,550.00
	3	$2,425.00	$14,550.00
	4	$2,420.00	$14,520.00
Ref #15	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,360.00	$1,360.00
	2	$1,360.00	$1,360.00
	3	$1,360.00	$1,360.00
	4	$1,360.00	$1,360.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (5 EACH)**	
	Awd	$2,520.00	$12,600.00
	2	$2,520.00	$12,600.00
	3	$2,520.00	$12,600.00
	4	$2,520.00	$12,600.00
Ref #17	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$375.00	$750.00
	2	$375.00	$750.00
	3	$375.00	$750.00
	4	$375.00	$750.00
Ref #18	**606E35120**	**BRIDGE TERMINAL ASSEMBLY, TYPE 3, (3 EACH)**	
	Awd	$2,950.00	$8,850.00
	2	$2,950.00	$8,850.00
	3	$2,950.00	$8,850.00
	4	$2,950.00	$8,850.00
Ref #19	**607E15000**	**FENCE, TYPE 47, (107 FT)**	
	Awd	$34.00	$3,638.00
	2	$34.00	$3,638.00
	3	$34.00	$3,638.00
	4	$34.00	$3,638.00
Ref #20	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (11989 FT)**	
	Awd	$24.00	$287,736.00
	2	$25.94	$310,994.66
	3	$24.00	$287,736.00
	4	$28.00	$335,692.00

Section 1 - ROADWAY - Totals

Awd	**$681,805.00**
2	**$683,109.53**
3	**$683,336.00**
4	**$767,145.00**

Ref #21	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1.56 CY)**	
	Awd	$1,175.00	$1,833.00
	2	$343.66	$536.11
	3	$300.00	$468.00
	4	$330.00	$514.80
Ref #22	**616E10000**	**WATER, (6 MGAL)**	
	Awd	$78.00	$468.00
	2	$70.18	$421.08
	3	$10.00	$60.00
	4	$180.00	$1,080.00
Ref #23	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$135.00	$270.00
	2	$75.00	$150.00
	3	$150.00	$300.00
	4	$135.00	$270.00
Ref #24	**659E00300**	**TOPSOIL, (877 CY)**	
	Awd	$25.00	$21,925.00
	2	$42.99	$37,702.23
	3	$45.00	$39,465.00
	4	$45.00	$39,465.00
Ref #25	**659E10000**	**SEEDING AND MULCHING, (4823 SY)**	
	Awd	$1.35	$6,511.05
	2	$1.11	$5,353.53
	3	$3.50	$16,880.50
	4	$1.36	$6,559.28
Ref #26	**659E14000**	**REPAIR SEEDING AND MULCHING, (484 SY)**	
	Awd	$0.99	$479.16
	2	$6.00	$2,904.00
	3	$3.00	$1,452.00
	4	$0.99	$479.16
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (0.65 TON)**	
	Awd	$933.00	$606.45
	2	$800.00	$520.00
	3	$1,500.00	$975.00
	4	$926.00	$601.90
Ref #28	**659E31000**	**LIME, (1 ACRE)**	
	Awd	$161.00	$161.00
	2	$10.00	$10.00
	3	$5.00	$5.00
	4	$156.00	$156.00
Ref #29	**659E35000**	**WATER, (52 MGAL)**	
	Awd	$1.00	$52.00
	2	$10.00	$520.00
	3	$10.00	$520.00
	4	$1.00	$52.00

Ref #30	**670E00500**	**SLOPE EROSION PROTECTION, (1024 SY)**	
	Awd	$2.10	$2,150.40
	2	$2.75	$2,816.00
	3	$3.00	$3,072.00
	4	$1.62	$1,658.88
Ref #31	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,635.00	$2,635.00
	2	$2,635.00	$2,635.00
	3	$3,000.00	$3,000.00
	4	$3,500.00	$3,500.00
Ref #32	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$13,750.00	$13,750.00
	2	$16,050.00	$16,050.00
	3	$17,500.00	$17,500.00
	4	$15,000.00	$15,000.00
Ref #33	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$12,740.00	$12,740.00
	2	$12,732.73	$12,732.73
	3	$15,000.00	$15,000.00
	4	$13,000.00	$13,000.00
Ref #34	**832E30000**	**EROSION CONTROL, (53000 EACH)**	
	Awd	$1.00	$53,000.00
	2	$1.00	$53,000.00
	3	$1.00	$53,000.00
	4	$1.00	$53,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$116,581.06**
2	**$135,350.68**
3	**$151,697.50**
4	**$135,337.02**

Ref #35	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (0.25 CY)**	
	Awd	$4,000.00	$1,000.00
	2	$2,609.68	$652.42
	3	$3,000.00	$750.00
	4	$6,000.00	$1,500.00
Ref #36	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2971 FT)**	
	Awd	$18.00	$53,478.00
	2	$14.64	$43,495.44
	3	$14.00	$41,594.00
	4	$16.00	$47,536.00
Ref #37	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (106 FT)**	
	Awd	$22.00	$2,332.00
	2	$47.10	$4,992.60
	3	$25.00	$2,650.00
	4	$36.00	$3,816.00
Ref #38	**611E05900**	**15" CONDUIT, TYPE B, (580 FT)**	
	Awd	$89.00	$51,620.00
	2	$94.07	$54,560.60
	3	$95.00	$55,100.00
	4	$163.00	$94,540.00

Ref #39	**611E06100**	**15" CONDUIT, TYPE C, (353 FT)**	
	Awd	$88.00	$31,064.00
	2	$109.12	$38,519.36
	3	$80.00	$28,240.00
	4	$110.00	$38,830.00
Ref #40	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$3,950.00	$7,900.00
	2	$4,077.68	$8,155.36
	3	$4,000.00	$8,000.00
	4	$4,800.00	$9,600.00
Ref #41	**611E98470**	**CATCH BASIN, NO. 2-2B, (3 EACH)**	
	Awd	$2,770.00	$8,310.00
	2	$2,090.05	$6,270.15
	3	$2,500.00	$7,500.00
	4	$5,000.00	$15,000.00
Ref #42	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$4,930.00	$9,860.00
	2	$5,569.88	$11,139.76
	3	$5,000.00	$10,000.00
	4	$6,800.00	$13,600.00
Ref #43	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,156.00	$2,312.00
	2	$1,151.11	$2,302.22
	3	$850.00	$1,700.00
	4	$2,100.00	$4,200.00
Ref #44	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (8 EACH)**	
	Awd	$365.00	$2,920.00
	2	$424.48	$3,395.84
	3	$350.00	$2,800.00
	4	$350.00	$2,800.00

Section 3 - DRAINAGE - Totals

Awd	**$170,796.00**
2	**$173,483.75**
3	**$158,334.00**
4	**$231,422.00**

Ref #45	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (260 FT)**	
	Awd	$2.16	$561.60
	2	$7.00	$1,820.00
	3	$2.00	$520.00
	4	$3.35	$871.00
Ref #46	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (8469 SY)**	
	Awd	$4.50	$38,110.50
	2	$3.50	$29,641.50
	3	$3.00	$25,407.00
	4	$3.50	$29,641.50
Ref #47	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1651 CY)**	
	Awd	$205.00	$338,455.00
	2	$186.00	$307,086.00
	3	$186.00	$307,086.00
	4	$186.00	$307,086.00

Ref #48	**304E20000**	**AGGREGATE BASE, (854 CY)**	
	Awd	$85.00	$72,590.00
	2	$79.02	$67,483.08
	3	$90.00	$76,860.00
	4	$128.00	$109,312.00
Ref #49	**407E10000**	**TACK COAT, (1299 GAL)**	
	Awd	$3.45	$4,481.55
	2	$2.75	$3,572.25
	3	$2.75	$3,572.25
	4	$2.75	$3,572.25
Ref #50	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (538 CY)**	
	Awd	$300.00	$161,400.00
	2	$310.00	$166,780.00
	3	$310.00	$166,780.00
	4	$310.00	$166,780.00
Ref #51	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (259 CY)**	
	Awd	$255.00	$66,045.00
	2	$230.00	$59,570.00
	3	$230.00	$59,570.00
	4	$230.00	$59,570.00
Ref #52	**609E24500**	**CURB, TYPE 4-B, (21 FT)**	
	Awd	$185.00	$3,885.00
	2	$77.67	$1,631.07
	3	$125.00	$2,625.00
	4	$70.00	$1,470.00
Ref #53	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (14379 FT)**	
	Awd	$0.48	$6,901.92
	2	$0.71	$10,209.09
	3	$0.80	$11,503.20
	4	$1.20	$17,254.80

Section 4 - PAVEMENT - Totals

Awd	**$692,430.57**
2	**$647,792.99**
3	**$653,923.45**
4	**$695,557.55**

Ref #54	**621E00100**	**RPM, ONE-WAY (WHITE), (145 EACH)**	
	Awd	$36.00	$5,220.00
	2	$36.00	$5,220.00
	3	$36.00	$5,220.00
	4	$36.00	$5,220.00
Ref #55	**621E00100**	**RPM, TWO-WAY (WHITE/RED), (69 EACH)**	
	Awd	$36.00	$2,484.00
	2	$36.00	$2,484.00
	3	$36.00	$2,484.00
	4	$36.00	$2,484.00
Ref #56	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (214 EACH)**	
	Awd	$9.00	$1,926.00
	2	$10.57	$2,261.98
	3	$10.00	$2,140.00
	4	$10.00	$2,140.00

Ref #57	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (54 FT)**	
	Awd	$24.00	$1,296.00
	2	$24.00	$1,296.00
	3	$45.00	$2,430.00
	4	$24.00	$1,296.00
Ref #58	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$27.00	$324.00
	2	$27.00	$324.00
	3	$47.50	$570.00
	4	$27.00	$324.00
Ref #59	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$10.00	$40.00
	3	$17.00	$68.00
	4	$10.00	$40.00
Ref #60	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.00	$60.00
	3	$23.00	$92.00
	4	$15.00	$60.00
Ref #61	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (9 MILE)**	
	Awd	$1,300.00	$11,700.00
	2	$1,300.00	$11,700.00
	3	$1,300.00	$11,700.00
	4	$1,300.00	$11,700.00
Ref #62	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.17 MILE)**	
	Awd	$7,000.00	$1,190.00
	2	$7,000.00	$1,190.00
	3	$7,000.00	$1,190.00
	4	$7,000.00	$1,190.00
Ref #63	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.08 MILE)**	
	Awd	$7,000.00	$560.00
	2	$7,000.00	$560.00
	3	$7,000.00	$560.00
	4	$7,000.00	$560.00
Ref #64	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.28 MILE)**	
	Awd	$5,000.00	$1,400.00
	2	$5,000.00	$1,400.00
	3	$5,000.00	$1,400.00
	4	$5,000.00	$1,400.00
Ref #65	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (20 FT)**	
	Awd	$2.25	$45.00
	2	$2.25	$45.00
	3	$2.25	$45.00
	4	$2.25	$45.00
Ref #66	**807E12430**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (370 FT)**	
	Awd	$1.00	$370.00
	2	$1.00	$370.00
	3	$1.00	$370.00
	4	$1.00	$370.00

Ref #67	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (1.95 MILE)**	
	Awd	$5,000.00	$9,750.00
	2	$5,000.00	$9,750.00
	3	$5,000.00	$9,750.00
	4	$5,000.00	$9,750.00
Ref #68	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (1.38 MILE)**	
	Awd	$5,000.00	$6,900.00
	2	$5,000.00	$6,900.00
	3	$5,000.00	$6,900.00
	4	$5,000.00	$6,900.00
Ref #69	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (2.99 MILE)**	
	Awd	$3,300.00	$9,867.00
	2	$3,300.00	$9,867.00
	3	$3,300.00	$9,867.00
	4	$3,300.00	$9,867.00
Ref #70	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (259 FT)**	
	Awd	$2.25	$582.75
	2	$2.25	$582.75
	3	$2.25	$582.75
	4	$2.25	$582.75
Ref #71	**807E14430**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (3155 FT)**	
	Awd	$1.50	$4,732.50
	2	$1.50	$4,732.50
	3	$1.50	$4,732.50
	4	$1.50	$4,732.50
Ref #72	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (6.32 MILE)**	
	Awd	$1,500.00	$9,480.00
	2	$1,500.00	$9,480.00
	3	$1,500.00	$9,480.00
	4	$1,500.00	$9,480.00
Ref #73	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (3414 FT)**	
	Awd	$0.70	$2,389.80
	2	$0.70	$2,389.80
	3	$0.70	$2,389.80
	4	$0.70	$2,389.80
Ref #74	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.53 MILE)**	
	Awd	$2,500.00	$1,325.00
	2	$2,500.00	$1,325.00
	3	$2,500.00	$1,325.00
	4	$2,500.00	$1,325.00
Ref #75	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (390 FT)**	
	Awd	$1.50	$585.00
	2	$1.50	$585.00
	3	$1.50	$585.00
	4	$1.50	$585.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$72,227.05**
2	**$72,563.03**
3	**$73,881.05**
4	**$72,441.05**

Ref #76	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (158 CY)**	
	Awd	$76.99	$12,164.42
	2	$100.96	$15,951.68
	3	$100.00	$15,800.00
	4	$160.00	$25,280.00
Ref #77	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)**	
	Awd	$110.00	$16,500.00
	2	$103.09	$15,463.50
	3	$110.00	$16,500.00
	4	$95.00	$14,250.00
Ref #78	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$41,369.57	$41,369.57
	3	$45,000.00	$45,000.00
	4	$50,000.00	$50,000.00
Ref #79	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (11 EACH)**	
	Awd	$225.00	$2,475.00
	2	$249.72	$2,746.92
	3	$250.00	$2,750.00
	4	$250.00	$2,750.00
Ref #80	**614E12500**	**REPLACEMENT SIGN, (30 EACH)**	
	Awd	$135.00	$4,050.00
	2	$239.36	$7,180.80
	3	$240.00	$7,200.00
	4	$240.00	$7,200.00
Ref #81	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$45.00	$2,250.00
	2	$55.00	$2,750.00
	3	$65.00	$3,250.00
	4	$55.00	$2,750.00
Ref #82	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$51,000.00	$102,000.00
	2	$51,000.00	$102,000.00
	3	$55,000.00	$110,000.00
	4	$85,000.00	$170,000.00
Ref #83	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (1839 EACH)**	
	Awd	$7.00	$12,873.00
	2	$7.34	$13,498.26
	3	$7.50	$13,792.50
	4	$7.34	$13,498.26
Ref #84	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (241 EACH)**	
	Awd	$7.00	$1,687.00
	2	$11.64	$2,805.24
	3	$12.00	$2,892.00
	4	$11.64	$2,805.24
Ref #85	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (23 EACH)**	
	Awd	$13.00	$299.00
	2	$11.29	$259.67
	3	$12.00	$276.00
	4	$11.29	$259.67

Ref #86	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (30 EACH)**	
	Awd	$10.00	$300.00
	2	$11.29	$338.70
	3	$12.00	$360.00
	4	$11.29	$338.70
Ref #87	**614E13350**	**OBJECT MARKER, ONE WAY, (30 EACH)**	
	Awd	$20.00	$600.00
	2	$20.89	$626.70
	3	$16.00	$480.00
	4	$20.89	$626.70
Ref #88	**614E13360**	**OBJECT MARKER, TWO WAY, (264 EACH)**	
	Awd	$17.00	$4,488.00
	2	$17.38	$4,588.32
	3	$16.00	$4,224.00
	4	$17.38	$4,588.32
Ref #89	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (18 SNMT)**	
	Awd	$1,000.00	$18,000.00
	2	$921.68	$16,590.24
	3	$950.00	$17,100.00
	4	$922.00	$16,596.00
Ref #90	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (0.51 MILE)**	
	Awd	$4,000.00	$2,040.00
	2	$1,300.00	$663.00
	3	$1,300.00	$663.00
	4	$1,300.00	$663.00
Ref #91	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT WHITE, (6.67 MILE)**	
	Awd	$4,000.00	$26,680.00
	2	$1,900.00	$12,673.00
	3	$1,900.00	$12,673.00
	4	$1,900.00	$12,673.00
Ref #92	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT YELLOW, (3.78 MILE)**	
	Awd	$4,000.00	$15,120.00
	2	$1,900.00	$7,182.00
	3	$1,900.00	$7,182.00
	4	$1,900.00	$7,182.00
Ref #93	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (1000 FT)**	
	Awd	$4.00	$4,000.00
	2	$1.75	$1,750.00
	3	$1.75	$1,750.00
	4	$1.75	$1,750.00
Ref #94	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (4108 FT)**	
	Awd	$1.00	$4,108.00
	2	$1.50	$6,162.00
	3	$1.50	$6,162.00
	4	$1.50	$6,162.00
Ref #95	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$256,956.02	$256,956.02
	3	$290,000.00	$290,000.00
	4	$500,000.00	$500,000.00

Ref #96	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (5944 SY)**	
	Awd	$72.00	$427,968.00
	2	$69.93	$415,663.92
	3	$65.00	$386,360.00
	4	$65.00	$386,360.00
Ref #97	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (8438 SY)**	
	Awd	$94.00	$793,172.00
	2	$93.22	$786,590.36
	3	$85.00	$717,230.00
	4	$85.00	$717,230.00
Ref #98	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (45 SNMT)**	
	Awd	$750.00	$33,750.00
	2	$621.57	$27,970.65
	3	$650.00	$29,250.00
	4	$625.00	$28,125.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,624,524.42**
2	**$1,741,780.55**
3	**$1,690,894.50**
4	**$1,971,087.89**

Ref #99	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$214,500.00	$214,500.00
	2	$284,843.91	$284,843.91
	3	$385,000.00	$385,000.00
	4	$300,000.00	$300,000.00
Ref #100	**202E22900**	**APPROACH SLAB REMOVED, (255 SY)**	
	Awd	$30.00	$7,650.00
	2	$45.15	$11,513.25
	3	$45.00	$11,475.00
	4	$55.00	$14,025.00
Ref #101	**202E23500**	**WEARING COURSE REMOVED, (255 SY)**	
	Awd	$1.75	$446.25
	2	$1.00	$255.00
	3	$12.00	$3,060.00
	4	$15.00	$3,825.00
Ref #102	**202E98100**	**REMOVAL MISC.:(DRILLED HOLES IN STEEL BEAMS), (840 EACH)**	
	Awd	$32.00	$26,880.00
	2	$31.00	$26,040.00
	3	$31.00	$26,040.00
	4	$32.00	$26,880.00
Ref #103	**202E98100**	**REMOVAL MISC.:(STEEL BEAM SPLICE BOLTS), (280 EACH)**	
	Awd	$90.10	$25,228.00
	2	$89.00	$24,920.00
	3	$90.00	$25,200.00
	4	$91.00	$25,480.00
Ref #104	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$10,000.00	$10,000.00

Ref #105	**503E21100**	**UNCLASSIFIED EXCAVATION, (99 CY)**	
	Awd	$176.00	$17,424.00
	2	$442.14	$43,771.86
	3	$150.00	$14,850.00
	4	$300.00	$29,700.00
Ref #106	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (109059 LB)**	
	Awd	$1.48	$161,407.32
	2	$1.79	$195,215.61
	3	$1.60	$174,494.40
	4	$1.56	$170,132.04
Ref #107	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5302 FT)**	
	Awd	$1.42	$7,528.84
	2	$2.40	$12,724.80
	3	$1.50	$7,953.00
	4	$1.62	$8,589.24
Ref #108	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (517 EACH)**	
	Awd	$32.00	$16,544.00
	2	$26.03	$13,457.51
	3	$35.00	$18,095.00
	4	$21.00	$10,857.00
Ref #109	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$4,200.00	$8,400.00
	2	$4,229.18	$8,458.36
	3	$5,500.00	$11,000.00
	4	$4,400.00	$8,800.00
Ref #110	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (377 CY)**	
	Awd	$1,180.00	$444,860.00
	2	$1,026.06	$386,824.62
	3	$1,150.00	$433,550.00
	4	$1,200.00	$452,400.00
Ref #111	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (51 CY)**	
	Awd	$990.00	$50,490.00
	2	$776.82	$39,617.82
	3	$1,000.00	$51,000.00
	4	$1,100.00	$56,100.00
Ref #112	**511E43210**	**CLASS QC1 CONCRETE, PIER, (14 CY)**	
	Awd	$4,420.00	$61,880.00
	2	$1,546.88	$21,656.32
	3	$2,250.00	$31,500.00
	4	$3,300.00	$46,200.00
Ref #113	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (62 CY)**	
	Awd	$1,460.00	$90,520.00
	2	$1,076.86	$66,765.32
	3	$1,150.00	$71,300.00
	4	$1,400.00	$86,800.00
Ref #114	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (529 SY)**	
	Awd	$28.00	$14,812.00
	2	$28.48	$15,065.92
	3	$28.00	$14,812.00
	4	$28.00	$14,812.00

Ref #115	**512E71500**	**SPECIAL - URETHANE TOP COAT SEALER, (132 SY)**	
	Awd	$22.00	$2,904.00
	2	$34.35	$4,534.20
	3	$22.00	$2,904.00
	4	$22.00	$2,904.00
Ref #116	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (11077 LB)**	
	Awd	$8.55	$94,708.35
	2	$10.15	$112,431.55
	3	$8.25	$91,385.25
	4	$9.71	$107,557.67
Ref #117	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (5260 EACH)**	
	Awd	$3.95	$20,777.00
	2	$4.50	$23,670.00
	3	$3.95	$20,777.00
	4	$4.40	$23,144.00
Ref #118	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (2699 SF)**	
	Awd	$41.00	$110,659.00
	2	$40.00	$107,960.00
	3	$45.00	$121,455.00
	4	$45.00	$121,455.00
Ref #119	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2699 SF)**	
	Awd	$10.20	$27,529.80
	2	$10.00	$26,990.00
	3	$25.00	$67,475.00
	4	$25.00	$67,475.00
Ref #120	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2699 SF)**	
	Awd	$10.20	$27,529.80
	2	$10.00	$26,990.00
	3	$15.00	$40,485.00
	4	$15.00	$40,485.00
Ref #121	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (2699 SF)**	
	Awd	$10.20	$27,529.80
	2	$10.00	$26,990.00
	3	$9.00	$24,291.00
	4	$9.00	$24,291.00
Ref #122	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (20 MNHR)**	
	Awd	$102.00	$2,040.00
	2	$100.00	$2,000.00
	3	$250.00	$5,000.00
	4	$250.00	$5,000.00
Ref #123	**514E10000**	**FINAL INSPECTION REPAIR, (9 EACH)**	
	Awd	$408.20	$3,673.80
	2	$400.00	$3,600.00
	3	$300.00	$2,700.00
	4	$300.00	$2,700.00
Ref #124	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (56 SF)**	
	Awd	$10.00	$560.00
	2	$9.04	$506.24
	3	$15.00	$840.00
	4	$18.00	$1,008.00

Ref #125	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (159 FT)**	
	Awd	$50.00	$7,950.00
	2	$38.45	$6,113.55
	3	$45.00	$7,155.00
	4	$50.00	$7,950.00
Ref #126	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (14 EACH)**	
	Awd	$1,800.00	$25,200.00
	2	$1,956.94	$27,397.16
	3	$1,750.00	$24,500.00
	4	$1,800.00	$25,200.00
Ref #127	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (14 EACH)**	
	Awd	$1,200.00	$16,800.00
	2	$1,764.92	$24,708.88
	3	$1,500.00	$21,000.00
	4	$1,200.00	$16,800.00
Ref #128	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$76,827.00	$76,827.00
	2	$94,937.64	$94,937.64
	3	$95,000.00	$95,000.00
	4	$98,000.00	$98,000.00
Ref #129	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (125 CY)**	
	Awd	$118.00	$14,750.00
	2	$138.95	$17,368.75
	3	$125.00	$15,625.00
	4	$135.00	$16,875.00
Ref #130	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (165 FT)**	
	Awd	$10.00	$1,650.00
	2	$10.40	$1,716.00
	3	$12.00	$1,980.00
	4	$15.00	$2,475.00
Ref #131	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (36 FT)**	
	Awd	$10.00	$360.00
	2	$17.78	$640.08
	3	$15.00	$540.00
	4	$25.00	$900.00
Ref #132	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (1186 SF)**	
	Awd	$42.00	$49,812.00
	2	$33.00	$39,138.00
	3	$42.00	$49,812.00
	4	$42.00	$49,812.00
Ref #133	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (19 SF)**	
	Awd	$250.00	$4,750.00
	2	$270.49	$5,139.31
	3	$300.00	$5,700.00
	4	$275.00	$5,225.00
Ref #134	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (321 SY)**	
	Awd	$355.00	$113,955.00
	2	$409.01	$131,292.21
	3	$375.00	$120,375.00
	4	$390.00	$125,190.00

Ref #135	**526E90020**	**TYPE B INSTALLATION, (124 SY)**	
	Awd	$50.00	$6,200.00
	2	$23.77	$2,947.48
	3	$15.00	$1,860.00
	4	$30.00	$3,720.00
Ref #136	**601E21000**	**CONCRETE SLOPE PROTECTION, (997 SY)**	
	Awd	$106.00	$105,682.00
	2	$102.13	$101,823.61
	3	$85.00	$84,745.00
	4	$110.00	$109,670.00
Ref #137	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (150 FT)**	
	Awd	$95.50	$14,325.00
	2	$104.50	$15,675.00
	3	$104.50	$15,675.00
	4	$104.50	$15,675.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (CRA-30-0842 - Totals

Awd	**$1,914,742.96**
2	**$1,955,700.96**
3	**$2,100,609.65**
4	**$2,138,111.95**

Ref #138	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$208,000.00	$208,000.00
	2	$257,912.32	$257,912.32
	3	$325,000.00	$325,000.00
	4	$250,000.00	$250,000.00
Ref #139	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$39.00	$5,187.00
	2	$46.90	$6,237.70
	3	$50.00	$6,650.00
	4	$55.00	$7,315.00
Ref #140	**202E23500**	**WEARING COURSE REMOVED, (133 SY)**	
	Awd	$3.25	$432.25
	2	$1.00	$133.00
	3	$15.00	$1,995.00
	4	$14.61	$1,943.13
Ref #141	**202E98100**	**REMOVAL MISC.:(DRILLED HOLES IN STEEL BEAMS), (640 EACH)**	
	Awd	$31.00	$19,840.00
	2	$30.00	$19,200.00
	3	$30.00	$19,200.00
	4	$30.00	$19,200.00
Ref #142	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$9,200.00	$9,200.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$10,000.00	$10,000.00
Ref #143	**503E21100**	**UNCLASSIFIED EXCAVATION, (75 CY)**	
	Awd	$170.00	$12,750.00
	2	$361.21	$27,090.75
	3	$150.00	$11,250.00
	4	$300.00	$22,500.00

Ref #144	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (77873 LB)**	
	Awd	$1.48	$115,252.04
	2	$1.79	$139,392.67
	3	$1.60	$124,596.80
	4	$1.57	$122,260.61
Ref #145	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4931 FT)**	
	Awd	$1.42	$7,002.02
	2	$2.32	$11,439.92
	3	$1.50	$7,396.50
	4	$1.62	$7,988.22
Ref #146	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (382 EACH)**	
	Awd	$32.00	$12,224.00
	2	$26.36	$10,069.52
	3	$35.00	$13,370.00
	4	$21.00	$8,022.00
Ref #147	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,200.00	$8,400.00
	2	$4,229.18	$8,458.36
	3	$5,500.00	$11,000.00
	4	$4,400.00	$8,800.00
Ref #148	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (251 CY)**	
	Awd	$1,390.00	$348,890.00
	2	$1,157.34	$290,492.34
	3	$1,250.00	$313,750.00
	4	$1,300.00	$326,300.00
Ref #149	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (48 CY)**	
	Awd	$1,035.00	$49,680.00
	2	$748.42	$35,924.16
	3	$1,000.00	$48,000.00
	4	$1,100.00	$52,800.00
Ref #150	**511E43210**	**CLASS QC1 CONCRETE, PIER, (10 CY)**	
	Awd	$5,990.00	$59,900.00
	2	$1,607.01	$16,070.10
	3	$2,350.00	$23,500.00
	4	$4,400.00	$44,000.00
Ref #151	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (54 CY)**	
	Awd	$1,645.00	$88,830.00
	2	$1,249.79	$67,488.66
	3	$1,250.00	$67,500.00
	4	$1,400.00	$75,600.00
Ref #152	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (475 SY)**	
	Awd	$28.00	$13,300.00
	2	$29.09	$13,817.75
	3	$28.00	$13,300.00
	4	$28.00	$13,300.00
Ref #153	**512E71500**	**SPECIAL - URETHANE TOP COAT SEALER, (90 SY)**	
	Awd	$22.00	$1,980.00
	2	$37.08	$3,337.20
	3	$22.00	$1,980.00
	4	$22.00	$1,980.00

Ref #154	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (6087 LB)**	
	Awd	$9.40	$57,217.80
	2	$11.03	$67,139.61
	3	$9.00	$54,783.00
	4	$10.49	$63,852.63
Ref #155	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3505 EACH)**	
	Awd	$3.95	$13,844.75
	2	$4.50	$15,772.50
	3	$3.95	$13,844.75
	4	$4.40	$15,422.00
Ref #156	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (2153 SF)**	
	Awd	$41.00	$88,273.00
	2	$40.00	$86,120.00
	3	$45.00	$96,885.00
	4	$45.00	$96,885.00
Ref #157	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2153 SF)**	
	Awd	$10.20	$21,960.60
	2	$10.00	$21,530.00
	3	$25.00	$53,825.00
	4	$25.00	$53,825.00
Ref #158	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2153 SF)**	
	Awd	$10.20	$21,960.60
	2	$10.00	$21,530.00
	3	$15.00	$32,295.00
	4	$15.00	$32,295.00
Ref #159	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (2153 SF)**	
	Awd	$10.20	$21,960.60
	2	$10.00	$21,530.00
	3	$9.00	$19,377.00
	4	$9.00	$19,377.00
Ref #160	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (20 MNHR)**	
	Awd	$102.00	$2,040.00
	2	$10.00	$200.00
	3	$250.00	$5,000.00
	4	$250.00	$5,000.00
Ref #161	**514E10000**	**FINAL INSPECTION REPAIR, (7 EACH)**	
	Awd	$408.20	$2,857.40
	2	$400.00	$2,800.00
	3	$300.00	$2,100.00
	4	$300.00	$2,100.00
Ref #162	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (56 SF)**	
	Awd	$10.00	$560.00
	2	$9.04	$506.24
	3	$15.00	$840.00
	4	$18.00	$1,008.00
Ref #163	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (121 FT)**	
	Awd	$50.00	$6,050.00
	2	$38.45	$4,652.45
	3	$45.00	$5,445.00
	4	$45.00	$5,445.00

Ref #164	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,800.00	$18,000.00
	2	$1,953.19	$19,531.90
	3	$1,750.00	$17,500.00
	4	$1,500.00	$15,000.00
Ref #165	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,200.00	$12,000.00
	2	$1,761.17	$17,611.70
	3	$1,500.00	$15,000.00
	4	$1,200.00	$12,000.00
Ref #166	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$62,496.00	$62,496.00
	2	$75,993.25	$75,993.25
	3	$90,000.00	$90,000.00
	4	$85,000.00	$85,000.00
Ref #167	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (87 CY)**	
	Awd	$112.00	$9,744.00
	2	$140.34	$12,209.58
	3	$125.00	$10,875.00
	4	$140.00	$12,180.00
Ref #168	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (127 FT)**	
	Awd	$10.00	$1,270.00
	2	$10.40	$1,320.80
	3	$12.00	$1,524.00
	4	$18.00	$2,286.00
Ref #169	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (24 FT)**	
	Awd	$10.00	$240.00
	2	$17.78	$426.72
	3	$15.00	$360.00
	4	$25.00	$600.00
Ref #170	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (807 SF)**	
	Awd	$42.00	$33,894.00
	2	$33.00	$26,631.00
	3	$42.00	$33,894.00
	4	$42.00	$33,894.00
Ref #171	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (8 SF)**	
	Awd	$400.00	$3,200.00
	2	$344.23	$2,753.84
	3	$350.00	$2,800.00
	4	$300.00	$2,400.00
Ref #172	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (222 SY)**	
	Awd	$365.00	$81,030.00
	2	$414.15	$91,941.30
	3	$400.00	$88,800.00
	4	$400.00	$88,800.00
Ref #173	**526E90020**	**TYPE B INSTALLATION, (85 SY)**	
	Awd	$50.00	$4,250.00
	2	$23.77	$2,020.45
	3	$15.00	$1,275.00
	4	$30.00	$2,550.00

Ref #174	**601E21000**	**CONCRETE SLOPE PROTECTION, (704 SY)**	
	Awd	$110.00	$77,440.00
	2	$103.63	$72,955.52
	3	$85.00	$59,840.00
	4	$119.00	$83,776.00
Ref #175	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (150 FT)**	
	Awd	$95.50	$14,325.00
	2	$104.50	$15,675.00
	3	$104.50	$15,675.00
	4	$104.50	$15,675.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (CRA-30-0842 - Totals

Awd	**$1,515,481.06**
2	**$1,487,917.31**
3	**$1,610,427.05**
4	**$1,621,379.59**

Ref #176	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$33,150.00	$33,150.00
	2	$28,500.00	$28,500.00
	3	$40,000.00	$40,000.00
	4	$8,000.00	$8,000.00
Ref #177	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$38,000.00	$38,000.00
	2	$33,123.92	$33,123.92
	3	$119,000.00	$119,000.00
	4	$49,000.00	$49,000.00
Ref #178	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$226,000.00	$226,000.00
	2	$315,747.13	$315,747.13
	3	$330,000.00	$330,000.00
	4	$520,000.00	$520,000.00
Ref #179	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$5,000.00	$60,000.00
	2	$3,794.34	$45,532.08
	3	$3,500.00	$42,000.00
	4	$3,800.00	$45,600.00
Ref #180	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$36,500.00	$36,500.00
	3	$50,000.00	$50,000.00
	4	$90,000.00	$90,000.00
Ref #181	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$377,150.00	$377,150.00
	2	$391,163.25	$391,163.25
	3	$400,000.00	$400,000.00
	4	$430,000.00	$430,000.00
Ref #182	**900E00100**	**RAILROAD FLAGGING SERVICES, (75000 EACH)**	
	Awd	$1.00	$75,000.00
	2	$1.00	$75,000.00
	3	$1.00	$75,000.00
	4	$1.00	$75,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$854,300.00**
2	**$925,566.38**
3	**$1,056,000.00**
4	**$1,217,600.00**