# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 250492
PID 112293
D03-BH FY2026(A)
Federal
Type: BRIDGE REPAIR
Letting Date: 10/23/2025
Completion Date: 8/28/2026

Contract Awarded To: BCC OHIO INC
Award Amount: $353,609.24

Engineer's Estimate: $400,000.00

**Bidder 1**
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
**Bid $353,609.24**

**Bidder 2**
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
**Bid $399,408.00**

**Bidder 3**
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
**Bid $449,442.15**

**Bidder 4**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $470,651.85**

| | | | |
|---|---|---|---|
| **Ref #1** | **832E30000** | **EROSION CONTROL, (2500 EACH)** | |
| | Awd | $1.00 | $2,500.00 |
| | 2 | $1.00 | $2,500.00 |
| | 3 | $1.00 | $2,500.00 |
| | 4 | $1.00 | $2,500.00 |

**Section 1 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$2,500.00** |
| **2** | **$2,500.00** |
| **3** | **$2,500.00** |
| **4** | **$2,500.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **251E01031** | **PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, (4 CY)** | |
| | Awd | $3,434.51 | $13,738.04 |
| | 2 | $2,000.00 | $8,000.00 |
| | 3 | $1,022.00 | $4,088.00 |
| | 4 | $950.00 | $3,800.00 |

**Section 2 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$13,738.04** |
| **2** | **$8,000.00** |
| **3** | **$4,088.00** |
| **4** | **$3,800.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **646E10010** | **EDGE LINE, 6", (0.06 MILE)** | |
| | Awd | $40,215.00 | $2,412.90 |
| | 2 | $42,000.00 | $2,520.00 |
| | 3 | $68,600.00 | $4,116.00 |
| | 4 | $57,505.00 | $3,450.30 |
| **Ref #4** | **646E10200** | **CENTER LINE, (0.03 MILE)** | |
| | Awd | $58,275.00 | $1,748.25 |
| | 2 | $60,000.00 | $1,800.00 |
| | 3 | $91,645.00 | $2,749.35 |
| | 4 | $76,815.00 | $2,304.45 |

**Section 3 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$4,161.15** |
| **2** | **$4,320.00** |
| **3** | **$6,865.35** |
| **4** | **$5,754.75** |

| | | | |
|---|---|---|---|
| **Ref #5** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)** | |
| | Awd | $89.25 | $2,142.00 |
| | 2 | $125.00 | $3,000.00 |
| | 3 | $50.00 | $1,200.00 |
| | 4 | $95.00 | $2,280.00 |
| **Ref #6** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $15,257.55 | $15,257.55 |
| | 2 | $21,000.00 | $21,000.00 |
| | 3 | $22,121.00 | $22,121.00 |
| | 4 | $18,515.00 | $18,515.00 |

| | | | |
|---|---|---|---|
| **Ref #7** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)** | |
| | Awd | $840.00 | $1,680.00 |
| | 2 | $1,200.00 | $2,400.00 |
| | 3 | $1,480.00 | $2,960.00 |
| | 4 | $1,245.00 | $2,490.00 |

**Section 4 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$19,079.55** |
| **2** | **$26,400.00** |
| **3** | **$26,281.00** |
| **4** | **$23,285.00** |

| | | | |
|---|---|---|---|
| **Ref #8** | **516E31000** | **JOINT SEALER, (66 FT)** | |
| | Awd | $28.95 | $1,910.70 |
| | 2 | $30.00 | $1,980.00 |
| | 3 | $21.60 | $1,425.60 |
| | 4 | $35.00 | $2,310.00 |
| **Ref #9** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (125 FT)** | |
| | Awd | $127.68 | $15,960.00 |
| | 2 | $125.00 | $15,625.00 |
| | 3 | $196.00 | $24,500.00 |
| | 4 | $118.00 | $14,750.00 |
| **Ref #10** | **518E22300** | **SPECIAL - STEEL DRIP STRIP, (108 FT)** | |
| | Awd | $23.87 | $2,577.96 |
| | 2 | $30.00 | $3,240.00 |
| | 3 | $44.00 | $4,752.00 |
| | 4 | $16.75 | $1,809.00 |
| **Ref #11** | **847E10100** | **LATEX MODIFIED CONCRETE OVERLAY (1.5"), (213 SY)** | |
| | Awd | $190.44 | $40,563.72 |
| | 2 | $250.00 | $53,250.00 |
| | 3 | $148.00 | $31,524.00 |
| | 4 | $225.00 | $47,925.00 |
| **Ref #12** | **847E20100** | **LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (7 CY)** | |
| | Awd | $1,147.50 | $8,032.50 |
| | 2 | $1,100.00 | $7,700.00 |
| | 3 | $1,103.00 | $7,721.00 |
| | 4 | $800.00 | $5,600.00 |
| **Ref #13** | **847E30000** | **TEST SLAB, (LUMP SUM)** | |
| | Awd | $4,848.00 | $4,848.00 |
| | 2 | $5,500.00 | $5,500.00 |
| | 3 | $1,025.00 | $1,025.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #14** | **847E30200** | **FULL DEPTH REPAIR, (2 CY)** | |
| | Awd | $1,405.50 | $2,811.00 |
| | 2 | $1,000.00 | $2,000.00 |
| | 3 | $1,220.00 | $2,440.00 |
| | 4 | $2,000.00 | $4,000.00 |
| **Ref #15** | **847E30400** | **EXISTING CONCRETE OVERLAY REMOVED (1.5"), (213 SY)** | |
| | Awd | $23.40 | $4,984.20 |
| | 2 | $40.00 | $8,520.00 |
| | 3 | $25.00 | $5,325.00 |
| | 4 | $26.00 | $5,538.00 |

| | | | |
|---|---|---|---|
| **Ref #16** | **847E50000** | **HAND CHIPPING, (12 SY)** | |
| | Awd | $196.13 | $2,353.56 |
| | 2 | $150.00 | $1,800.00 |
| | 3 | $229.00 | $2,748.00 |
| | 4 | $100.00 | $1,200.00 |

**Section 5 - STRUCTURE REPAIR (ASD-302-1435 SFN 03054 - Totals**

| | |
|---|---|
| **Awd** | **$84,041.64** |
| **2** | **$99,615.00** |
| **3** | **$81,460.60** |
| **4** | **$86,132.00** |

| | | | |
|---|---|---|---|
| **Ref #17** | **202E98200** | **REMOVAL MISC.: STEEL DRIP STRIP, (102 FT)** | |
| | Awd | $6.45 | $657.90 |
| | 2 | $30.00 | $3,060.00 |
| | 3 | $32.00 | $3,264.00 |
| | 4 | $17.00 | $1,734.00 |
| **Ref #18** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (125 FT)** | |
| | Awd | $127.68 | $15,960.00 |
| | 2 | $125.00 | $15,625.00 |
| | 3 | $196.00 | $24,500.00 |
| | 4 | $118.00 | $14,750.00 |
| **Ref #19** | **518E22300** | **SPECIAL - STEEL DRIP STRIP, (126 FT)** | |
| | Awd | $23.84 | $3,003.84 |
| | 2 | $35.00 | $4,410.00 |
| | 3 | $47.00 | $5,922.00 |
| | 4 | $16.75 | $2,110.50 |
| **Ref #20** | **848E10200** | **SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (432 SY)** | |
| | Awd | $77.34 | $33,410.88 |
| | 2 | $108.00 | $46,656.00 |
| | 3 | $137.60 | $59,443.20 |
| | 4 | $110.00 | $47,520.00 |
| **Ref #21** | **848E20000** | **SURFACE PREPARATION USING HYDRODEMOLITION, (432 SY)** | |
| | Awd | $103.97 | $44,915.04 |
| | 2 | $93.00 | $40,176.00 |
| | 3 | $86.00 | $37,152.00 |
| | 4 | $160.00 | $69,120.00 |
| **Ref #22** | **848E30200** | **SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (7 CY)** | |
| | Awd | $367.50 | $2,572.50 |
| | 2 | $400.00 | $2,800.00 |
| | 3 | $281.00 | $1,967.00 |
| | 4 | $300.00 | $2,100.00 |
| **Ref #23** | **848E50000** | **HAND CHIPPING, (22 SY)** | |
| | Awd | $187.60 | $4,127.20 |
| | 2 | $145.00 | $3,190.00 |
| | 3 | $210.00 | $4,620.00 |
| | 4 | $100.00 | $2,200.00 |
| **Ref #24** | **848E50100** | **TEST SLAB, (LUMP SUM)** | |
| | Awd | $2,463.00 | $2,463.00 |
| | 2 | $500.00 | $500.00 |
| | 3 | $500.00 | $500.00 |
| | 4 | $1,500.00 | $1,500.00 |

**Section 6 - STRUCTURE REPAIR (RIC-61-0481 SFN 700314 - Totals**

| | |
|---|---|
| **Awd** | **$107,110.36** |
| **2** | **$116,417.00** |
| **3** | **$137,368.20** |
| **4** | **$141,034.50** |

| | | | |
|---|---|---|---|
| **Ref #25** | **202E11301** | **PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (0.3 CY)** | |
| | Awd | $3,096.00 | $928.80 |
| | 2 | $9,000.00 | $2,700.00 |
| | 3 | $4,800.00 | $1,440.00 |
| | 4 | $8,000.00 | $2,400.00 |
| **Ref #26** | **511E34448** | **CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (0.3 CY)** | |
| | Awd | $6,771.00 | $2,031.30 |
| | 2 | $9,000.00 | $2,700.00 |
| | 3 | $6,000.00 | $1,800.00 |
| | 4 | $18,000.00 | $5,400.00 |
| **Ref #27** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (3 SY)** | |
| | Awd | $146.07 | $438.21 |
| | 2 | $200.00 | $600.00 |
| | 3 | $130.00 | $390.00 |
| | 4 | $500.00 | $1,500.00 |
| **Ref #28** | **607E39901** | **VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (444 FT)** | |
| | Awd | $150.69 | $66,906.36 |
| | 2 | $149.00 | $66,156.00 |
| | 3 | $225.50 | $100,122.00 |
| | 4 | $142.50 | $63,270.00 |
| **Ref #29** | **625E33001** | **STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)** | |
| | Awd | $8,280.00 | $8,280.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $10,737.00 | $10,737.00 |
| | 4 | $15,000.00 | $15,000.00 |

**Section 7 - STRUCTURE REPAIR (RIC-30-1443 SFN 700147 - Totals**

| | |
|---|---|
| **Awd** | **$78,584.67** |
| **2** | **$87,156.00** |
| **3** | **$114,489.00** |
| **4** | **$87,570.00** |

| | | | |
|---|---|---|---|
| **Ref #30** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $4,334.68 | $4,334.68 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $4,970.00 | $4,970.00 |
| | 4 | $4,000.00 | $4,000.00 |
| **Ref #31** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $6,243.60 | $6,243.60 |
| | 2 | $20,000.00 | $20,000.00 |
| | 3 | $23,620.00 | $23,620.00 |
| | 4 | $64,000.00 | $64,000.00 |

| | | | |
|---|---|---|---|
| **Ref #32** | **619E16010** | **FIELD OFFICE, TYPE B, (6 MNTH)** | |
| | Awd | $4,278.75 | $25,672.50 |
| | 2 | $1,000.00 | $6,000.00 |
| | 3 | $2,500.00 | $15,000.00 |
| | 4 | $4,262.60 | $25,575.60 |
| **Ref #33** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $2,640.00 | $2,640.00 |
| | 2 | $4,000.00 | $4,000.00 |
| | 3 | $300.00 | $300.00 |
| | 4 | $7,000.00 | $7,000.00 |
| **Ref #34** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $5,503.05 | $5,503.05 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $32,500.00 | $32,500.00 |
| | 4 | $20,000.00 | $20,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$44,393.83** |
| **2** | **$55,000.00** |
| **3** | **$76,390.00** |
| **4** | **$120,575.60** |