Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250500
PID 112996
LAK-US 6-02.06 Super
Federal
Type: BRIDGE REPAIR
Letting Date: 10/23/2025
Completion Date: 7/1/2027

Contract Awarded To: J D WILLIAMSON CONSTRUCTION CO INC
Award Amount: $7,000,046.75

Engineer's Estimate: $6,500,000.00

Bidder 1
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $7,000,046.75

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $7,440,546.16

Bidder 3
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $7,478,756.75

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$70,000.00	$70,000.00
	3	$50,000.00	$50,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (286 SY)**	
	Awd	$28.00	$8,008.00
	2	$60.00	$17,160.00
	3	$27.00	$7,722.00
Ref #3	**202E30701**	**CONCRETE BARRIER REMOVED, AS PER PLAN, (480 FT)**	
	Awd	$34.00	$16,320.00
	2	$42.50	$20,400.00
	3	$22.00	$10,560.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (127 FT)**	
	Awd	$28.00	$3,556.00
	2	$30.00	$3,810.00
	3	$22.50	$2,857.50
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (2048 FT)**	
	Awd	$2.00	$4,096.00
	2	$2.00	$4,096.00
	3	$2.00	$4,096.00
Ref #6	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (78 FT)**	
	Awd	$3.00	$234.00
	2	$3.50	$273.00
	3	$3.50	$273.00
Ref #7	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$295.00	$1,475.00
	3	$295.00	$1,475.00
Ref #8	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$145.00	$290.00
	3	$145.00	$290.00
Ref #9	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (7 EACH)**	
	Awd	$82.00	$574.00
	2	$80.00	$560.00
	3	$80.00	$560.00
Ref #10	**202E42210**	**ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
Ref #11	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (6 EACH)**	
	Awd	$78.00	$468.00
	2	$75.00	$450.00
	3	$75.00	$450.00
Ref #12	**202E75000**	**FENCE REMOVED, (95 FT)**	
	Awd	$4.00	$380.00
	2	$3.80	$361.00
	3	$3.80	$361.00

Ref #13	**203E10000**	**EXCAVATION, (721 CY)**	
	Awd	$29.00	$20,909.00
	2	$42.00	$30,282.00
	3	$55.00	$39,655.00
Ref #14	**203E20000**	**EMBANKMENT, (188 CY)**	
	Awd	$22.00	$4,136.00
	2	$80.00	$15,040.00
	3	$20.00	$3,760.00
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (1782 SY)**	
	Awd	$4.50	$8,019.00
	2	$3.75	$6,682.50
	3	$3.50	$6,237.00
Ref #16	**204E13000**	**EXCAVATION OF SUBGRADE, (10 CY)**	
	Awd	$35.00	$350.00
	2	$100.00	$1,000.00
	3	$240.00	$2,400.00
Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (806 FT)**	
	Awd	$21.00	$16,926.00
	2	$21.00	$16,926.00
	3	$21.00	$16,926.00
Ref #18	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (62.5 FT)**	
	Awd	$29.00	$1,812.50
	2	$28.40	$1,775.00
	3	$28.40	$1,775.00
Ref #19	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (25 FT)**	
	Awd	$41.00	$1,025.00
	2	$39.60	$990.00
	3	$39.60	$990.00
Ref #20	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,550.00	$2,550.00
	3	$2,550.00	$2,550.00
Ref #21	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,420.00	$4,840.00
	3	$2,420.00	$4,840.00
Ref #22	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,425.00	$5,700.00
	2	$1,360.00	$5,440.00
	3	$1,360.00	$5,440.00
Ref #23	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (7 EACH)**	
	Awd	$2,900.00	$20,300.00
	2	$2,480.00	$17,360.00
	3	$2,480.00	$17,360.00
Ref #24	**606E60002**	**IMPACT ATTENUATOR, TYPE 1 (UNIDIRECTIONAL), 24" WI, (2 EACH)**	
	Awd	$9,000.00	$18,000.00
	2	$8,950.00	$17,900.00
	3	$8,950.00	$17,900.00

Ref #25	**606E60029**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), AS PER , (1 EACH)**	
	Awd	$35,500.00	$35,500.00
	2	$35,150.00	$35,150.00
	3	$35,150.00	$35,150.00
Ref #26	**607E15000**	**FENCE, TYPE 47, (101 FT)**	
	Awd	$24.00	$2,424.00
	2	$24.00	$2,424.00
	3	$24.00	$2,424.00
Ref #27	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (101 FT)**	
	Awd	$150.00	$15,150.00
	2	$160.00	$16,160.00
	3	$300.00	$30,300.00
Ref #28	**622E24001**	**CONCRETE BARRIER, TYPE D, AS PER PLAN, (349 FT)**	
	Awd	$280.00	$97,720.00
	2	$260.00	$90,740.00
	3	$185.00	$64,565.00
Ref #29	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (4 EACH)**	
	Awd	$6,000.00	$24,000.00
	2	$6,200.00	$24,800.00
	3	$6,200.00	$24,800.00
Ref #30	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (4 EACH)**	
	Awd	$5,000.00	$20,000.00
	2	$6,000.00	$24,000.00
	3	$5,200.00	$20,800.00
Ref #31	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$170.00	$340.00
	3	$150.00	$300.00
Ref #32	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,800.00	$1,800.00
	3	$2,600.00	$2,600.00
Ref #33	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,800.00	$1,800.00
	3	$2,600.00	$2,600.00
Ref #34	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$160.00	$160.00
	3	$160.00	$160.00
Ref #35	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$295.00	$295.00
	3	$295.00	$295.00
Ref #36	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (3 EACH)**	
	Awd	$225.00	$675.00
	2	$220.00	$660.00
	3	$220.00	$660.00

Section 1 - ROADWAY - Totals

Awd	**$376,432.50**
2	**$438,289.50**
3	**$383,431.50**

Ref #37	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$200.00	$800.00
	2	$250.00	$1,000.00
	3	$110.00	$440.00
Ref #38	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (80 SY)**	
	Awd	$100.00	$8,000.00
	2	$185.00	$14,800.00
	3	$100.00	$8,000.00
Ref #39	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$125.00	$125.00
	2	$350.00	$350.00
	3	$350.00	$350.00
Ref #40	**659E00300**	**TOPSOIL, (301 CY)**	
	Awd	$50.00	$15,050.00
	2	$58.00	$17,458.00
	3	$58.00	$17,458.00
Ref #41	**659E10000**	**SEEDING AND MULCHING, (2709 SY)**	
	Awd	$2.60	$7,043.40
	2	$1.25	$3,386.25
	3	$1.25	$3,386.25
Ref #42	**659E14000**	**REPAIR SEEDING AND MULCHING, (136 SY)**	
	Awd	$0.95	$129.20
	2	$2.00	$272.00
	3	$2.00	$272.00
Ref #43	**659E15000**	**INTER-SEEDING, (136 SY)**	
	Awd	$0.10	$13.60
	2	$0.10	$13.60
	3	$1.00	$136.00
Ref #44	**659E20000**	**COMMERCIAL FERTILIZER, (0.38 TON)**	
	Awd	$660.00	$250.80
	2	$1,500.00	$570.00
	3	$1,500.00	$570.00
Ref #45	**659E31000**	**LIME, (0.56 ACRE)**	
	Awd	$50.00	$28.00
	2	$50.00	$28.00
	3	$100.00	$56.00
Ref #46	**659E35000**	**WATER, (15 MGAL)**	
	Awd	$1.00	$15.00
	2	$5.00	$75.00
	3	$25.00	$375.00
Ref #47	**659E40000**	**MOWING, (0.02 MSF)**	
	Awd	$50.00	$1.00
	2	$10.00	$0.20
	3	$1,000.00	$20.00

Ref #48	**670E00700**	**DITCH EROSION PROTECTION, (150 SY)**	
	Awd	$2.90	$435.00
	2	$4.00	$600.00
	3	$4.00	$600.00
Ref #49	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$41,891.00**
2	**$48,553.05**
3	**$41,663.25**

Ref #50	**605E06000**	**4" BASE PIPE UNDERDRAINS, (623 FT)**	
	Awd	$22.00	$13,706.00
	2	$20.00	$12,460.00
	3	$20.50	$12,771.50
Ref #51	**605E31100**	**AGGREGATE DRAINS, (92 FT)**	
	Awd	$16.00	$1,472.00
	2	$33.00	$3,036.00
	3	$10.00	$920.00
Ref #52	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (44 FT)**	
	Awd	$30.00	$1,320.00
	2	$10.00	$440.00
	3	$42.00	$1,848.00
Ref #53	**611E04900**	**12" CONDUIT, TYPE D, (132 FT)**	
	Awd	$80.00	$10,560.00
	2	$110.00	$14,520.00
	3	$105.00	$13,860.00
Ref #54	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$425.00	$850.00
	2	$1,000.00	$2,000.00
	3	$250.00	$500.00

Section 3 - DRAINAGE - Totals

Awd	**$27,908.00**
2	**$32,456.00**
3	**$29,899.50**

Ref #55	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (149 SY)**	
	Awd	$54.00	$8,046.00
	2	$25.00	$3,725.00
	3	$25.00	$3,725.00
Ref #56	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (471 CY)**	
	Awd	$270.00	$127,170.00
	2	$315.00	$148,365.00
	3	$315.00	$148,365.00

Ref #57	**304E20000**	**AGGREGATE BASE, (373 CY)**	
	Awd	$120.00	$44,760.00
	2	$120.00	$44,760.00
	3	$120.00	$44,760.00
Ref #58	**407E20000**	**NON-TRACKING TACK COAT, (318 GAL)**	
	Awd	$3.00	$954.00
	2	$4.00	$1,272.00
	3	$4.00	$1,272.00
Ref #59	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (155 CY)**	
	Awd	$340.00	$52,700.00
	2	$365.00	$56,575.00
	3	$365.00	$56,575.00
Ref #60	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (10 CY)**	
	Awd	$950.00	$9,500.00
	2	$800.00	$8,000.00
	3	$800.00	$8,000.00
Ref #61	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (15 CY)**	
	Awd	$660.00	$9,900.00
	2	$585.00	$8,775.00
	3	$585.00	$8,775.00
Ref #62	**609E24510**	**CURB, TYPE 4-C, (126 FT)**	
	Awd	$30.00	$3,780.00
	2	$55.00	$6,930.00
	3	$65.00	$8,190.00

Section 4 - PAVEMENT - Totals

Awd	**$256,810.00**
2	**$278,402.00**
3	**$279,662.00**

Ref #63	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$750.00	$2,250.00
	2	$1,900.00	$5,700.00
	3	$200.00	$600.00

Section 5 - WATER WORK - Totals

Awd	**$2,250.00**
2	**$5,700.00**
3	**$600.00**

Ref #64	**625E13500**	**LIGHT TOWER, MISC.: REMOVE AND RESET, (1 EACH)**	
	Awd	$17,000.00	$17,000.00
	2	$9,500.00	$9,500.00
	3	$16,189.00	$16,189.00

Section 6 - LIGHTING - Totals

Awd	**$17,000.00**
2	**$9,500.00**
3	**$16,189.00**

Ref #65	**621E00100**	**RPM, (2-WAY, YELLOW/YELLOW AT 80'), (13 EACH)**	
	Awd	$350.00	$4,550.00
	2	$279.71	$3,636.23
	3	$345.00	$4,485.00
Ref #66	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (20 EACH)**	
	Awd	$13.00	$260.00
	2	$12.50	$250.00
	3	$12.50	$250.00
Ref #67	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (12 EACH)**	
	Awd	$13.00	$156.00
	2	$13.25	$159.00
	3	$13.25	$159.00
Ref #68	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (9 EACH)**	
	Awd	$14.00	$126.00
	2	$14.00	$126.00
	3	$14.00	$126.00
Ref #69	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (20 EACH)**	
	Awd	$14.00	$280.00
	2	$13.50	$270.00
	3	$13.50	$270.00
Ref #70	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (86 FT)**	
	Awd	$20.00	$1,720.00
	2	$20.00	$1,720.00
	3	$13.00	$1,118.00
Ref #71	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (14 FT)**	
	Awd	$23.00	$322.00
	2	$2.50	$35.00
	3	$21.00	$294.00
Ref #72	**630E80100**	**SIGN, FLAT SHEET, (5 SF)**	
	Awd	$30.00	$150.00
	2	$30.00	$150.00
	3	$26.00	$130.00
Ref #73	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$66.00	$396.00
	2	$65.00	$390.00
	3	$98.00	$588.00
Ref #74	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$20.00	$100.00
	2	$20.00	$100.00
	3	$118.00	$590.00
Ref #75	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,150.00	$1,150.00
	3	$5,400.00	$5,400.00
Ref #76	**630E89500**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND REERECTION, T, (1 EACH)**	
	Awd	$17,000.00	$17,000.00
	2	$16,150.00	$16,150.00
	3	$8,600.00	$8,600.00

Ref #77	**631E93250**	**SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.: REMOVE AN, (1 EACH)**	
	Awd	$5,500.00	$5,500.00
	2	$2,444.97	$2,444.97
	3	$5,500.00	$5,500.00
Ref #78	**646E10000**	**EDGE LINE, 4", (WHITE), (0.4 MILE)**	
	Awd	$6,000.00	$2,400.00
	2	$5,834.50	$2,333.80
	3	$7,000.00	$2,800.00
Ref #79	**646E10200**	**CENTER LINE, (0.2 MILE)**	
	Awd	$12,000.00	$2,400.00
	2	$11,667.70	$2,333.54
	3	$13,000.00	$2,600.00
Ref #80	**646E20100**	**SCHOOL SYMBOL MARKING, 72", (1 EACH)**	
	Awd	$850.00	$850.00
	2	$835.51	$835.51
	3	$1,200.00	$1,200.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$37,410.00**
2	**$32,084.05**
3	**$34,110.00**

Ref #81	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (750 HOUR)**	
	Awd	$115.00	$86,250.00
	2	$85.00	$63,750.00
	3	$105.00	$78,750.00
Ref #82	**614E11630**	**INCREASED BARRIER DELINEATION, (558 FT)**	
	Awd	$3.00	$1,674.00
	2	$2.52	$1,406.16
	3	$1.45	$809.10
Ref #83	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (10 EACH)**	
	Awd	$1,850.00	$18,500.00
	2	$1,771.72	$17,717.20
	3	$1,950.00	$19,500.00
Ref #84	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$18,783.18	$18,783.18
	3	$15,350.00	$15,350.00
Ref #85	**614E12470**	**WORK ZONE SPEED LIMIT SIGN, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$248.07	$992.28
	3	$195.00	$780.00
Ref #86	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (89 EACH)**	
	Awd	$11.00	$979.00
	2	$10.32	$918.48
	3	$10.00	$890.00
Ref #87	**614E13350**	**OBJECT MARKER, ONE WAY, (89 EACH)**	
	Awd	$19.00	$1,691.00
	2	$18.56	$1,651.84
	3	$15.85	$1,410.65

Ref #88	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (14 SNMT)**	
	Awd	$1,200.00	$16,800.00
	2	$1,126.04	$15,764.56
	3	$785.00	$10,990.00
Ref #89	**616E10000**	**WATER, (12 MGAL)**	
	Awd	$5.00	$60.00
	2	$36.21	$434.52
	3	$50.00	$600.00
Ref #90	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3680 FT)**	
	Awd	$25.00	$92,000.00
	2	$37.50	$138,000.00
	3	$30.00	$110,400.00
Ref #91	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$10,000.00	$10,000.00
	3	$16,500.00	$16,500.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$260,954.00**
2	**$269,418.22**
3	**$255,979.75**

Ref #92	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (3582 SF)**	
	Awd	$12.00	$42,984.00
	2	$18.08	$64,762.56
	3	$12.00	$42,984.00
Ref #93	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (3582 SF)**	
	Awd	$5.00	$17,910.00
	2	$3.52	$12,608.64
	3	$5.00	$17,910.00
Ref #94	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (3582 SF)**	
	Awd	$5.00	$17,910.00
	2	$3.52	$12,608.64
	3	$5.00	$17,910.00
Ref #95	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (3582 SF)**	
	Awd	$5.00	$17,910.00
	2	$3.52	$12,608.64
	3	$5.00	$17,910.00
Ref #96	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (6 MNHR)**	
	Awd	$175.00	$1,050.00
	2	$200.86	$1,205.16
	3	$175.00	$1,050.00
Ref #97	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$351.51	$1,054.53
	3	$500.00	$1,500.00

Section 9 - STRUCTURE REPAIR (BRIDGE NO. LAK-00090-0 - Totals

Awd	**$99,264.00**
2	**$104,848.17**
3	**$99,264.00**

Ref #98	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$712,000.00	$712,000.00
	2	$705,000.00	$705,000.00
	3	$892,000.00	$892,000.00
Ref #99	**202E22900**	**APPROACH SLAB REMOVED, (167 SY)**	
	Awd	$70.00	$11,690.00
	2	$55.00	$9,185.00
	3	$50.00	$8,350.00
Ref #100	**503E21100**	**UNCLASSIFIED EXCAVATION, (329 CY)**	
	Awd	$175.00	$57,575.00
	2	$180.00	$59,220.00
	3	$250.00	$82,250.00
Ref #101	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (209334 LB)**	
	Awd	$1.60	$334,934.40
	2	$1.85	$387,267.90
	3	$1.90	$397,734.60
Ref #102	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (1000 LB)**	
	Awd	$2.50	$2,500.00
	2	$2.81	$2,810.00
	3	$2.00	$2,000.00
Ref #103	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (1600 LB)**	
	Awd	$1.90	$3,040.00
	2	$2.47	$3,952.00
	3	$1.45	$2,320.00
Ref #104	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (13528 FT)**	
	Awd	$1.70	$22,997.60
	2	$1.98	$26,785.44
	3	$1.40	$18,939.20
Ref #105	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (216 EACH)**	
	Awd	$25.00	$5,400.00
	2	$36.00	$7,776.00
	3	$25.00	$5,400.00
Ref #106	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (525 CY)**	
	Awd	$1,100.00	$577,500.00
	2	$925.00	$485,625.00
	3	$1,300.00	$682,500.00
Ref #107	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (137 CY)**	
	Awd	$1,150.00	$157,550.00
	2	$1,150.00	$157,550.00
	3	$750.00	$102,750.00
Ref #108	**511E40512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (177 CY)**	
	Awd	$1,200.00	$212,400.00
	2	$1,725.00	$305,325.00
	3	$2,000.00	$354,000.00

Ref #109	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (83 CY)**	
	Awd	$900.00	$74,700.00
	2	$1,025.00	$85,075.00
	3	$1,350.00	$112,050.00
Ref #110	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (43 CY)**	
	Awd	$900.00	$38,700.00
	2	$1,100.00	$47,300.00
	3	$1,600.00	$68,800.00
Ref #111	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1553 SY)**	
	Awd	$34.00	$52,802.00
	2	$42.00	$65,226.00
	3	$40.00	$62,120.00
Ref #112	**512E33000**	**TYPE 2 WATERPROOFING, (30 SY)**	
	Awd	$29.00	$870.00
	2	$95.00	$2,850.00
	3	$25.00	$750.00
Ref #113	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (550447 LB)**	
	Awd	$2.75	$1,513,729.25
	2	$3.05	$1,678,863.35
	3	$2.85	$1,568,773.95
Ref #114	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (9400 EACH)**	
	Awd	$4.30	$40,420.00
	2	$4.30	$40,420.00
	3	$4.30	$40,420.00
Ref #115	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (31801 SF)**	
	Awd	$10.00	$318,010.00
	2	$9.04	$287,481.04
	3	$10.00	$318,010.00
Ref #116	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (31801 SF)**	
	Awd	$5.00	$159,005.00
	2	$9.04	$287,481.04
	3	$5.00	$159,005.00
Ref #117	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (85 FT)**	
	Awd	$750.00	$63,750.00
	2	$778.40	$66,164.00
	3	$825.00	$70,125.00
Ref #118	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (79 SF)**	
	Awd	$14.00	$1,106.00
	2	$9.50	$750.50
	3	$15.00	$1,185.00
Ref #119	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$2,200.00	$11,000.00
	2	$5,100.00	$25,500.00
	3	$2,000.00	$10,000.00
Ref #120	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$3,500.00	$17,500.00
	3	$1,600.00	$8,000.00

Ref #121	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$3,500.00	$17,500.00
	3	$1,700.00	$8,500.00
Ref #122	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$3,500.00	$17,500.00
	3	$1,750.00	$8,750.00
Ref #123	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,400.00	$7,000.00
	2	$3,500.00	$17,500.00
	3	$1,750.00	$8,750.00
Ref #124	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,800.00	$9,000.00
	2	$4,800.00	$24,000.00
	3	$2,000.00	$10,000.00
Ref #125	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$1,800.00	$9,000.00
	2	$5,100.00	$25,500.00
	3	$2,000.00	$10,000.00
Ref #126	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (89 CY)**	
	Awd	$120.00	$10,680.00
	2	$135.00	$12,015.00
	3	$150.00	$13,350.00
Ref #127	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (114 FT)**	
	Awd	$22.00	$2,508.00
	2	$25.00	$2,850.00
	3	$20.00	$2,280.00
Ref #128	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (102 FT)**	
	Awd	$25.00	$2,550.00
	2	$25.00	$2,550.00
	3	$25.00	$2,550.00
Ref #129	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (209 SY)**	
	Awd	$375.00	$78,375.00
	2	$500.00	$104,500.00
	3	$525.00	$109,725.00
Ref #130	**526E90010**	**TYPE A INSTALLATION, (83 FT)**	
	Awd	$200.00	$16,600.00
	2	$320.00	$26,560.00
	3	$290.00	$24,070.00
Ref #131	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (642 SY)**	
	Awd	$45.00	$28,890.00
	2	$40.00	$25,680.00
	3	$40.00	$25,680.00
Ref #132	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (742 FT)**	
	Awd	$110.00	$81,620.00
	2	$109.95	$81,582.90
	3	$97.50	$72,345.00

Ref #133	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$12,000.00	$12,000.00
	2	$5,000.00	$5,000.00
	3	$11,750.00	$11,750.00
Ref #134	**846E00111**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, A, (35 CF)**	
	Awd	$735.00	$25,725.00
	2	$630.00	$22,050.00
	3	$735.00	$25,725.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd	**$4,678,127.25**
2	**$5,139,895.17**
3	**$5,300,957.75**

Ref #135	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$65,000.00	$65,000.00
	3	$75,000.00	$75,000.00
Ref #136	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$500.00	$500.00
	3	$500.00	$500.00
Ref #137	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$684,000.00	$684,000.00
	2	$552,250.00	$552,250.00
	3	$500,000.00	$500,000.00
Ref #138	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (10 MNTH)**	
	Awd	$5,000.00	$50,000.00
	2	$3,750.00	$37,500.00
	3	$4,750.00	$47,500.00
Ref #139	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$70,000.00	$70,000.00
	3	$44,000.00	$44,000.00
Ref #140	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$340,000.00	$340,000.00
	2	$356,150.00	$356,150.00
	3	$370,000.00	$370,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$1,202,000.00**
2	**$1,081,400.00**
3	**$1,037,000.00**