Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250506
PID 102551
WAR-SR 123-09.66
Federal
Type: CHIP SEAL
Letting Date: 10/23/2025
Completion Date: 11/2/2026

Contract Awarded To: SHELLY COMPANY
Award Amount: $499,119.31

Engineer's Estimate: $572,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $499,119.31

Bidder 2
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $582,332.10

Bidder 3
SC CONSTRUCTION & MATERIALS LLC
800 NATHAN DENTON RD
Adams
SEAMAN, OH 45679
Bid $642,248.55

Bidder 4
RUSSELL STANDARD CORPORATION AND SUBSIDIARY
285 KAPPA DR SUITE 300
PITTSBURGH, PA 15238
Bid $727,891.10

Bidder 5
RUNWAY INCORPORATED
160 BLUE GILL ROAD
Adams
PEEBLES, OH 45693
Bid $761,008.31

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (150 FT)**	
	Awd	$10.00	$1,500.00
	2	$11.00	$1,650.00
	3	$6.00	$900.00
	4	$3.05	$457.50
	5	$2.52	$378.00
Ref #2	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$660.00	$1,320.00
	3	$400.00	$800.00
	4	$525.00	$1,050.00
	5	$414.75	$829.50
Ref #3	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (100 FT)**	
	Awd	$33.25	$3,325.00
	2	$37.00	$3,700.00
	3	$45.00	$4,500.00
	4	$38.25	$3,825.00
	5	$30.87	$3,087.00
Ref #4	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, SOFT STOP, (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$2,900.00	$5,800.00
	3	$2,950.00	$5,900.00
	4	$4,500.00	$9,000.00
	5	$3,491.25	$6,982.50

Section 1 - ROADWAY - Totals

Awd	**$11,225.00**
2	**$12,470.00**
3	**$12,100.00**
4	**$14,332.50**
5	**$11,277.00**

Ref #5	**253E02000**	**PAVEMENT REPAIR, (250 CY)**	
	Awd	$375.00	$93,750.00
	2	$655.00	$163,750.00
	3	$475.00	$118,750.00
	4	$685.00	$171,250.00
	5	$1,273.83	$318,457.50
Ref #6	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (78369 SY)**	
	Awd	$1.10	$86,205.90
	2	$0.40	$31,347.60
	3	$1.25	$97,961.25
	4	$1.10	$86,205.90
	5	$1.19	$93,259.11
Ref #7	**422E25000**	**EMULSION, CHIP SEAL, (31348 GAL)**	
	Awd	$3.07	$96,238.36
	2	$5.00	$156,740.00
	3	$3.25	$101,881.00
	4	$3.40	$106,583.20
	5	$3.08	$96,551.84

Ref #8	**886E11000**	**FOG SEAL, (11755 GAL)**	
	Awd	$3.20	$37,616.00
	2	$4.00	$47,020.00
	3	$2.75	$32,326.25
	4	$3.20	$37,616.00
	5	$2.93	$34,442.15

Section 2 - PAVEMENT - Totals

Awd	**$313,810.26**
2	**$398,857.60**
3	**$350,918.50**
4	**$401,655.10**
5	**$542,710.60**

Ref #9	**621E00100**	**RPM, (590 EACH)**	
	Awd	$38.00	$22,420.00
	2	$47.00	$27,730.00
	3	$40.00	$23,600.00
	4	$45.00	$26,550.00
	5	$43.68	$25,771.20
Ref #10	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (590 EACH)**	
	Awd	$16.25	$9,587.50
	2	$19.00	$11,210.00
	3	$25.00	$14,750.00
	4	$14.75	$8,702.50
	5	$18.25	$10,767.50
Ref #11	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$20.00	$80.00
	3	$12.00	$48.00
	4	$25.00	$100.00
	5	$15.45	$61.80
Ref #12	**642E00105**	**EDGE LINE, 6", TYPE 1, AS PER PLAN, (10.24 MILE)**	
	Awd	$745.00	$7,628.80
	2	$850.00	$8,704.00
	3	$1,050.00	$10,752.00
	4	$750.00	$7,680.00
	5	$767.35	$7,857.66
Ref #13	**642E00301**	**CENTER LINE, TYPE 1, AS PER PLAN, (5.12 MILE)**	
	Awd	$1,050.00	$5,376.00
	2	$1,200.00	$6,144.00
	3	$1,155.00	$5,913.60
	4	$2,550.00	$13,056.00
	5	$1,081.50	$5,537.28
Ref #14	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (15.36 MILE)**	
	Awd	$1,100.00	$16,896.00
	2	$1,700.00	$26,112.00
	3	$1,640.00	$25,190.40
	4	$3,250.00	$49,920.00
	5	$1,133.00	$17,402.88

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$61,968.30**
2	**$79,980.00**
3	**$80,254.00**
4	**$106,008.50**
5	**$67,398.32**

Ref #15	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (15.09 MILE)**	
	Awd	$915.00	$13,807.35
	2	$1,050.00	$15,844.50
	3	$1,205.00	$18,183.45
	4	$3,000.00	$45,270.00
	5	$942.45	$14,221.57
Ref #16	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (30.18 MILE)**	
	Awd	$880.00	$26,558.40
	2	$1,000.00	$30,180.00
	3	$1,070.00	$32,292.60
	4	$1,500.00	$45,270.00
	5	$906.40	$27,355.15

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$40,365.75**
2	**$46,024.50**
3	**$50,476.05**
4	**$90,540.00**
5	**$41,576.72**

Ref #17	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$10,000.00	$10,000.00
	3	$7,500.00	$7,500.00
	4	$7,500.00	$7,500.00
	5	$15,000.00	$15,000.00
Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$10,000.00	$10,000.00
	3	$75,000.00	$75,000.00
	4	$55,000.00	$55,000.00
	5	$57,875.67	$57,875.67
Ref #19	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$5,750.00	$5,750.00
	2	$5,000.00	$5,000.00
	3	$1,000.00	$1,000.00
	4	$1,855.00	$1,855.00
	5	$3,045.00	$3,045.00
Ref #20	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$65,000.00	$65,000.00
	4	$51,000.00	$51,000.00
	5	$22,125.00	$22,125.00

Section 5 - INCIDENTALS - Totals

Awd	**$71,750.00**
2	**$45,000.00**
3	**$148,500.00**
4	**$115,355.00**
5	**$98,045.67**