Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254029
PID 119781
LAW-SR 140-00.09
Federal
Type: CULVERT REPLACEMENT
Letting Date: 10/23/2025
Completion Date: 7/31/2026

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $678,612.97

Engineer's Estimate: $571,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $678,612.97

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $716,538.30

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1224 SY)**	
	Awd	$11.00	$13,464.00
	2	$23.54	$28,812.96
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (28 FT)**	
	Awd	$35.00	$980.00
	2	$27.48	$769.44
Ref #4	**202E35201**	**PIPE REMOVED, OVER 24" DIAMETER, AS PER PLAN, (39 FT)**	
	Awd	$160.00	$6,240.00
	2	$69.32	$2,703.48
Ref #5	**203E10000**	**EXCAVATION, (418 CY)**	
	Awd	$34.00	$14,212.00
	2	$33.98	$14,203.64
Ref #6	**203E20000**	**EMBANKMENT, (203 CY)**	
	Awd	$34.00	$6,902.00
	2	$32.20	$6,536.60
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1518 SY)**	
	Awd	$2.00	$3,036.00
	2	$4.62	$7,013.16
Ref #8	**204E30010**	**GRANULAR MATERIAL, TYPE B, (257 CY)**	
	Awd	$225.00	$57,825.00
	2	$125.00	$32,125.00
Ref #9	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$3,200.00	$3,200.00
	2	$220.00	$220.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (337.5 FT)**	
	Awd	$22.52	$7,600.50
	2	$27.51	$9,284.63
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,280.00	$6,840.00
	2	$2,632.36	$7,897.08
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,050.00	$1,050.00
	2	$1,216.89	$1,216.89
Ref #13	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (3 EACH)**	
	Awd	$2,250.00	$6,750.00
	2	$976.30	$2,928.90

Section 1 - ROADWAY - Totals

Awd	**$138,099.50**
2	**$138,711.78**

Ref #14	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (46 CY)**	
	Awd	$135.00	$6,210.00
	2	$217.13	$9,987.98

Ref #15	**659E00300**	**TOPSOIL, (180 CY)**	
	Awd	$55.00	$9,900.00
	2	$45.00	$8,100.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (1624 SY)**	
	Awd	$2.25	$3,654.00
	2	$4.27	$6,934.48
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$1,250.00	$275.00
	2	$979.41	$215.47
Ref #18	**659E31000**	**LIME, (0.34 ACRE)**	
	Awd	$150.00	$51.00
	2	$400.06	$136.02
Ref #19	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$12.97	$116.73
Ref #20	**832E30000**	**EROSION CONTROL, (53151 EACH)**	
	Awd	$1.00	$53,151.00
	2	$1.00	$53,151.00

Section 2 - EROSION CONTROL - Totals

Awd	**$73,250.00**
2	**$78,641.68**

Ref #21	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$500.00	$500.00
Ref #22	**503E21100**	**UNCLASSIFIED EXCAVATION, (277 CY)**	
	Awd	$85.00	$23,545.00
	2	$133.56	$36,996.12
Ref #23	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3980 LB)**	
	Awd	$2.70	$10,746.00
	2	$2.34	$9,313.20
Ref #24	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (8 CY)**	
	Awd	$2,550.00	$20,400.00
	2	$5,000.00	$40,000.00
Ref #25	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (24 CY)**	
	Awd	$1,150.00	$27,600.00
	2	$594.21	$14,261.04
Ref #26	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$3,500.00	$3,500.00
	2	$2,217.94	$2,217.94
Ref #27	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (45 SY)**	
	Awd	$85.00	$3,825.00
	2	$32.64	$1,468.80
Ref #28	**512E33000**	**TYPE 2 WATERPROOFING, (53 SY)**	
	Awd	$38.39	$2,034.67
	2	$33.35	$1,767.55

Ref #29	**512E33010**	**TYPE 3 WATERPROOFING, (55 SY)**	
	Awd	$50.00	$2,750.00
	2	$45.45	$2,499.75
Ref #30	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (25 SF)**	
	Awd	$10.00	$250.00
	2	$11.36	$284.00
Ref #31	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (7 CY)**	
	Awd	$550.00	$3,850.00
	2	$136.31	$954.17
Ref #32	**605E31100**	**AGGREGATE DRAINS, (152 FT)**	
	Awd	$18.00	$2,736.00
	2	$19.72	$2,997.44
Ref #33	**611E01400**	**6" CONDUIT, TYPE E, (30 FT)**	
	Awd	$25.00	$750.00
	2	$15.14	$454.20
Ref #34	**611E01500**	**6" CONDUIT, TYPE F, (30 FT)**	
	Awd	$25.00	$750.00
	2	$21.09	$632.70
Ref #35	**611E04900**	**12" CONDUIT, TYPE D, (40 FT)**	
	Awd	$65.00	$2,600.00
	2	$79.47	$3,178.80
Ref #36	**611E94800**	**8' X 4' CONDUIT, TYPE A, 706.05, (44 FT)**	
	Awd	$1,650.00	$72,600.00
	2	$1,500.00	$66,000.00

Section 3 - DRAINAGE - Totals

Awd	**$209,936.67**
2	**$183,525.71**

Ref #37	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (237 CY)**	
	Awd	$255.00	$60,435.00
	2	$364.15	$86,303.55
Ref #38	**304E20000**	**AGGREGATE BASE, (246 CY)**	
	Awd	$160.00	$39,360.00
	2	$103.74	$25,520.04
Ref #39	**407E10000**	**TACK COAT, (187 GAL)**	
	Awd	$6.00	$1,122.00
	2	$4.72	$882.64
Ref #40	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (131 CY)**	
	Awd	$340.00	$44,540.00
	2	$377.56	$49,460.36
Ref #41	**617E10100**	**COMPACTED AGGREGATE, (25 CY)**	
	Awd	$120.00	$3,000.00
	2	$110.46	$2,761.50

Section 4 - PAVEMENT - Totals

Awd	**$148,457.00**
2	**$164,928.09**

Ref #42	**621E00100**	**RPM, (5 EACH)**	
	Awd	$700.00	$3,500.00
	2	$232.88	$1,164.40
Ref #43	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$50.00	$250.00
	2	$24.15	$120.75
Ref #44	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (7 EACH)**	
	Awd	$10.00	$70.00
	2	$11.32	$79.24
Ref #45	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (34.6 FT)**	
	Awd	$14.00	$484.40
	2	$19.90	$688.54
Ref #46	**630E80100**	**SIGN, FLAT SHEET, (19.3 SF)**	
	Awd	$28.00	$540.40
	2	$34.43	$664.50
Ref #47	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$31.14	$93.42
Ref #48	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$37.13	$111.39
Ref #49	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.16 MILE)**	
	Awd	$5,675.00	$908.00
	2	$6,518.69	$1,042.99
Ref #50	**642E00300**	**CENTER LINE, TYPE 1, (0.08 MILE)**	
	Awd	$11,250.00	$900.00
	2	$11,359.38	$908.75

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,742.80**
2	**$4,873.98**

Ref #51	**253E02000**	**PAVEMENT REPAIR, (50 CY)**	
	Awd	$220.00	$11,000.00
	2	$332.62	$16,631.00
Ref #52	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$6,930.90	$6,930.90
Ref #53	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$225.00	$5,625.00
	2	$253.46	$6,336.50
Ref #54	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$23,127.00**
2	**$29,900.40**

Ref #55	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$12,000.00	$12,000.00
Ref #56	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$6,500.00	$6,500.00
Ref #57	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$3,200.00	$6,400.00
	2	$1,478.33	$2,956.66
Ref #58	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$18,000.00	$18,000.00
Ref #59	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$2,000.00	$2,000.00
Ref #60	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$2,000.00	$2,000.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$72,500.00	$72,500.00

Section 7 - INCIDENTALS - Totals

Awd	**$79,000.00**
2	**$115,956.66**