Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $293,757.45

Bidder 2
JTM SMITH CONSTRUCTION INC
3036 GLADY RD
Clinton
BLANCHESTER, OH 45107
Bid $306,992.60

Bidder 3
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $343,911.10

Bidder 4
RACK & BALLAUER EXCAVATING CO INC
11321 PADDY'S RUN RD
Butler
HAMILTON, OH 45013
Bid $357,392.80

Bidder 5
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $368,307.60

Bidder 6
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
Bid $372,099.00

Bidder 7
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $429,077.73

Bidder 8
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $440,099.10

Bidder 9
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $467,978.86

Bidder 10
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $528,636.32

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,096.00	$3,096.00
	2	$4,200.00	$4,200.00
	3	$7,000.00	$7,000.00
	4	$19,000.00	$19,000.00
	5	$12,000.00	$12,000.00
	6	$25,000.00	$25,000.00
	7	$7,000.00	$7,000.00
	8	$50,000.00	$50,000.00
	9	$26,500.00	$26,500.00
	10	$23,047.74	$23,047.74
Ref #2	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$5,385.00	$5,385.00
	2	$8,000.00	$8,000.00
	3	$5,000.00	$5,000.00
	4	$8,200.00	$8,200.00
	5	$12,000.00	$12,000.00
	6	$5,000.00	$5,000.00
	7	$11,655.20	$11,655.20
	8	$12,000.00	$12,000.00
	9	$23,850.00	$23,850.00
	10	$3,555.59	$3,555.59
Ref #3	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$774.00	$1,548.00
	2	$3,000.00	$6,000.00
	3	$2,500.00	$5,000.00
	4	$1,000.00	$2,000.00
	5	$1,800.00	$3,600.00
	6	$2,000.00	$4,000.00
	7	$690.68	$1,381.36
	8	$540.00	$1,080.00
	9	$1,130.00	$2,260.00
	10	$1,816.06	$3,632.12
Ref #4	**202E23000**	**PAVEMENT REMOVED, (75 SY)**	
	Awd	$13.76	$1,032.00
	2	$30.00	$2,250.00
	3	$10.00	$750.00
	4	$30.00	$2,250.00
	5	$18.50	$1,387.50
	6	$25.00	$1,875.00
	7	$25.63	$1,922.25
	8	$40.00	$3,000.00
	9	$44.25	$3,318.75
	10	$48.30	$3,622.50
Ref #5	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (68 FT)**	
	Awd	$28.46	$1,935.28
	2	$100.00	$6,800.00
	3	$120.00	$8,160.00
	4	$80.00	$5,440.00
	5	$100.00	$6,800.00
	6	$100.00	$6,800.00
	7	$90.74	$6,170.32
	8	$125.00	$8,500.00
	9	$151.00	$10,268.00
	10	$207.21	$14,090.28

Ref #6	**203E10000**	**EXCAVATION, (98 CY)**	
	Awd	$12.90	$1,264.20
	2	$42.00	$4,116.00
	3	$52.00	$5,096.00
	4	$40.00	$3,920.00
	5	$38.00	$3,724.00
	6	$60.00	$5,880.00
	7	$26.78	$2,624.44
	8	$65.00	$6,370.00
	9	$56.50	$5,537.00
	10	$40.13	$3,932.74
Ref #7	**203E20000**	**EMBANKMENT, (347 CY)**	
	Awd	$48.87	$16,957.89
	2	$48.00	$16,656.00
	3	$68.00	$23,596.00
	4	$40.00	$13,880.00
	5	$42.00	$14,574.00
	6	$40.00	$13,880.00
	7	$62.02	$21,520.94
	8	$50.00	$17,350.00
	9	$47.50	$16,482.50
	10	$65.39	$22,690.33
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (82 SY)**	
	Awd	$3.87	$317.34
	2	$20.00	$1,640.00
	3	$10.00	$820.00
	4	$7.00	$574.00
	5	$4.00	$328.00
	6	$25.00	$2,050.00
	7	$9.42	$772.44
	8	$15.00	$1,230.00
	9	$7.25	$594.50
	10	$5.81	$476.42
Ref #9	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, CL, (LUMP SUM)**	
	Awd	$2,641.50	$2,641.50
	2	$1,500.00	$1,500.00
	3	$10,000.00	$10,000.00
	4	$500.00	$500.00
	5	$6,500.00	$6,500.00
	6	$8,000.00	$8,000.00
	7	$29,328.36	$29,328.36
	8	$1,500.00	$1,500.00
	9	$13,000.00	$13,000.00
	10	$1,500.00	$1,500.00
Ref #10	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, CL, (LUMP SUM)**	
	Awd	$3,241.50	$3,241.50
	2	$1,500.00	$1,500.00
	3	$10,000.00	$10,000.00
	4	$1,000.00	$1,000.00
	5	$12,000.00	$12,000.00
	6	$12,000.00	$12,000.00
	7	$28,398.30	$28,398.30
	8	$15,000.00	$15,000.00
	9	$19,500.00	$19,500.00
	10	$15,539.03	$15,539.03

Ref #11	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (4 EACH)**	
	Awd	$761.25	$3,045.00
	2	$1,050.00	$4,200.00
	3	$500.00	$2,000.00
	4	$780.00	$3,120.00
	5	$500.00	$2,000.00
	6	$1,100.00	$4,400.00
	7	$1,105.96	$4,423.84
	8	$725.00	$2,900.00
	9	$625.00	$2,500.00
	10	$879.81	$3,519.24

Section 1 - ROADWAY - Totals

Awd	**$40,463.71**
2	**$56,862.00**
3	**$77,422.00**
4	**$59,884.00**
5	**$74,913.50**
6	**$88,885.00**
7	**$115,197.45**
8	**$118,930.00**
9	**$123,810.75**
10	**$95,605.99**

Ref #12	**601E11000**	**RIPRAP, TYPE D, (18.5 SY)**	
	Awd	$516.30	$9,551.55
	2	$114.00	$2,109.00
	3	$100.00	$1,850.00
	4	$315.00	$5,827.50
	5	$275.00	$5,087.50
	6	$225.00	$4,162.50
	7	$582.61	$10,778.29
	8	$600.00	$11,100.00
	9	$545.00	$10,082.50
	10	$540.44	$9,998.14
Ref #13	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (38.3 CY)**	
	Awd	$174.13	$6,669.18
	2	$210.00	$8,043.00
	3	$140.00	$5,362.00
	4	$270.00	$10,341.00
	5	$190.00	$7,277.00
	6	$150.00	$5,745.00
	7	$233.08	$8,926.96
	8	$135.00	$5,170.50
	9	$290.00	$11,107.00
	10	$608.94	$23,322.40

Ref #14	**659E00300**	**TOPSOIL, (279 CY)**	
	Awd	$17.69	$4,935.51
	2	$50.00	$13,950.00
	3	$50.00	$13,950.00
	4	$80.00	$22,320.00
	5	$55.00	$15,345.00
	6	$68.00	$18,972.00
	7	$14.93	$4,165.47
	8	$15.00	$4,185.00
	9	$75.00	$20,925.00
	10	$45.09	$12,580.11
Ref #15	**659E10000**	**SEEDING AND MULCHING, (2510 SY)**	
	Awd	$3.62	$9,086.20
	2	$3.50	$8,785.00
	3	$1.45	$3,639.50
	4	$3.60	$9,036.00
	5	$2.35	$5,898.50
	6	$1.73	$4,342.30
	7	$2.50	$6,275.00
	8	$3.50	$8,785.00
	9	$2.00	$5,020.00
	10	$1.73	$4,342.30
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.34 TON)**	
	Awd	$341.26	$116.03
	2	$600.00	$204.00
	3	$1,400.00	$476.00
	4	$1,140.00	$387.60
	5	$1,500.00	$510.00
	6	$900.00	$306.00
	7	$1,400.00	$476.00
	8	$1,500.00	$510.00
	9	$1,065.00	$362.10
	10	$900.00	$306.00
Ref #17	**659E31000**	**LIME, (0.52 ACRE)**	
	Awd	$26.25	$13.65
	2	$400.00	$208.00
	3	$450.00	$234.00
	4	$200.00	$104.00
	5	$200.00	$104.00
	6	$100.00	$52.00
	7	$450.00	$234.00
	8	$5.00	$2.60
	9	$118.00	$61.36
	10	$100.00	$52.00
Ref #18	**659E35000**	**WATER, (13.6 MGAL)**	
	Awd	$1.05	$14.28
	2	$1.00	$13.60
	3	$1.00	$13.60
	4	$1.00	$13.60
	5	$1.00	$13.60
	6	$13.60	$184.96
	7	$50.00	$680.00
	8	$10.00	$136.00
	9	$1.25	$17.00
	10	$13.60	$184.96

Ref #19	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (102 SY)**	
	Awd	$4.41	$449.82
	2	$31.00	$3,162.00
	3	$2.00	$204.00
	4	$4.55	$464.10
	5	$2.75	$280.50
	6	$5.75	$586.50
	7	$7.00	$714.00
	8	$10.00	$1,020.00
	9	$7.00	$714.00
	10	$5.75	$586.50
Ref #20	**832E30000**	**EROSION CONTROL, (6000 EACH)**	
	Awd	$1.00	$6,000.00
	2	$1.00	$6,000.00
	3	$1.00	$6,000.00
	4	$1.00	$6,000.00
	5	$1.00	$6,000.00
	6	$1.00	$6,000.00
	7	$1.00	$6,000.00
	8	$1.00	$6,000.00
	9	$1.00	$6,000.00
	10	$1.00	$6,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$36,836.22**
2	**$42,474.60**
3	**$31,729.10**
4	**$54,493.80**
5	**$40,516.10**
6	**$40,351.26**
7	**$38,249.72**
8	**$36,909.10**
9	**$54,288.96**
10	**$57,372.41**

Ref #21	**602E20000**	**CONCRETE MASONRY, (34 CY)**	
	Awd	$1,559.82	$53,033.88
	2	$1,152.00	$39,168.00
	3	$1,500.00	$51,000.00
	4	$1,850.00	$62,900.00
	5	$1,850.00	$62,900.00
	6	$1,800.00	$61,200.00
	7	$1,932.12	$65,692.08
	8	$2,500.00	$85,000.00
	9	$2,535.00	$86,190.00
	10	$2,272.60	$77,268.40

Ref #22	**611E25000**	**66" CONDUIT, TYPE A, 707.02 ALUMINIZED, 706.02, 70, (90 FT)**	
	Awd	$708.87	$63,798.30
	2	$814.00	$73,260.00
	3	$500.00	$45,000.00
	4	$650.00	$58,500.00
	5	$770.00	$69,300.00
	6	$650.00	$58,500.00
	7	$657.85	$59,206.50
	8	$525.00	$47,250.00
	9	$657.00	$59,130.00
	10	$1,057.82	$95,203.80
Ref #23	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN, 73"x55, (68 FT)**	
	Awd	$207.97	$14,141.96
	2	$520.00	$35,360.00
	3	$500.00	$34,000.00
	4	$225.00	$15,300.00
	5	$195.00	$13,260.00
	6	$295.00	$20,060.00
	7	$426.97	$29,033.96
	8	$450.00	$30,600.00
	9	$465.00	$31,620.00
	10	$435.00	$29,580.00
Ref #24	**611E97700**	**CONDUIT, MISC.: CMP REPAIR METHOD A, (68 SF)**	
	Awd	$44.40	$3,019.20
	2	$118.00	$8,024.00
	3	$500.00	$34,000.00
	4	$95.00	$6,460.00
	5	$155.00	$10,540.00
	6	$100.00	$6,800.00
	7	$182.32	$12,397.76
	8	$150.00	$10,200.00
	9	$276.00	$18,768.00
	10	$130.00	$8,840.00
Ref #25	**611E97700**	**CONDUIT, MISC.: CMP REPAIR METHOD B, (12 SF)**	
	Awd	$42.76	$513.12
	2	$125.00	$1,500.00
	3	$1,000.00	$12,000.00
	4	$123.00	$1,476.00
	5	$480.00	$5,760.00
	6	$150.00	$1,800.00
	7	$1,012.47	$12,149.64
	8	$90.00	$1,080.00
	9	$815.00	$9,780.00
	10	$80.00	$960.00

Section 3 - DRAINAGE - Totals

Awd	**$134,506.46**
2	**$157,312.00**
3	**$176,000.00**
4	**$144,636.00**
5	**$161,760.00**
6	**$148,360.00**
7	**$178,479.94**
8	**$174,130.00**
9	**$205,488.00**
10	**$211,852.20**

Ref #26	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (125 SY)**	
	Awd	$29.11	$3,638.75
	2	$21.00	$2,625.00
	3	$50.00	$6,250.00
	4	$30.00	$3,750.00
	5	$35.60	$4,450.00
	6	$50.00	$6,250.00
	7	$22.45	$2,806.25
	8	$21.00	$2,625.00
	9	$25.00	$3,125.00
	10	$55.00	$6,875.00
Ref #27	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (20 CY)**	
	Awd	$630.00	$12,600.00
	2	$435.00	$8,700.00
	3	$400.00	$8,000.00
	4	$365.00	$7,300.00
	5	$500.00	$10,000.00
	6	$1,225.00	$24,500.00
	7	$460.84	$9,216.80
	8	$795.00	$15,900.00
	9	$515.00	$10,300.00
	10	$1,200.00	$24,000.00
Ref #28	**304E20000**	**AGGREGATE BASE, (14 CY)**	
	Awd	$220.71	$3,089.94
	2	$170.00	$2,380.00
	3	$200.00	$2,800.00
	4	$168.00	$2,352.00
	5	$195.00	$2,730.00
	6	$150.00	$2,100.00
	7	$230.31	$3,224.34
	8	$200.00	$2,800.00
	9	$210.00	$2,940.00
	10	$386.57	$5,411.98

Ref #29	**407E10000**	**TACK COAT, (23 GAL)**	
	Awd	$1.05	$24.15
	2	$24.00	$552.00
	3	$10.00	$230.00
	4	$4.00	$92.00
	5	$6.00	$138.00
	6	$4.00	$92.00
	7	$23.62	$543.26
	8	$5.00	$115.00
	9	$30.00	$690.00
	10	$10.00	$230.00
Ref #30	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (17 CY)**	
	Awd	$735.00	$12,495.00
	2	$511.00	$8,687.00
	3	$500.00	$8,500.00
	4	$645.00	$10,965.00
	5	$600.00	$10,200.00
	6	$1,250.00	$21,250.00
	7	$530.98	$9,026.66
	8	$800.00	$13,600.00
	9	$605.00	$10,285.00
	10	$1,500.00	$25,500.00

Section 4 - PAVEMENT - Totals

Awd	**$31,847.84**
2	**$22,944.00**
3	**$25,780.00**
4	**$24,459.00**
5	**$27,518.00**
6	**$54,192.00**
7	**$24,817.31**
8	**$35,040.00**
9	**$27,340.00**
10	**$62,016.98**

Ref #31	**621E00100**	**RPM, (1 EACH)**	
	Awd	$241.50	$241.50
	2	$900.00	$900.00
	3	$935.00	$935.00
	4	$1,500.00	$1,500.00
	5	$850.00	$850.00
	6	$500.00	$500.00
	7	$1,500.00	$1,500.00
	8	$850.00	$850.00
	9	$1,005.00	$1,005.00
	10	$850.00	$850.00

Ref #32	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1 EACH)**	
	Awd	$20.64	$20.64
	2	$100.00	$100.00
	3	$25.00	$25.00
	4	$20.00	$20.00
	5	$50.00	$50.00
	6	$10.00	$10.00
	7	$65.76	$65.76
	8	$40.00	$40.00
	9	$100.00	$100.00
	10	$159.38	$159.38
Ref #33	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.02 MILE)**	
	Awd	$67,200.00	$1,344.00
	2	$70,000.00	$1,400.00
	3	$70,400.00	$1,408.00
	4	$30,000.00	$600.00
	5	$64,000.00	$1,280.00
	6	$75,000.00	$1,500.00
	7	$30,000.00	$600.00
	8	$64,000.00	$1,280.00
	9	$75,525.00	$1,510.50
	10	$64,000.00	$1,280.00
Ref #34	**642E00300**	**CENTER LINE, TYPE 1, (0.01 MILE)**	
	Awd	$96,600.00	$966.00
	2	$120,000.00	$1,200.00
	3	$101,200.00	$1,012.00
	4	$30,000.00	$300.00
	5	$92,000.00	$920.00
	6	$150,000.00	$1,500.00
	7	$30,000.00	$300.00
	8	$92,000.00	$920.00
	9	$108,565.00	$1,085.65
	10	$92,000.00	$920.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,572.14**
2	**$3,600.00**
3	**$3,380.00**
4	**$2,420.00**
5	**$3,100.00**
6	**$3,510.00**
7	**$2,465.76**
8	**$3,090.00**
9	**$3,701.15**
10	**$3,209.38**

Ref #35	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$89.25	$1,785.00
	2	$100.00	$2,000.00
	3	$100.00	$2,000.00
	4	$75.00	$1,500.00
	5	$65.00	$1,300.00
	6	$90.00	$1,800.00
	7	$85.00	$1,700.00
	8	$100.00	$2,000.00
	9	$145.00	$2,900.00
	10	$175.80	$3,516.00
Ref #36	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,916.00	$5,916.00
	2	$3,300.00	$3,300.00
	3	$6,600.00	$6,600.00
	4	$10,000.00	$10,000.00
	5	$7,700.00	$7,700.00
	6	$6,595.00	$6,595.00
	7	$10,443.12	$10,443.12
	8	$10,000.00	$10,000.00
	9	$7,800.00	$7,800.00
	10	$6,595.00	$6,595.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$7,701.00**
2	**$5,300.00**
3	**$8,600.00**
4	**$11,500.00**
5	**$9,000.00**
6	**$8,395.00**
7	**$12,143.12**
8	**$12,000.00**
9	**$10,700.00**
10	**$10,111.00**

Ref #37	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,626.68	$3,626.68
	2	$4,850.00	$4,850.00
	3	$5,000.00	$5,000.00
	4	$4,000.00	$4,000.00
	5	$3,500.00	$3,500.00
	6	$1,905.74	$1,905.74
	7	$3,089.42	$3,089.42
	8	$7,500.00	$7,500.00
	9	$2,600.00	$2,600.00
	10	$4,432.06	$4,432.06

Ref #38	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$11,746.20	$11,746.20
	2	$4,850.00	$4,850.00
	3	$7,500.00	$7,500.00
	4	$20,000.00	$20,000.00
	5	$15,000.00	$15,000.00
	6	$12,500.00	$12,500.00
	7	$10,942.37	$10,942.37
	8	$22,500.00	$22,500.00
	9	$24,450.00	$24,450.00
	10	$52,693.95	$52,693.95
Ref #39	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,865.00	$2,865.00
	2	$4,200.00	$4,200.00
	3	$3,500.00	$3,500.00
	4	$6,000.00	$6,000.00
	5	$8,000.00	$8,000.00
	6	$4,000.00	$4,000.00
	7	$6,500.00	$6,500.00
	8	$8,000.00	$8,000.00
	9	$5,600.00	$5,600.00
	10	$6,342.35	$6,342.35
Ref #40	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$21,592.20	$21,592.20
	2	$4,600.00	$4,600.00
	3	$5,000.00	$5,000.00
	4	$30,000.00	$30,000.00
	5	$25,000.00	$25,000.00
	6	$10,000.00	$10,000.00
	7	$37,192.64	$37,192.64
	8	$22,000.00	$22,000.00
	9	$10,000.00	$10,000.00
	10	$25,000.00	$25,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$39,830.08**
2	**$18,500.00**
3	**$21,000.00**
4	**$60,000.00**
5	**$51,500.00**
6	**$28,405.74**
7	**$57,724.43**
8	**$60,000.00**
9	**$42,650.00**
10	**$88,468.36**