Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250532
PID 107057
NOB-SR 78-01.08 / NOB-SR 83-00.02
Federal
Type: BRIDGE REPAIR
Letting Date: 11/13/2025
Completion Date: 11/1/2026

Contract Awarded To: BUDS INC
Award Amount: $1,657,191.02

Engineer's Estimate: $1,780,000.00

Bidder 1
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $1,657,191.02

Bidder 2
J & J BRIDGE COMPANY INC
3049 ROUGH AND READY ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $1,699,758.25

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,741,866.50

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $1,832,505.50

Bidder 5
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $1,911,546.00

Bidder 6
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,971,689.30

Bidder 7
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,007,825.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$50,000.00	$50,000.00
	3	$11,900.00	$11,900.00
	4	$15,000.00	$15,000.00
	5	$61,610.00	$61,610.00
	6	$75,000.00	$75,000.00
	7	$45,000.00	$45,000.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (21 FT)**	
	Awd	$65.00	$1,365.00
	2	$15.00	$315.00
	3	$12.00	$252.00
	4	$100.00	$2,100.00
	5	$28.00	$588.00
	6	$15.00	$315.00
	7	$75.00	$1,575.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1099 FT)**	
	Awd	$3.00	$3,297.00
	2	$1.00	$1,099.00
	3	$2.00	$2,198.00
	4	$5.00	$5,495.00
	5	$3.00	$3,297.00
	6	$3.00	$3,297.00
	7	$4.00	$4,396.00
Ref #4	**203E10000**	**EXCAVATION, (3062 CY)**	
	Awd	$25.00	$76,550.00
	2	$25.00	$76,550.00
	3	$27.00	$82,674.00
	4	$25.00	$76,550.00
	5	$42.00	$128,604.00
	6	$40.00	$122,480.00
	7	$25.00	$76,550.00
Ref #5	**203E20000**	**EMBANKMENT, (510 CY)**	
	Awd	$32.00	$16,320.00
	2	$30.00	$15,300.00
	3	$10.00	$5,100.00
	4	$25.00	$12,750.00
	5	$30.00	$15,300.00
	6	$25.00	$12,750.00
	7	$25.00	$12,750.00
Ref #6	**203E98500**	**ROADWAY, MISC.: EARTHWORK FOR CRANE ACCESS, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$3,000.00	$3,000.00
	3	$35,000.00	$35,000.00
	4	$30,000.00	$30,000.00
	5	$34,500.00	$34,500.00
	6	$7,000.00	$7,000.00
	7	$35,000.00	$35,000.00

Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1095 SY)**	
	Awd	$5.00	$5,475.00
	2	$5.00	$5,475.00
	3	$8.00	$8,760.00
	4	$2.00	$2,190.00
	5	$6.00	$6,570.00
	6	$5.50	$6,022.50
	7	$8.00	$8,760.00
Ref #8	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (22 STA)**	
	Awd	$150.00	$3,300.00
	2	$185.00	$4,070.00
	3	$269.00	$5,918.00
	4	$1,200.00	$26,400.00
	5	$650.00	$14,300.00
	6	$480.00	$10,560.00
	7	$185.00	$4,070.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (1150 FT)**	
	Awd	$25.00	$28,750.00
	2	$25.00	$28,750.00
	3	$22.00	$25,300.00
	4	$25.00	$28,750.00
	5	$21.60	$24,840.00
	6	$30.00	$34,500.00
	7	$21.54	$24,771.00
Ref #10	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$25.00	$2,500.00
	3	$23.00	$2,300.00
	4	$28.00	$2,800.00
	5	$22.80	$2,280.00
	6	$30.00	$3,000.00
	7	$22.30	$2,230.00
Ref #11	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (6 EACH)**	
	Awd	$1,750.00	$10,500.00
	2	$1,750.00	$10,500.00
	3	$1,680.00	$10,080.00
	4	$1,750.00	$10,500.00
	5	$1,680.00	$10,080.00
	6	$2,000.00	$12,000.00
	7	$1,690.00	$10,140.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,250.00	$2,500.00
	3	$1,375.00	$2,750.00
	4	$1,200.00	$2,400.00
	5	$1,375.00	$2,750.00
	6	$1,400.00	$2,800.00
	7	$1,100.00	$2,200.00

Ref #13	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,600.00	$10,400.00
	2	$2,600.00	$10,400.00
	3	$2,550.00	$10,200.00
	4	$2,300.00	$9,200.00
	5	$2,550.00	$10,200.00
	6	$2,900.00	$11,600.00
	7	$2,250.00	$9,000.00

Section 1 - ROADWAY - Totals

Awd	**$187,957.00**
2	**$210,459.00**
3	**$202,432.00**
4	**$224,135.00**
5	**$314,919.00**
6	**$301,324.50**
7	**$236,442.00**

Ref #14	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (1051 CY)**	
	Awd	$102.00	$107,202.00
	2	$120.00	$126,120.00
	3	$77.00	$80,927.00
	4	$150.00	$157,650.00
	5	$135.00	$141,885.00
	6	$100.00	$105,100.00
	7	$95.00	$99,845.00
Ref #15	**601E32300**	**ROCK CHANNEL PROTECTION, TYPE D WITH FILTER, (63 CY)**	
	Awd	$125.00	$7,875.00
	2	$130.00	$8,190.00
	3	$156.00	$9,828.00
	4	$150.00	$9,450.00
	5	$135.00	$8,505.00
	6	$140.00	$8,820.00
	7	$95.00	$5,985.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (4929 SY)**	
	Awd	$1.00	$4,929.00
	2	$1.00	$4,929.00
	3	$1.00	$4,929.00
	4	$5.00	$24,645.00
	5	$1.00	$4,929.00
	6	$1.50	$7,393.50
	7	$1.00	$4,929.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.45 TON)**	
	Awd	$1,250.00	$562.50
	2	$885.00	$398.25
	3	$1,250.00	$562.50
	4	$1,950.00	$877.50
	5	$900.00	$405.00
	6	$620.00	$279.00
	7	$1,250.00	$562.50

Ref #18	**659E31000**	**LIME, (1.02 ACRE)**	
	Awd	$150.00	$153.00
	2	$160.00	$163.20
	3	$150.00	$153.00
	4	$1,650.00	$1,683.00
	5	$200.00	$204.00
	6	$890.00	$907.80
	7	$150.00	$153.00
Ref #19	**659E35000**	**WATER, (14 MGAL)**	
	Awd	$1.00	$14.00
	2	$1.00	$14.00
	3	$1.00	$14.00
	4	$1.00	$14.00
	5	$1.00	$14.00
	6	$110.00	$1,540.00
	7	$1.00	$14.00
Ref #20	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00
	4	$1.00	$4,000.00
	5	$1.00	$4,000.00
	6	$1.00	$4,000.00
	7	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$124,735.50**
2	**$143,814.45**
3	**$100,413.50**
4	**$198,319.50**
5	**$159,942.00**
6	**$128,040.30**
7	**$115,488.50**

Ref #21	**605E31100**	**AGGREGATE DRAINS, (191 FT)**	
	Awd	$29.00	$5,539.00
	2	$17.00	$3,247.00
	3	$20.00	$3,820.00
	4	$25.00	$4,775.00
	5	$19.00	$3,629.00
	6	$45.00	$8,595.00
	7	$20.00	$3,820.00
Ref #22	**611E04900**	**12" CONDUIT, TYPE D, (36 FT)**	
	Awd	$110.00	$3,960.00
	2	$60.00	$2,160.00
	3	$124.00	$4,464.00
	4	$195.00	$7,020.00
	5	$86.00	$3,096.00
	6	$200.00	$7,200.00
	7	$150.00	$5,400.00

Section 3 - DRAINAGE - Totals

Awd	**$9,499.00**
2	**$5,407.00**
3	**$8,284.00**
4	**$11,795.00**
5	**$6,725.00**
6	**$15,795.00**
7	**$9,220.00**

Ref #23	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (181 CY)**	
	Awd	$400.00	$72,400.00
	2	$400.00	$72,400.00
	3	$450.00	$81,450.00
	4	$450.00	$81,450.00
	5	$345.00	$62,445.00
	6	$380.00	$68,780.00
	7	$400.00	$72,400.00
Ref #24	**304E20000**	**AGGREGATE BASE, (192 CY)**	
	Awd	$151.00	$28,992.00
	2	$120.00	$23,040.00
	3	$143.00	$27,456.00
	4	$150.00	$28,800.00
	5	$115.00	$22,080.00
	6	$180.00	$34,560.00
	7	$90.00	$17,280.00
Ref #25	**407E20000**	**NON-TRACKING TACK COAT, (372 GAL)**	
	Awd	$4.00	$1,488.00
	2	$4.00	$1,488.00
	3	$3.30	$1,227.60
	4	$10.00	$3,720.00
	5	$4.50	$1,674.00
	6	$6.00	$2,232.00
	7	$4.00	$1,488.00
Ref #26	**408E10000**	**PRIME COAT, (195 GAL)**	
	Awd	$1.00	$195.00
	2	$11.00	$2,145.00
	3	$12.00	$2,340.00
	4	$25.00	$4,875.00
	5	$6.00	$1,170.00
	6	$4.00	$780.00
	7	$11.00	$2,145.00
Ref #27	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (184 CY)**	
	Awd	$450.00	$82,800.00
	2	$450.00	$82,800.00
	3	$475.00	$87,400.00
	4	$485.00	$89,240.00
	5	$365.00	$67,160.00
	6	$440.00	$80,960.00
	7	$450.00	$82,800.00

Ref #28	**617E10100**	**COMPACTED AGGREGATE, (34 CY)**	
	Awd	$150.00	$5,100.00
	2	$250.00	$8,500.00
	3	$175.00	$5,950.00
	4	$175.00	$5,950.00
	5	$250.00	$8,500.00
	6	$370.00	$12,580.00
	7	$250.00	$8,500.00

Section 4 - PAVEMENT - Totals

Awd	**$190,975.00**
2	**$190,373.00**
3	**$205,823.60**
4	**$214,035.00**
5	**$163,029.00**
6	**$199,892.00**
7	**$184,613.00**

Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (29 EACH)**	
	Awd	$5.00	$145.00
	2	$10.00	$290.00
	3	$11.00	$319.00
	4	$50.00	$1,450.00
	5	$150.00	$4,350.00
	6	$35.00	$1,015.00
	7	$50.00	$1,450.00
Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (18 EACH)**	
	Awd	$12.50	$225.00
	2	$12.50	$225.00
	3	$14.00	$252.00
	4	$25.00	$450.00
	5	$14.00	$252.00
	6	$15.00	$270.00
	7	$12.00	$216.00
Ref #31	**630E80100**	**SIGN, FLAT SHEET, (1 SF)**	
	Awd	$55.00	$55.00
	2	$55.00	$55.00
	3	$75.00	$75.00
	4	$150.00	$150.00
	5	$250.00	$250.00
	6	$60.00	$60.00
	7	$40.00	$40.00
Ref #32	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$20.00	$20.00
	3	$25.00	$25.00
	4	$50.00	$50.00
	5	$550.00	$550.00
	6	$20.00	$20.00
	7	$15.00	$15.00

Ref #33	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$100.00	$600.00
	3	$75.00	$450.00
	4	$250.00	$1,500.00
	5	$150.00	$900.00
	6	$110.00	$660.00
	7	$50.00	$300.00
Ref #34	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (7 EACH)**	
	Awd	$200.00	$1,400.00
	2	$200.00	$1,400.00
	3	$225.00	$1,575.00
	4	$250.00	$1,750.00
	5	$150.00	$1,050.00
	6	$220.00	$1,540.00
	7	$50.00	$350.00
Ref #35	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.47 MILE)**	
	Awd	$2,700.00	$1,269.00
	2	$2,665.00	$1,252.55
	3	$2,665.00	$1,252.55
	4	$8,500.00	$3,995.00
	5	$2,700.00	$1,269.00
	6	$3,000.00	$1,410.00
	7	$2,665.00	$1,252.55
Ref #36	**642E00300**	**CENTER LINE, TYPE 1, (0.24 MILE)**	
	Awd	$5,000.00	$1,200.00
	2	$4,750.00	$1,140.00
	3	$4,750.00	$1,140.00
	4	$8,500.00	$2,040.00
	5	$4,750.00	$1,140.00
	6	$5,300.00	$1,272.00
	7	$4,750.00	$1,140.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,909.00**
2	**$4,982.55**
3	**$5,088.55**
4	**$11,385.00**
5	**$9,761.00**
6	**$6,247.00**
7	**$4,763.55**

Ref #37	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,100.00	$16,800.00
	2	$2,250.00	$18,000.00
	3	$2,620.00	$20,960.00
	4	$2,500.00	$20,000.00
	5	$2,620.00	$20,960.00
	6	$2,500.00	$20,000.00
	7	$2,620.00	$20,960.00

Ref #38	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (2 EACH)**	
	Awd	$35,000.00	$70,000.00
	2	$3,000.00	$6,000.00
	3	$24,400.00	$48,800.00
	4	$10,000.00	$20,000.00
	5	$60,000.00	$120,000.00
	6	$2,200.00	$4,400.00
	7	$10,000.00	$20,000.00
Ref #39	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (50 EACH)**	
	Awd	$12.00	$600.00
	2	$36.00	$1,800.00
	3	$6.50	$325.00
	4	$25.00	$1,250.00
	5	$36.00	$1,800.00
	6	$45.00	$2,250.00
	7	$36.00	$1,800.00
Ref #40	**614E13360**	**OBJECT MARKER, TWO WAY, (50 EACH)**	
	Awd	$18.00	$900.00
	2	$36.00	$1,800.00
	3	$14.00	$700.00
	4	$25.00	$1,250.00
	5	$36.00	$1,800.00
	6	$45.00	$2,250.00
	7	$36.00	$1,800.00
Ref #41	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.69 MILE)**	
	Awd	$2,500.00	$1,725.00
	2	$3,125.00	$2,156.25
	3	$3,125.00	$2,156.25
	4	$9,500.00	$6,555.00
	5	$10,800.00	$7,452.00
	6	$3,900.00	$2,691.00
	7	$3,125.00	$2,156.25
Ref #42	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (44 FT)**	
	Awd	$20.00	$880.00
	2	$14.00	$616.00
	3	$14.00	$616.00
	4	$100.00	$4,400.00
	5	$14.00	$616.00
	6	$20.00	$880.00
	7	$14.00	$616.00
Ref #43	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
	3	$10,100.00	$10,100.00
	4	$20,000.00	$20,000.00
	5	$9,800.00	$9,800.00
	6	$21,000.00	$21,000.00
	7	$18,000.00	$18,000.00

Ref #44	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (301 SY)**	
	Awd	$180.00	$54,180.00
	2	$150.00	$45,150.00
	3	$295.00	$88,795.00
	4	$225.00	$67,725.00
	5	$180.00	$54,180.00
	6	$100.00	$30,100.00
	7	$195.00	$58,695.00
Ref #45	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1044 FT)**	
	Awd	$23.00	$24,012.00
	2	$55.00	$57,420.00
	3	$20.00	$20,880.00
	4	$35.00	$36,540.00
	5	$36.00	$37,584.00
	6	$25.00	$26,100.00
	7	$45.00	$46,980.00
Ref #46	**622E41110**	**PORTABLE BARRIER, ANCHORED, (84 FT)**	
	Awd	$28.00	$2,352.00
	2	$100.00	$8,400.00
	3	$45.00	$3,780.00
	4	$50.00	$4,200.00
	5	$26.00	$2,184.00
	6	$150.00	$12,600.00
	7	$55.00	$4,620.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$201,449.00**
2	**$161,342.25**
3	**$197,112.25**
4	**$181,920.00**
5	**$256,376.00**
6	**$122,271.00**
7	**$175,627.25**

Ref #47	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$35,000.00	$35,000.00
	3	$48,000.00	$48,000.00
	4	$19,500.00	$19,500.00
	5	$44,975.00	$44,975.00
	6	$31,000.00	$31,000.00
	7	$85,000.00	$85,000.00
Ref #48	**202E23500**	**WEARING COURSE REMOVED, (80 SY)**	
	Awd	$28.00	$2,240.00
	2	$1.00	$80.00
	3	$2.00	$160.00
	4	$35.00	$2,800.00
	5	$74.00	$5,920.00
	6	$360.00	$28,800.00
	7	$175.00	$14,000.00

Ref #49	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$20,000.00	$20,000.00
	3	$34,950.00	$34,950.00
	4	$15,000.00	$15,000.00
	5	$78,400.00	$78,400.00
	6	$66,000.00	$66,000.00
	7	$40,000.00	$40,000.00
Ref #50	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
	3	$17,000.00	$17,000.00
	4	$15,000.00	$15,000.00
	5	$54,210.00	$54,210.00
	6	$7,100.00	$7,100.00
	7	$35,000.00	$35,000.00
Ref #51	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (18024 LB)**	
	Awd	$1.38	$24,873.12
	2	$2.25	$40,554.00
	3	$1.90	$34,245.60
	4	$3.00	$54,072.00
	5	$2.00	$36,048.00
	6	$2.00	$36,048.00
	7	$2.00	$36,048.00
Ref #52	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (41 CY)**	
	Awd	$955.00	$39,155.00
	2	$1,100.00	$45,100.00
	3	$1,522.00	$62,402.00
	4	$700.00	$28,700.00
	5	$1,350.00	$55,350.00
	6	$1,400.00	$57,400.00
	7	$2,000.00	$82,000.00
Ref #53	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (116 CY)**	
	Awd	$785.00	$91,060.00
	2	$850.00	$98,600.00
	3	$440.00	$51,040.00
	4	$700.00	$81,200.00
	5	$550.00	$63,800.00
	6	$560.00	$64,960.00
	7	$650.00	$75,400.00
Ref #54	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (3 CY)**	
	Awd	$1,800.00	$5,400.00
	2	$1,500.00	$4,500.00
	3	$1,450.00	$4,350.00
	4	$700.00	$2,100.00
	5	$950.00	$2,850.00
	6	$3,700.00	$11,100.00
	7	$5,500.00	$16,500.00

Ref #55	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (116 SY)**	
	Awd	$25.00	$2,900.00
	2	$32.00	$3,712.00
	3	$19.00	$2,204.00
	4	$65.00	$7,540.00
	5	$45.00	$5,220.00
	6	$50.00	$5,800.00
	7	$18.50	$2,146.00
Ref #56	**512E33000**	**TYPE 2 WATERPROOFING, (140 SY)**	
	Awd	$18.00	$2,520.00
	2	$35.00	$4,900.00
	3	$30.00	$4,200.00
	4	$35.00	$4,900.00
	5	$45.00	$6,300.00
	6	$35.00	$4,900.00
	7	$28.50	$3,990.00
Ref #57	**512E33010**	**TYPE 3 WATERPROOFING, (124 SY)**	
	Awd	$38.00	$4,712.00
	2	$50.00	$6,200.00
	3	$42.00	$5,208.00
	4	$45.00	$5,580.00
	5	$90.00	$11,160.00
	6	$45.00	$5,580.00
	7	$40.50	$5,022.00
Ref #58	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (68 SF)**	
	Awd	$15.00	$1,020.00
	2	$5.00	$340.00
	3	$11.00	$748.00
	4	$25.00	$1,700.00
	5	$10.00	$680.00
	6	$1.50	$102.00
	7	$15.00	$1,020.00
Ref #59	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (46 CY)**	
	Awd	$145.00	$6,670.00
	2	$200.00	$9,200.00
	3	$200.00	$9,200.00
	4	$185.00	$8,510.00
	5	$124.00	$5,704.00
	6	$140.00	$6,440.00
	7	$195.00	$8,970.00
Ref #60	**611E96485**	**18' X 10' CONDUIT, TYPE A, 706.05, AS PER PLAN, (53 FT)**	
	Awd	$3,523.00	$186,719.00
	2	$3,000.00	$159,000.00
	3	$2,700.00	$143,100.00
	4	$2,800.00	$148,400.00
	5	$2,230.00	$118,190.00
	6	$2,600.00	$137,800.00
	7	$2,200.00	$116,600.00

Ref #61	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (323 CY)**	
	Awd	$85.00	$27,455.00
	2	$210.00	$67,830.00
	3	$260.00	$83,980.00
	4	$195.00	$62,985.00
	5	$170.00	$54,910.00
	6	$150.00	$48,450.00
	7	$225.00	$72,675.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (BRIDGE - Totals

Awd	**$447,724.12**
2	**$510,016.00**
3	**$500,787.60**
4	**$457,987.00**
5	**$543,717.00**
6	**$511,480.00**
7	**$594,371.00**

Ref #62	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$30,000.00	$30,000.00
	3	$21,639.00	$21,639.00
	4	$25,000.00	$25,000.00
	5	$59,780.00	$59,780.00
	6	$18,000.00	$18,000.00
	7	$85,000.00	$85,000.00
Ref #63	**202E23500**	**WEARING COURSE REMOVED, (142 SY)**	
	Awd	$28.00	$3,976.00
	2	$1.00	$142.00
	3	$2.00	$284.00
	4	$35.00	$4,970.00
	5	$21.00	$2,982.00
	6	$25.00	$3,550.00
	7	$100.00	$14,200.00
Ref #64	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$4,000.00	$4,000.00
	3	$33,000.00	$33,000.00
	4	$15,000.00	$15,000.00
	5	$18,300.00	$18,300.00
	6	$35,000.00	$35,000.00
	7	$10,000.00	$10,000.00
Ref #65	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$15,000.00	$15,000.00
	3	$14,900.00	$14,900.00
	4	$7,500.00	$7,500.00
	5	$11,200.00	$11,200.00
	6	$9,900.00	$9,900.00
	7	$15,000.00	$15,000.00

Ref #66	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (8494 LB)**	
	Awd	$2.10	$17,837.40
	2	$3.00	$25,482.00
	3	$3.00	$25,482.00
	4	$6.00	$50,964.00
	5	$3.00	$25,482.00
	6	$2.50	$21,235.00
	7	$2.75	$23,358.50
Ref #67	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (144 EACH)**	
	Awd	$85.00	$12,240.00
	2	$45.00	$6,480.00
	3	$18.00	$2,592.00
	4	$100.00	$14,400.00
	5	$30.00	$4,320.00
	6	$45.00	$6,480.00
	7	$20.00	$2,880.00
Ref #68	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (38 CY)**	
	Awd	$3,000.00	$114,000.00
	2	$1,600.00	$60,800.00
	3	$3,250.00	$123,500.00
	4	$2,800.00	$106,400.00
	5	$2,750.00	$104,500.00
	6	$3,500.00	$133,000.00
	7	$3,500.00	$133,000.00
Ref #69	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (19 CY)**	
	Awd	$1,125.00	$21,375.00
	2	$1,400.00	$26,600.00
	3	$2,150.00	$40,850.00
	4	$850.00	$16,150.00
	5	$1,300.00	$24,700.00
	6	$1,600.00	$30,400.00
	7	$3,000.00	$57,000.00
Ref #70	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (162 SY)**	
	Awd	$21.00	$3,402.00
	2	$25.00	$4,050.00
	3	$19.00	$3,078.00
	4	$65.00	$10,530.00
	5	$15.00	$2,430.00
	6	$20.00	$3,240.00
	7	$18.50	$2,997.00
Ref #71	**512E33000**	**TYPE 2 WATERPROOFING, (36 SY)**	
	Awd	$25.00	$900.00
	2	$35.00	$1,260.00
	3	$30.00	$1,080.00
	4	$35.00	$1,260.00
	5	$38.00	$1,368.00
	6	$35.00	$1,260.00
	7	$28.50	$1,026.00

Ref #72	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$20.00	$260.00
	2	$25.00	$325.00
	3	$8.00	$104.00
	4	$25.00	$325.00
	5	$15.00	$195.00
	6	$1.50	$19.50
	7	$15.00	$195.00
Ref #73	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (64 FT)**	
	Awd	$455.00	$29,120.00
	2	$455.00	$29,120.00
	3	$480.00	$30,720.00
	4	$495.00	$31,680.00
	5	$480.00	$30,720.00
	6	$510.00	$32,640.00
	7	$475.00	$30,400.00
Ref #74	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (30 CY)**	
	Awd	$165.00	$4,950.00
	2	$200.00	$6,000.00
	3	$145.00	$4,350.00
	4	$185.00	$5,550.00
	5	$120.00	$3,600.00
	6	$150.00	$4,500.00
	7	$295.00	$8,850.00
Ref #75	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (49 FT)**	
	Awd	$18.00	$882.00
	2	$20.00	$980.00
	3	$21.00	$1,029.00
	4	$50.00	$2,450.00
	5	$25.00	$1,225.00
	6	$85.00	$4,165.00
	7	$20.00	$980.00
Ref #76	**526E10001**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), AS PER, (100 SY)**	
	Awd	$525.00	$52,500.00
	2	$575.00	$57,500.00
	3	$490.00	$49,000.00
	4	$295.00	$29,500.00
	5	$550.00	$55,000.00
	6	$570.00	$57,000.00
	7	$595.00	$59,500.00
Ref #77	**526E90010**	**TYPE A INSTALLATION, (60 FT)**	
	Awd	$275.00	$16,500.00
	2	$325.00	$19,500.00
	3	$196.00	$11,760.00
	4	$250.00	$15,000.00
	5	$230.00	$13,800.00
	6	$350.00	$21,000.00
	7	$395.00	$23,700.00

Ref #78	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (25 CF)**	
	Awd	$1,100.00	$27,500.00
	2	$625.00	$15,625.00
	3	$825.00	$20,625.00
	4	$250.00	$6,250.00
	5	$515.00	$12,875.00
	6	$770.00	$19,250.00
	7	$688.56	$17,214.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (BRIDGE - Totals

Awd	**$379,442.40**
2	**$302,864.00**
3	**$383,993.00**
4	**$342,929.00**
5	**$372,477.00**
6	**$400,639.50**
7	**$485,300.50**

Ref #79	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$60,000.00	$60,000.00
	3	$9,839.00	$9,839.00
	4	$65,000.00	$65,000.00
	5	$14,500.00	$14,500.00
	6	$15,000.00	$15,000.00
	7	$12,000.00	$12,000.00
Ref #80	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$54,500.00	$54,500.00
	3	$19,000.00	$19,000.00
	4	$50,000.00	$50,000.00
	5	$12,100.00	$12,100.00
	6	$148,000.00	$148,000.00
	7	$75,000.00	$75,000.00
Ref #81	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$5,000.00	$5,000.00
	3	$22,000.00	$22,000.00
	4	$20,000.00	$20,000.00
	5	$18,000.00	$18,000.00
	6	$43,000.00	$43,000.00
	7	$15,000.00	$15,000.00
Ref #82	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$51,000.00	$51,000.00
	3	$87,093.00	$87,093.00
	4	$55,000.00	$55,000.00
	5	$40,000.00	$40,000.00
	6	$80,000.00	$80,000.00
	7	$100,000.00	$100,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$110,500.00**
2	**$170,500.00**
3	**$137,932.00**
4	**$190,000.00**
5	**$84,600.00**
6	**$286,000.00**
7	**$202,000.00**