Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250533
PID 115773
ROS-SR 138-17.28
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 11/13/2025
Completion Date: 10/31/2026

Contract Awarded To: ALAN STONE CO INC
Award Amount: $2,457,993.40

Engineer's Estimate: $2,500,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,457,993.40

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,574,069.00

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,695,370.28

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $2,793,445.95

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,883,893.70

Bidder 6
GEORGE J IGEL & CO INC
3500 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $2,955,272.70

Bidder 7
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $3,309,764.73

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$35,000.00	$35,000.00
	3	$19,013.33	$19,013.33
	4	$25,000.00	$25,000.00
	5	$30,000.00	$30,000.00
	6	$46,000.00	$46,000.00
	7	$18,000.00	$18,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (808 SY)**	
	Awd	$15.00	$12,120.00
	2	$25.00	$20,200.00
	3	$11.57	$9,348.56
	4	$18.00	$14,544.00
	5	$19.00	$15,352.00
	6	$14.25	$11,514.00
	7	$12.00	$9,696.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (558 FT)**	
	Awd	$4.00	$2,232.00
	2	$3.00	$1,674.00
	3	$2.80	$1,562.40
	4	$3.00	$1,674.00
	5	$2.60	$1,450.80
	6	$3.25	$1,813.50
	7	$1.00	$558.00
Ref #4	**203E10000**	**EXCAVATION, (2688 CY)**	
	Awd	$20.00	$53,760.00
	2	$30.00	$80,640.00
	3	$26.56	$71,393.28
	4	$40.00	$107,520.00
	5	$27.00	$72,576.00
	6	$17.50	$47,040.00
	7	$25.00	$67,200.00
Ref #5	**203E20000**	**EMBANKMENT, (1753 CY)**	
	Awd	$10.00	$17,530.00
	2	$22.00	$38,566.00
	3	$14.66	$25,698.98
	4	$15.00	$26,295.00
	5	$31.00	$54,343.00
	6	$6.15	$10,780.95
	7	$25.00	$43,825.00
Ref #6	**203E35120**	**GRANULAR MATERIAL, TYPE C, (2846 CY)**	
	Awd	$75.00	$213,450.00
	2	$109.00	$310,214.00
	3	$96.05	$273,358.30
	4	$50.00	$142,300.00
	5	$70.00	$199,220.00
	6	$70.00	$199,220.00
	7	$90.00	$256,140.00

Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1756 SY)**	
	Awd	$3.50	$6,146.00
	2	$6.00	$10,536.00
	3	$3.69	$6,479.64
	4	$5.00	$8,780.00
	5	$4.00	$7,024.00
	6	$3.40	$5,970.40
	7	$5.00	$8,780.00
Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$260.00	$260.00
	2	$300.00	$300.00
	3	$277.88	$277.88
	4	$200.00	$200.00
	5	$140.00	$140.00
	6	$131.50	$131.50
	7	$75.00	$75.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (462.5 FT)**	
	Awd	$25.00	$11,562.50
	2	$25.00	$11,562.50
	3	$25.00	$11,562.50
	4	$24.40	$11,285.00
	5	$24.40	$11,285.00
	6	$24.98	$11,553.25
	7	$28.00	$12,950.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$2,950.00	$5,900.00
	3	$2,500.00	$5,000.00
	4	$2,950.00	$5,900.00
	5	$2,950.00	$5,900.00
	6	$1,200.00	$2,400.00
	7	$2,600.00	$5,200.00
Ref #11	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$940.00	$1,880.00
	3	$1,250.00	$2,500.00
	4	$940.00	$1,880.00
	5	$940.00	$1,880.00
	6	$2,400.00	$4,800.00
	7	$1,300.00	$2,600.00
Ref #12	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (1 EACH)**	
	Awd	$550.00	$550.00
	2	$210.00	$210.00
	3	$114.49	$114.49
	4	$210.00	$210.00
	5	$210.00	$210.00
	6	$320.00	$320.00
	7	$200.00	$200.00

Section 1 - ROADWAY - Totals

Awd	**$350,810.50**
2	**$516,682.50**
3	**$426,309.36**
4	**$345,588.00**
5	**$399,380.80**
6	**$341,543.60**
7	**$425,224.00**

Ref #13	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (20 SY)**	
	Awd	$120.00	$2,400.00
	2	$75.00	$1,500.00
	3	$118.66	$2,373.20
	4	$110.00	$2,200.00
	5	$130.00	$2,600.00
	6	$61.16	$1,223.20
	7	$120.00	$2,400.00
Ref #14	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (116 CY)**	
	Awd	$130.00	$15,080.00
	2	$120.00	$13,920.00
	3	$216.11	$25,068.76
	4	$215.00	$24,940.00
	5	$135.00	$15,660.00
	6	$120.00	$13,920.00
	7	$120.00	$13,920.00
Ref #15	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$220.00	$440.00
	2	$150.00	$300.00
	3	$125.00	$250.00
	4	$150.00	$300.00
	5	$150.00	$300.00
	6	$150.00	$300.00
	7	$50.00	$100.00
Ref #16	**659E00300**	**TOPSOIL, (162 CY)**	
	Awd	$40.00	$6,480.00
	2	$65.00	$10,530.00
	3	$71.63	$11,604.06
	4	$65.00	$10,530.00
	5	$50.00	$8,100.00
	6	$6.05	$980.10
	7	$22.50	$3,645.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (1459 SY)**	
	Awd	$3.00	$4,377.00
	2	$2.25	$3,282.75
	3	$3.26	$4,756.34
	4	$8.00	$11,672.00
	5	$2.25	$3,282.75
	6	$5.00	$7,295.00
	7	$3.50	$5,106.50

Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (73 SY)**	
	Awd	$1.00	$73.00
	2	$2.25	$164.25
	3	$2.20	$160.60
	4	$2.25	$164.25
	5	$2.25	$164.25
	6	$2.25	$164.25
	7	$0.05	$3.65
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.2 TON)**	
	Awd	$1,600.00	$320.00
	2	$1,250.00	$250.00
	3	$1,400.00	$280.00
	4	$1,250.00	$250.00
	5	$1,250.00	$250.00
	6	$1,250.00	$250.00
	7	$1,500.00	$300.00
Ref #20	**659E31000**	**LIME, (0.3 ACRE)**	
	Awd	$220.00	$66.00
	2	$150.00	$45.00
	3	$450.00	$135.00
	4	$150.00	$45.00
	5	$150.00	$45.00
	6	$150.00	$45.00
	7	$300.00	$90.00
Ref #21	**659E35000**	**WATER, (8 MGAL)**	
	Awd	$1.00	$8.00
	2	$1.00	$8.00
	3	$1.39	$11.12
	4	$1.00	$8.00
	5	$1.00	$8.00
	6	$1.00	$8.00
	7	$1.00	$8.00
Ref #22	**832E30000**	**EROSION CONTROL, (1530 EACH)**	
	Awd	$1.00	$1,530.00
	2	$1.00	$1,530.00
	3	$1.00	$1,530.00
	4	$1.00	$1,530.00
	5	$1.00	$1,530.00
	6	$1.00	$1,530.00
	7	$1.00	$1,530.00

Section 2 - EROSION CONTROL - Totals

Awd	**$30,774.00**
2	**$31,530.00**
3	**$46,169.08**
4	**$51,639.25**
5	**$31,940.00**
6	**$25,715.55**
7	**$27,103.15**

Ref #23	**605E31100**	**AGGREGATE DRAINS, (99 FT)**	
	Awd	$40.00	$3,960.00
	2	$20.00	$1,980.00
	3	$23.26	$2,302.74
	4	$25.00	$2,475.00
	5	$38.00	$3,762.00
	6	$41.50	$4,108.50
	7	$25.00	$2,475.00
Ref #24	**611E01400**	**6" CONDUIT, TYPE E, AS DIRECTED BY ENGINEER, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$14.00	$700.00
	3	$15.33	$766.50
	4	$8.00	$400.00
	5	$25.00	$1,250.00
	6	$24.50	$1,225.00
	7	$8.00	$400.00
Ref #25	**611E01500**	**6" CONDUIT, TYPE F, AS DIRECTED BY ENGINEER, (50 FT)**	
	Awd	$30.00	$1,500.00
	2	$14.00	$700.00
	3	$15.33	$766.50
	4	$8.00	$400.00
	5	$30.00	$1,500.00
	6	$24.50	$1,225.00
	7	$6.00	$300.00
Ref #26	**611E01800**	**8" CONDUIT, TYPE B, AS DIRECTED BY ENGINEER, (50 FT)**	
	Awd	$30.00	$1,500.00
	2	$25.00	$1,250.00
	3	$37.79	$1,889.50
	4	$16.00	$800.00
	5	$35.00	$1,750.00
	6	$32.90	$1,645.00
	7	$12.00	$600.00

Section 3 - DRAINAGE - Totals

Awd	**$8,210.00**
2	**$4,630.00**
3	**$5,725.24**
4	**$4,075.00**
5	**$8,262.00**
6	**$8,203.50**
7	**$3,775.00**

Ref #27	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (273 CY)**	
	Awd	$260.00	$70,980.00
	2	$225.00	$61,425.00
	3	$225.00	$61,425.00
	4	$265.00	$72,345.00
	5	$265.00	$72,345.00
	6	$225.00	$61,425.00
	7	$280.00	$76,440.00

Ref #28	**304E20000**	**AGGREGATE BASE, (284 CY)**	
	Awd	$90.00	$25,560.00
	2	$110.00	$31,240.00
	3	$87.41	$24,824.44
	4	$98.00	$27,832.00
	5	$120.00	$34,080.00
	6	$78.15	$22,194.60
	7	$95.00	$26,980.00
Ref #29	**407E10000**	**TACK COAT, (177 GAL)**	
	Awd	$5.00	$885.00
	2	$3.50	$619.50
	3	$3.50	$619.50
	4	$4.50	$796.50
	5	$4.50	$796.50
	6	$3.50	$619.50
	7	$4.50	$796.50
Ref #30	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (134 CY)**	
	Awd	$310.00	$41,540.00
	2	$350.00	$46,900.00
	3	$350.00	$46,900.00
	4	$290.00	$38,860.00
	5	$290.00	$38,860.00
	6	$350.00	$46,900.00
	7	$305.00	$40,870.00

Section 4 - PAVEMENT - Totals

Awd	**$138,965.00**
2	**$140,184.50**
3	**$133,768.94**
4	**$139,833.50**
5	**$146,081.50**
6	**$131,139.10**
7	**$145,086.50**

Ref #31	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (201 FT)**	
	Awd	$25.00	$5,025.00
	2	$12.00	$2,412.00
	3	$19.27	$3,873.27
	4	$55.00	$11,055.00
	5	$35.20	$7,075.20
	6	$3.00	$603.00
	7	$10.00	$2,010.00
Ref #32	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$50,000.00	$50,000.00
	3	$14,729.64	$14,729.64
	4	$85,000.00	$85,000.00
	5	$200,000.00	$200,000.00
	6	$25,000.00	$25,000.00
	7	$300,000.00	$300,000.00

Ref #33	**638E00801**	**6" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, BOL, (208 FT)**	
	Awd	$260.00	$54,080.00
	2	$210.00	$43,680.00
	3	$250.72	$52,149.76
	4	$425.00	$88,400.00
	5	$225.00	$46,800.00
	6	$975.00	$202,800.00
	7	$327.00	$68,016.00
Ref #34	**638E06700**	**16" STEEL PIPE ENCASEMENT, OPEN CUT, (30 FT)**	
	Awd	$95.00	$2,850.00
	2	$625.00	$18,750.00
	3	$237.93	$7,137.90
	4	$200.00	$6,000.00
	5	$350.00	$10,500.00
	6	$400.00	$12,000.00
	7	$409.00	$12,270.00
Ref #35	**638E07301**	**16" STEEL PIPE ENCASEMENT, BORED OR JACKED, AS PER, (53 FT)**	
	Awd	$1,300.00	$68,900.00
	2	$1,400.00	$74,200.00
	3	$1,109.26	$58,790.78
	4	$1,650.00	$87,450.00
	5	$2,000.00	$106,000.00
	6	$1,500.00	$79,500.00
	7	$833.00	$44,149.00
Ref #36	**638E08400**	**6" INSERTING VALVE AND VALVE BOX, (1 EACH)**	
	Awd	$8,300.00	$8,300.00
	2	$17,500.00	$17,500.00
	3	$11,156.35	$11,156.35
	4	$16,000.00	$16,000.00
	5	$7,500.00	$7,500.00
	6	$16,000.00	$16,000.00
	7	$18,000.00	$18,000.00

Section 5 - WATER WORK - Totals

Awd	**$184,155.00**
2	**$206,542.00**
3	**$147,837.70**
4	**$293,905.00**
5	**$377,875.20**
6	**$335,903.00**
7	**$444,445.00**

Ref #37	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (9 EACH)**	
	Awd	$15.00	$135.00
	2	$13.00	$117.00
	3	$12.50	$112.50
	4	$13.80	$124.20
	5	$13.80	$124.20
	6	$15.00	$135.00
	7	$15.00	$135.00

Ref #38	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$110.00	$440.00
	2	$268.00	$1,072.00
	3	$100.00	$400.00
	4	$300.00	$1,200.00
	5	$75.00	$300.00
	6	$50.00	$200.00
	7	$100.00	$400.00
Ref #39	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (4 EACH)**	
	Awd	$220.00	$880.00
	2	$241.00	$964.00
	3	$200.00	$800.00
	4	$300.00	$1,200.00
	5	$225.00	$900.00
	6	$50.00	$200.00
	7	$200.00	$800.00
Ref #40	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.16 MILE)**	
	Awd	$7,900.00	$1,264.00
	2	$7,200.00	$1,152.00
	3	$4,200.00	$672.00
	4	$6,750.00	$1,080.00
	5	$4,200.00	$672.00
	6	$6,750.00	$1,080.00
	7	$12,000.00	$1,920.00
Ref #41	**642E00300**	**CENTER LINE, TYPE 1, (0.12 MILE)**	
	Awd	$10,000.00	$1,200.00
	2	$9,000.00	$1,080.00
	3	$4,200.00	$504.00
	4	$9,000.00	$1,080.00
	5	$4,200.00	$504.00
	6	$9,000.00	$1,080.00
	7	$18,000.00	$2,160.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$3,919.00**
2	**$4,385.00**
3	**$2,488.50**
4	**$4,684.20**
5	**$2,500.20**
6	**$2,695.00**
7	**$5,415.00**

Ref #42	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,300.00	$18,400.00
	2	$2,580.00	$20,640.00
	3	$1,846.75	$14,774.00
	4	$1,850.00	$14,800.00
	5	$1,900.00	$15,200.00
	6	$2,200.00	$17,600.00
	7	$2,000.00	$16,000.00

Ref #43	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (TWO WAY), (24 EACH)**	
	Awd	$55.00	$1,320.00
	2	$7.00	$168.00
	3	$10.76	$258.24
	4	$19.00	$456.00
	5	$11.00	$264.00
	6	$45.00	$1,080.00
	7	$25.00	$600.00
Ref #44	**614E13360**	**OBJECT MARKER, TWO WAY, (24 EACH)**	
	Awd	$55.00	$1,320.00
	2	$15.00	$360.00
	3	$19.88	$477.12
	4	$20.00	$480.00
	5	$20.00	$480.00
	6	$45.00	$1,080.00
	7	$25.00	$600.00
Ref #45	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.42 MILE)**	
	Awd	$6,200.00	$2,604.00
	2	$5,250.00	$2,205.00
	3	$9,500.00	$3,990.00
	4	$5,250.00	$2,205.00
	5	$9,500.00	$3,990.00
	6	$5,250.00	$2,205.00
	7	$17,000.00	$7,140.00
Ref #46	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (50 FT)**	
	Awd	$15.00	$750.00
	2	$14.00	$700.00
	3	$10.00	$500.00
	4	$14.00	$700.00
	5	$10.00	$500.00
	6	$14.00	$700.00
	7	$12.00	$600.00
Ref #47	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,000.00	$15,000.00
	3	$11,568.75	$11,568.75
	4	$45,000.00	$45,000.00
	5	$30,000.00	$30,000.00
	6	$16,500.00	$16,500.00
	7	$2,500.00	$2,500.00
Ref #48	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (370 SY)**	
	Awd	$95.00	$35,150.00
	2	$110.00	$40,700.00
	3	$92.16	$34,099.20
	4	$100.00	$37,000.00
	5	$80.00	$29,600.00
	6	$85.00	$31,450.00
	7	$120.00	$44,400.00

Ref #49	**616E10000**	**WATER, (9 MGAL)**	
	Awd	$0.10	$0.90
	2	$50.00	$450.00
	3	$15.09	$135.81
	4	$40.00	$360.00
	5	$160.00	$1,440.00
	6	$57.25	$515.25
	7	$1.00	$9.00
Ref #50	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (420 FT)**	
	Awd	$35.00	$14,700.00
	2	$35.00	$14,700.00
	3	$21.02	$8,828.40
	4	$28.00	$11,760.00
	5	$44.00	$18,480.00
	6	$35.00	$14,700.00
	7	$20.00	$8,400.00
Ref #100	**622E41110**	**PORTABLE BARRIER, ANCHORED, (470 FT)**	
	Awd	$50.00	$23,500.00
	2	$50.00	$23,500.00
	3	$20.92	$9,832.40
	4	$22.00	$10,340.00
	5	$50.00	$23,500.00
	6	$31.00	$14,570.00
	7	$30.00	$14,100.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$117,744.90**
2	**$118,423.00**
3	**$84,463.92**
4	**$123,101.00**
5	**$123,454.00**
6	**$100,400.25**
7	**$94,349.00**

Ref #51	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$110,000.00	$110,000.00
	3	$79,082.71	$79,082.71
	4	$120,000.00	$120,000.00
	5	$100,000.00	$100,000.00
	6	$136,000.00	$136,000.00
	7	$86,000.00	$86,000.00
Ref #52	**202E22900**	**APPROACH SLAB REMOVED, (112 SY)**	
	Awd	$110.00	$12,320.00
	2	$50.00	$5,600.00
	3	$36.12	$4,045.44
	4	$60.00	$6,720.00
	5	$60.00	$6,720.00
	6	$55.00	$6,160.00
	7	$30.00	$3,360.00

Ref #53	**202E23500**	**WEARING COURSE REMOVED, (586 SY)**	
	Awd	$2.50	$1,465.00
	2	$23.00	$13,478.00
	3	$8.96	$5,250.56
	4	$20.00	$11,720.00
	5	$20.00	$11,720.00
	6	$23.00	$13,478.00
	7	$8.00	$4,688.00
Ref #54	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$165,000.00	$165,000.00
	3	$214,590.30	$214,590.30
	4	$300,000.00	$300,000.00
	5	$275,000.00	$275,000.00
	6	$236,500.00	$236,500.00
	7	$435,700.00	$435,700.00
Ref #55	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$12,000.00	$12,000.00
	3	$11,407.08	$11,407.08
	4	$50,000.00	$50,000.00
	5	$42,000.00	$42,000.00
	6	$135,000.00	$135,000.00
	7	$37,500.00	$37,500.00
Ref #56	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$35,600.00	$35,600.00
	2	$25,000.00	$25,000.00
	3	$21,281.95	$21,281.95
	4	$40,500.00	$40,500.00
	5	$25,000.00	$25,000.00
	6	$75,000.00	$75,000.00
	7	$20,000.00	$20,000.00
Ref #57	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (2100 FT)**	
	Awd	$35.00	$73,500.00
	2	$58.00	$121,800.00
	3	$43.47	$91,287.00
	4	$19.00	$39,900.00
	5	$10.00	$21,000.00
	6	$55.00	$115,500.00
	7	$20.00	$42,000.00
Ref #58	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (2400 FT)**	
	Awd	$45.00	$108,000.00
	2	$42.00	$100,800.00
	3	$58.97	$141,528.00
	4	$70.00	$168,000.00
	5	$75.00	$180,000.00
	6	$45.00	$108,000.00
	7	$62.00	$148,800.00

Ref #59	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (29500 LB)**	
	Awd	$1.50	$44,250.00
	2	$2.00	$59,000.00
	3	$2.12	$62,540.00
	4	$2.40	$70,800.00
	5	$2.75	$81,125.00
	6	$2.15	$63,425.00
	7	$1.60	$47,200.00
Ref #60	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (102 CY)**	
	Awd	$950.00	$96,900.00
	2	$1,000.00	$102,000.00
	3	$1,623.77	$165,624.54
	4	$1,300.00	$132,600.00
	5	$1,500.00	$153,000.00
	6	$1,000.00	$102,000.00
	7	$1,025.00	$104,550.00
Ref #61	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (141 CY)**	
	Awd	$650.00	$91,650.00
	2	$600.00	$84,600.00
	3	$872.93	$123,083.13
	4	$800.00	$112,800.00
	5	$700.00	$98,700.00
	6	$915.00	$129,015.00
	7	$675.00	$95,175.00
Ref #62	**511E46612**	**CLASS QC1 CONCRETE WITH QC/QA, HEADWALL, (44 CY)**	
	Awd	$1,300.00	$57,200.00
	2	$1,500.00	$66,000.00
	3	$1,826.17	$80,351.48
	4	$1,750.00	$77,000.00
	5	$1,800.00	$79,200.00
	6	$1,500.00	$66,000.00
	7	$1,400.00	$61,600.00
Ref #63	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (204 SY)**	
	Awd	$35.00	$7,140.00
	2	$32.00	$6,528.00
	3	$35.49	$7,239.96
	4	$48.00	$9,792.00
	5	$32.00	$6,528.00
	6	$30.00	$6,120.00
	7	$40.00	$8,160.00
Ref #64	**512E33000**	**TYPE 2 WATERPROOFING, (502 SY)**	
	Awd	$30.00	$15,060.00
	2	$28.00	$14,056.00
	3	$28.50	$14,307.00
	4	$19.00	$9,538.00
	5	$28.50	$14,307.00
	6	$29.00	$14,558.00
	7	$17.00	$8,534.00

Ref #65	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (15 SF)**	
	Awd	$2.00	$30.00
	2	$12.00	$180.00
	3	$4.74	$71.10
	4	$10.00	$150.00
	5	$15.00	$225.00
	6	$9.50	$142.50
	7	$20.00	$300.00
Ref #66	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (115 CY)**	
	Awd	$60.00	$6,900.00
	2	$130.00	$14,950.00
	3	$121.90	$14,018.50
	4	$160.00	$18,400.00
	5	$145.00	$16,675.00
	6	$125.00	$14,375.00
	7	$120.00	$13,800.00
Ref #68	**611E71000**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE ARCH , (56 FT)**	
	Awd	$10,000.00	$560,000.00
	2	$7,500.00	$420,000.00
	3	$10,151.14	$568,463.84
	4	$7,750.00	$434,000.00
	5	$7,000.00	$392,000.00
	6	$9,250.00	$518,000.00
	7	$13,571.43	$760,000.08
Ref #101	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$4,400.00	$4,400.00
	2	$4,700.00	$4,700.00
	3	$8,112.28	$8,112.28
	4	$4,700.00	$4,700.00
	5	$5,000.00	$5,000.00
	6	$5,379.20	$5,379.20
	7	$8,000.00	$8,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (ROS-138-17. - Totals

Awd	**$1,439,415.00**
2	**$1,325,692.00**
3	**$1,612,284.87**
4	**$1,606,620.00**
5	**$1,508,200.00**
6	**$1,744,652.70**
7	**$1,885,367.08**

Ref #69	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$14,524.00	$14,524.00
	4	$18,000.00	$18,000.00
	5	$18,000.00	$18,000.00
	6	$14,000.00	$14,000.00
	7	$60,000.00	$60,000.00

Ref #70	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$78,000.00	$78,000.00
	2	$50,000.00	$50,000.00
	3	$73,073.94	$73,073.94
	4	$80,000.00	$80,000.00
	5	$90,000.00	$90,000.00
	6	$83,000.00	$83,000.00
	7	$100,000.00	$100,000.00
Ref #71	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$2,500.00	$10,000.00
	2	$4,000.00	$16,000.00
	3	$3,497.50	$13,990.00
	4	$2,000.00	$8,000.00
	5	$3,300.00	$13,200.00
	6	$1,505.00	$6,020.00
	7	$1,750.00	$7,000.00
Ref #72	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$20,000.00	$20,000.00
	3	$30,800.00	$30,800.00
	4	$18,000.00	$18,000.00
	5	$30,000.00	$30,000.00
	6	$17,000.00	$17,000.00
	7	$12,000.00	$12,000.00
Ref #73	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$125,000.00	$125,000.00
	3	$103,934.73	$103,934.73
	4	$100,000.00	$100,000.00
	5	$135,000.00	$135,000.00
	6	$145,000.00	$145,000.00
	7	$100,000.00	$100,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$184,000.00**
2	**$226,000.00**
3	**$236,322.67**
4	**$224,000.00**
5	**$286,200.00**
6	**$265,020.00**
7	**$279,000.00**