Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250544
PID 102449
JAC-SR 139-06.82
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 11/13/2025
Completion Date: 7/31/2026

Contract Awarded To: D G M INC
Award Amount: $369,371.70

Engineer's Estimate: $480,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $369,371.70

Bidder 2
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $446,569.44

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $457,250.75

Bidder 4
SCIOTO VALLEY PAVING LLC
5554 BIG BEAR CREEK ROAD
Scioto
LUCASVILLE, OH 45648
Bid $464,514.71

Bidder 5
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $486,231.45

Bidder 6
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $486,729.61

Bidder 7
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $494,917.60

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$16,000.00	$16,000.00
	3	$23,000.00	$23,000.00
	4	$8,500.00	$8,500.00
	5	$28,000.00	$28,000.00
	6	$21,316.35	$21,316.35
	7	$45,000.00	$45,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (133 SY)**	
	Awd	$8.00	$1,064.00
	2	$10.00	$1,330.00
	3	$20.00	$2,660.00
	4	$25.00	$3,325.00
	5	$20.00	$2,660.00
	6	$34.33	$4,565.89
	7	$30.00	$3,990.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (115 FT)**	
	Awd	$15.00	$1,725.00
	2	$20.00	$2,300.00
	3	$15.00	$1,725.00
	4	$30.00	$3,450.00
	5	$11.00	$1,265.00
	6	$15.89	$1,827.35
	7	$50.00	$5,750.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (137.5 FT)**	
	Awd	$1.00	$137.50
	2	$10.00	$1,375.00
	3	$7.50	$1,031.25
	4	$15.00	$2,062.50
	5	$10.00	$1,375.00
	6	$2.80	$385.00
	7	$5.00	$687.50
Ref #5	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$500.00	$2,000.00
	3	$510.00	$2,040.00
	4	$500.00	$2,000.00
	5	$250.00	$1,000.00
	6	$193.56	$774.24
	7	$1,000.00	$4,000.00
Ref #6	**202E53100**	**MAILBOX REMOVED, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$100.00	$300.00
	3	$100.00	$300.00
	4	$65.00	$195.00
	5	$75.00	$225.00
	6	$88.49	$265.47
	7	$200.00	$600.00

Ref #7	**202E75000**	**FENCE REMOVED, (111 FT)**	
	Awd	$8.00	$888.00
	2	$10.00	$1,110.00
	3	$2.50	$277.50
	4	$15.00	$1,665.00
	5	$2.00	$222.00
	6	$5.75	$638.25
	7	$20.00	$2,220.00
Ref #8	**202E98000**	**REMOVAL MISC.: EXITING SWINGSET AND DOG KENNEL, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$1,400.00	$1,400.00
	4	$500.00	$500.00
	5	$2,500.00	$2,500.00
	6	$1,108.55	$1,108.55
	7	$4,500.00	$4,500.00
Ref #9	**203E10000**	**EXCAVATION, (405 CY)**	
	Awd	$22.50	$9,112.50
	2	$50.00	$20,250.00
	3	$35.00	$14,175.00
	4	$45.00	$18,225.00
	5	$36.00	$14,580.00
	6	$49.71	$20,132.55
	7	$25.00	$10,125.00
Ref #10	**203E20000**	**EMBANKMENT, (109 CY)**	
	Awd	$25.00	$2,725.00
	2	$80.00	$8,720.00
	3	$20.00	$2,180.00
	4	$55.00	$5,995.00
	5	$36.00	$3,924.00
	6	$14.88	$1,621.92
	7	$25.00	$2,725.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (319 SY)**	
	Awd	$8.00	$2,552.00
	2	$10.00	$3,190.00
	3	$8.00	$2,552.00
	4	$5.00	$1,595.00
	5	$3.00	$957.00
	6	$4.65	$1,483.35
	7	$2.00	$638.00
Ref #12	**607E15000**	**FENCE, TYPE 47, (111 FT)**	
	Awd	$70.00	$7,770.00
	2	$50.00	$5,550.00
	3	$80.00	$8,880.00
	4	$45.00	$4,995.00
	5	$65.00	$7,215.00
	6	$65.00	$7,215.00
	7	$55.00	$6,105.00

Ref #13	**690E50300**	**SPECIAL - MAILBOX SUPPORT SYSTEM, MULTIPLE, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$500.00	$500.00
	3	$970.00	$970.00
	4	$250.00	$250.00
	5	$500.00	$500.00
	6	$75.00	$75.00
	7	$500.00	$500.00

Section 1 - ROADWAY - Totals

Awd	**$47,649.00**
2	**$63,125.00**
3	**$61,190.75**
4	**$52,757.50**
5	**$64,423.00**
6	**$61,408.92**
7	**$86,840.50**

Ref #14	**659E10000**	**SEEDING AND MULCHING, (728 SY)**	
	Awd	$4.00	$2,912.00
	2	$3.00	$2,184.00
	3	$4.50	$3,276.00
	4	$4.50	$3,276.00
	5	$4.50	$3,276.00
	6	$5.33	$3,880.24
	7	$10.00	$7,280.00
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (36 SY)**	
	Awd	$0.05	$1.80
	2	$3.00	$108.00
	3	$10.00	$360.00
	4	$3.50	$126.00
	5	$4.50	$162.00
	6	$4.50	$162.00
	7	$0.20	$7.20
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$1,500.00	$150.00
	2	$2,500.00	$250.00
	3	$710.00	$71.00
	4	$1,500.00	$150.00
	5	$1,250.00	$125.00
	6	$1,250.00	$125.00
	7	$1,950.00	$195.00
Ref #17	**659E31000**	**LIME, (0.15 ACRE)**	
	Awd	$300.00	$45.00
	2	$1,000.00	$150.00
	3	$1,000.00	$150.00
	4	$1,500.00	$225.00
	5	$150.00	$22.50
	6	$150.00	$22.50
	7	$1,600.00	$240.00

Ref #18	**659E35000**	**WATER, (3.9 MGAL)**	
	Awd	$1.00	$3.90
	2	$1.00	$3.90
	3	$130.00	$507.00
	4	$1.00	$3.90
	5	$1.00	$3.90
	6	$1.00	$3.90
	7	$1.00	$3.90
Ref #19	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00
	7	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,112.70**
2	**$3,695.90**
3	**$5,364.00**
4	**$4,780.90**
5	**$4,589.40**
6	**$5,193.64**
7	**$8,726.10**

Ref #20	**611E04900**	**12" CONDUIT, TYPE D, (70 FT)**	
	Awd	$80.00	$5,600.00
	2	$80.00	$5,600.00
	3	$80.00	$5,600.00
	4	$140.00	$9,800.00
	5	$60.00	$4,200.00
	6	$88.67	$6,206.90
	7	$175.00	$12,250.00

Section 3 - DRAINAGE - Totals

Awd	**$5,600.00**
2	**$5,600.00**
3	**$5,600.00**
4	**$9,800.00**
5	**$4,200.00**
6	**$6,206.90**
7	**$12,250.00**

Ref #21	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (45 FT)**	
	Awd	$15.00	$675.00
	2	$20.00	$900.00
	3	$35.00	$1,575.00
	4	$20.00	$900.00
	5	$12.00	$540.00
	6	$20.00	$900.00
	7	$100.00	$4,500.00

Ref #22	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (30 CY)**	
	Awd	$380.00	$11,400.00
	2	$300.00	$9,000.00
	3	$400.00	$12,000.00
	4	$650.00	$19,500.00
	5	$390.00	$11,700.00
	6	$365.00	$10,950.00
	7	$550.00	$16,500.00
Ref #23	**304E20000**	**AGGREGATE BASE, (32 CY)**	
	Awd	$125.00	$4,000.00
	2	$100.00	$3,200.00
	3	$160.00	$5,120.00
	4	$150.00	$4,800.00
	5	$165.00	$5,280.00
	6	$138.81	$4,441.92
	7	$150.00	$4,800.00
Ref #24	**407E10000**	**TACK COAT, (44 GAL)**	
	Awd	$4.50	$198.00
	2	$10.00	$440.00
	3	$4.00	$176.00
	4	$1.00	$44.00
	5	$7.00	$308.00
	6	$4.50	$198.00
	7	$10.00	$440.00
Ref #25	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (34 CY)**	
	Awd	$125.00	$4,250.00
	2	$200.00	$6,800.00
	3	$160.00	$5,440.00
	4	$185.00	$6,290.00
	5	$145.00	$4,930.00
	6	$143.54	$4,880.36
	7	$150.00	$5,100.00
Ref #26	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (25 CY)**	
	Awd	$445.00	$11,125.00
	2	$500.00	$12,500.00
	3	$450.00	$11,250.00
	4	$650.00	$16,250.00
	5	$460.00	$11,500.00
	6	$430.00	$10,750.00
	7	$750.00	$18,750.00

Section 4 - PAVEMENT - Totals

Awd	**$31,648.00**
2	**$32,840.00**
3	**$35,561.00**
4	**$47,784.00**
5	**$34,258.00**
6	**$32,120.28**
7	**$50,090.00**

Ref #27	**621E00100**	**RPM, (2 EACH)**	
	Awd	$545.00	$1,090.00
	2	$600.00	$1,200.00
	3	$690.00	$1,380.00
	4	$250.00	$500.00
	5	$545.00	$1,090.00
	6	$1,460.00	$2,920.00
	7	$2,000.00	$4,000.00
Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
	Awd	$1.00	$2.00
	2	$20.00	$40.00
	3	$120.00	$240.00
	4	$30.00	$60.00
	5	$50.00	$100.00
	6	$88.49	$176.98
	7	$100.00	$200.00
Ref #29	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.06 MILE)**	
	Awd	$25,000.00	$1,500.00
	2	$25,404.00	$1,524.24
	3	$29,000.00	$1,740.00
	4	$30,000.00	$1,800.00
	5	$23,095.00	$1,385.70
	6	$13,000.00	$780.00
	7	$16,500.00	$990.00
Ref #30	**642E00300**	**CENTER LINE, TYPE 1, (0.03 MILE)**	
	Awd	$37,500.00	$1,125.00
	2	$38,110.00	$1,143.30
	3	$44,000.00	$1,320.00
	4	$50,000.00	$1,500.00
	5	$34,645.00	$1,039.35
	6	$13,000.00	$390.00
	7	$32,000.00	$960.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,717.00**
2	**$3,907.54**
3	**$4,680.00**
4	**$3,860.00**
5	**$3,615.05**
6	**$4,266.98**
7	**$6,150.00**

Ref #31	**253E02000**	**PAVEMENT REPAIR, (30 CY)**	
	Awd	$325.00	$9,750.00
	2	$300.00	$9,000.00
	3	$450.00	$13,500.00
	4	$150.00	$4,500.00
	5	$200.00	$6,000.00
	6	$460.81	$13,824.30
	7	$25.00	$750.00

Ref #32	**407E10000**	**TACK COAT, (30 GAL)**	
	Awd	$4.50	$135.00
	2	$10.00	$300.00
	3	$5.50	$165.00
	4	$1.00	$30.00
	5	$4.00	$120.00
	6	$4.50	$135.00
	7	$1.00	$30.00
Ref #33	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (30 CY)**	
	Awd	$275.00	$8,250.00
	2	$500.00	$15,000.00
	3	$460.00	$13,800.00
	4	$650.00	$19,500.00
	5	$290.00	$8,700.00
	6	$410.81	$12,324.30
	7	$25.00	$750.00
Ref #34	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,250.00	$8,250.00
	2	$8,000.00	$8,000.00
	3	$10,000.00	$10,000.00
	4	$6,500.00	$6,500.00
	5	$7,990.00	$7,990.00
	6	$9,546.55	$9,546.55
	7	$20,000.00	$20,000.00
Ref #35	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (30 CY)**	
	Awd	$160.00	$4,800.00
	2	$300.00	$9,000.00
	3	$410.00	$12,300.00
	4	$150.00	$4,500.00
	5	$290.00	$8,700.00
	6	$410.81	$12,324.30
	7	$25.00	$750.00
Ref #36	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$130.00	$130.00
	4	$1.00	$1.00
	5	$1.00	$1.00
	6	$24.40	$24.40
	7	$1.00	$1.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$31,186.00**
2	**$41,301.00**
3	**$49,895.00**
4	**$35,031.00**
5	**$31,511.00**
6	**$48,178.85**
7	**$22,281.00**

Ref #37	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$10,000.00	$10,000.00
	3	$13,000.00	$13,000.00
	4	$10,000.00	$10,000.00
	5	$18,000.00	$18,000.00
	6	$14,917.00	$14,917.00
	7	$15,000.00	$15,000.00
Ref #38	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$10,000.00	$10,000.00
	3	$22,000.00	$22,000.00
	4	$10,000.00	$10,000.00
	5	$14,000.00	$14,000.00
	6	$12,424.60	$12,424.60
	7	$15,000.00	$15,000.00
Ref #39	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
	5	$35,000.00	$35,000.00
	6	$28,860.04	$28,860.04
	7	$15,000.00	$15,000.00
Ref #40	**503E31100**	**ROCK EXCAVATION, (56 CY)**	
	Awd	$70.00	$3,920.00
	2	$200.00	$11,200.00
	3	$120.00	$6,720.00
	4	$250.00	$14,000.00
	5	$85.00	$4,760.00
	6	$157.15	$8,800.40
	7	$300.00	$16,800.00
Ref #41	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2400 LB)**	
	Awd	$2.25	$5,400.00
	2	$3.00	$7,200.00
	3	$3.50	$8,400.00
	4	$6.00	$14,400.00
	5	$3.00	$7,200.00
	6	$3.11	$7,464.00
	7	$3.00	$7,200.00
Ref #42	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (28 CY)**	
	Awd	$650.00	$18,200.00
	2	$1,500.00	$42,000.00
	3	$1,000.00	$28,000.00
	4	$1,200.00	$33,600.00
	5	$690.00	$19,320.00
	6	$1,056.79	$29,590.12
	7	$700.00	$19,600.00

Ref #43	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$3,000.00	$3,000.00
	2	$1,500.00	$1,500.00
	3	$7,700.00	$7,700.00
	4	$2,500.00	$2,500.00
	5	$2,800.00	$2,800.00
	6	$4,369.93	$4,369.93
	7	$700.00	$700.00
Ref #44	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (40 SY)**	
	Awd	$45.00	$1,800.00
	2	$50.00	$2,000.00
	3	$70.00	$2,800.00
	4	$55.00	$2,200.00
	5	$55.00	$2,200.00
	6	$54.54	$2,181.60
	7	$65.00	$2,600.00
Ref #45	**512E33000**	**TYPE 2 WATERPROOFING, (190 SY)**	
	Awd	$18.00	$3,420.00
	2	$24.00	$4,560.00
	3	$25.00	$4,750.00
	4	$50.00	$9,500.00
	5	$28.00	$5,320.00
	6	$37.88	$7,197.20
	7	$35.00	$6,650.00
Ref #46	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (31 CY)**	
	Awd	$145.00	$4,495.00
	2	$140.00	$4,340.00
	3	$150.00	$4,650.00
	4	$380.00	$11,780.00
	5	$130.00	$4,030.00
	6	$257.18	$7,972.58
	7	$175.00	$5,425.00
Ref #47	**611E94980**	**10' X 4' CONDUIT, TYPE A, 706.05, (72 FT)**	
	Awd	$1,582.00	$113,904.00
	2	$1,450.00	$104,400.00
	3	$1,400.00	$100,800.00
	4	$2,000.00	$144,000.00
	5	$1,740.00	$125,280.00
	6	$1,581.06	$113,836.32
	7	$1,400.00	$100,800.00
Ref #48	**851E10000**	**PRECAST GRAVITY AND SEMIGRAVITY RETAINING WALL, (193 SF)**	
	Awd	$140.00	$27,020.00
	2	$200.00	$38,600.00
	3	$140.00	$27,020.00
	4	$0.10	$19.30
	5	$115.00	$22,195.00
	6	$178.95	$34,537.35
	7	$85.00	$16,405.00

Ref #49	**851E11000**	**NATURAL SOIL, (6 CY)**	
	Awd	$50.00	$300.00
	2	$200.00	$1,200.00
	3	$270.00	$1,620.00
	4	$250.00	$1,500.00
	5	$55.00	$330.00
	6	$42.85	$257.10
	7	$150.00	$900.00
Ref #50	**851E14000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$1,000.00	$2,000.00
	2	$300.00	$600.00
	3	$2,800.00	$5,600.00
	4	$1.00	$2.00
	5	$500.00	$1,000.00
	6	$366.15	$732.30
	7	$3,500.00	$7,000.00
Ref #51	**851E15000**	**WALL DRAINAGE SYSTEM, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$9,500.00	$9,500.00
	4	$2,500.00	$2,500.00
	5	$7,500.00	$7,500.00
	6	$2,718.09	$2,718.09
	7	$3,500.00	$3,500.00
Ref #52	**851E15500**	**PGSRW INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$5,000.00	$5,000.00
	3	$2,100.00	$2,100.00
	4	$0.01	$0.01
	5	$4,000.00	$4,000.00
	6	$2,000.00	$2,000.00
	7	$5,000.00	$5,000.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (JAC-13 - Totals

Awd	**$205,459.00**
2	**$257,600.00**
3	**$254,660.00**
4	**$266,001.31**
5	**$272,935.00**
6	**$277,858.63**
7	**$237,580.00**

Ref #53	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$7,500.00	$7,500.00
	3	$3,500.00	$3,500.00
	4	$9,500.00	$9,500.00
	5	$6,500.00	$6,500.00
	6	$3,504.53	$3,504.53
	7	$20,000.00	$20,000.00

Ref #54	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$3,500.00	$3,500.00
	3	$2,200.00	$2,200.00
	4	$6,500.00	$6,500.00
	5	$18,000.00	$18,000.00
	6	$2,918.63	$2,918.63
	7	$20,000.00	$20,000.00
Ref #55	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,000.00	$5,000.00
	3	$9,000.00	$9,000.00
	4	$3,500.00	$3,500.00
	5	$8,600.00	$8,600.00
	6	$5,800.00	$5,800.00
	7	$10,000.00	$10,000.00
Ref #56	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
	3	$1,800.00	$1,800.00
	4	$2,500.00	$2,500.00
	5	$800.00	$800.00
	6	$1,400.00	$1,400.00
	7	$3,000.00	$3,000.00
Ref #57	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
	3	$1,800.00	$1,800.00
	4	$2,500.00	$2,500.00
	5	$800.00	$800.00
	6	$1,400.00	$1,400.00
	7	$3,000.00	$3,000.00
Ref #58	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$17,500.00	$17,500.00
	3	$22,000.00	$22,000.00
	4	$20,000.00	$20,000.00
	5	$36,000.00	$36,000.00
	6	$36,472.25	$36,472.25
	7	$15,000.00	$15,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$40,000.00**
2	**$38,500.00**
3	**$40,300.00**
4	**$44,500.00**
5	**$70,700.00**
6	**$51,495.41**
7	**$71,000.00**