Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250545
PID 120777
LOG-US 33-17.82
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 11/13/2025
Completion Date: 6/15/2026

Contract Awarded To: BCC OHIO INC
Award Amount: $492,630.92

Engineer's Estimate: $650,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $492,630.92

Bidder 2
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $553,241.25

Bidder 3
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $637,484.40

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $670,937.00

Bidder 5
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $696,772.40

Bidder 6
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $770,093.05

Bidder 7
I V S HYDRO INC
15903 EMERSON AVE

WAVERLY, WV 26184
Bid $875,300.00

Ref #1	202E23501	WEARING COURSE REMOVED, AS PER PLAN, (695 SY)	
	Awd	$0.90	$625.50
	2	$5.00	$3,475.00
	3	$10.00	$6,950.00
	4	$9.00	$6,255.00
	5	$7.50	$5,212.50
	6	$10.00	$6,950.00
	7	$14.00	$9,730.00

Section 1 - ROADWAY - Totals

Awd	**$625.50**
2	**$3,475.00**
3	**$6,950.00**
4	**$6,255.00**
5	**$5,212.50**
6	**$6,950.00**
7	**$9,730.00**

Ref #2	832E30000	EROSION CONTROL, (1000 EACH)	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00
	7	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**
6	**$1,000.00**
7	**$1,000.00**

Ref #3	407E10000	TACK COAT, (69 GAL)	
	Awd	$1.05	$72.45
	2	$1.25	$86.25
	3	$3.00	$207.00
	4	$3.00	$207.00
	5	$3.00	$207.00
	6	$10.00	$690.00
	7	$3.00	$207.00

Ref #4	441E70100	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (32 CY)	
	Awd	$656.25	$21,000.00
	2	$700.00	$22,400.00
	3	$575.00	$18,400.00
	4	$575.00	$18,400.00
	5	$575.00	$18,400.00
	6	$850.00	$27,200.00
	7	$825.00	$26,400.00

Section 3 - PAVEMENT - Totals

Awd	**$21,072.45**
2	**$22,486.25**
3	**$18,607.00**
4	**$18,607.00**
5	**$18,607.00**
6	**$27,890.00**
7	**$26,607.00**

Ref #5	**646E10010**	**EDGE LINE, 6", (0.16 MILE)**	
	Awd	$17,062.50	$2,730.00
	2	$22,500.00	$3,600.00
	3	$22,240.00	$3,558.40
	4	$16,250.00	$2,600.00
	5	$22,240.00	$3,558.40
	6	$20,000.00	$3,200.00
	7	$16,250.00	$2,600.00
Ref #6	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$17,062.50	$1,365.00
	2	$45,000.00	$3,600.00
	3	$29,650.00	$2,372.00
	4	$16,250.00	$1,300.00
	5	$29,650.00	$2,372.00
	6	$20,000.00	$1,600.00
	7	$16,250.00	$1,300.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$4,095.00**
2	**$7,200.00**
3	**$5,930.40**
4	**$3,900.00**
5	**$5,930.40**
6	**$4,800.00**
7	**$3,900.00**

Ref #7	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,822.25	$5,822.25
	2	$4,000.00	$4,000.00
	3	$10,000.00	$10,000.00
	4	$8,000.00	$8,000.00
	5	$6,500.00	$6,500.00
	6	$5,000.00	$5,000.00
	7	$7,041.21	$7,041.21

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5,822.25**
2	**$4,000.00**
3	**$10,000.00**
4	**$8,000.00**
5	**$6,500.00**
6	**$5,000.00**
7	**$7,041.21**

Ref #8	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$57,624.00	$57,624.00
	2	$52,000.00	$52,000.00
	3	$110,000.00	$110,000.00
	4	$156,000.00	$156,000.00
	5	$145,000.00	$145,000.00
	6	$82,650.00	$82,650.00
	7	$106,000.00	$106,000.00
Ref #9	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (875 LB)**	
	Awd	$4.03	$3,526.25
	2	$5.00	$4,375.00
	3	$6.00	$5,250.00
	4	$3.50	$3,062.50
	5	$2.50	$2,187.50
	6	$4.40	$3,850.00
	7	$2.00	$1,750.00
Ref #10	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$1.88	$188.00
	2	$5.00	$500.00
	3	$3.00	$300.00
	4	$4.00	$400.00
	5	$2.00	$200.00
	6	$4.30	$430.00
	7	$6.09	$609.00
Ref #11	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (90 EACH)**	
	Awd	$28.65	$2,578.50
	2	$30.00	$2,700.00
	3	$40.00	$3,600.00
	4	$19.00	$1,710.00
	5	$24.00	$2,160.00
	6	$50.25	$4,522.50
	7	$66.63	$5,996.70
Ref #12	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (19 CY)**	
	Awd	$2,560.66	$48,652.54
	2	$2,200.00	$41,800.00
	3	$2,200.00	$41,800.00
	4	$4,000.00	$76,000.00
	5	$3,500.00	$66,500.00
	6	$2,620.00	$49,780.00
	7	$955.03	$18,145.57

Ref #13	**513E90000**	**STRUCTURAL STEEL, MISC.: END CROSSFRAMES AND PLATE, (2522 LB)**	
	Awd	$4.65	$11,727.30
	2	$12.00	$30,264.00
	3	$10.00	$25,220.00
	4	$10.00	$25,220.00
	5	$10.00	$25,220.00
	6	$15.50	$39,091.00
	7	$54.54	$137,549.88
Ref #14	**514E27700**	**FIELD PAINTING, MISC.: FIELD PAINTING OF REPLACED, (336 SF)**	
	Awd	$63.57	$21,359.52
	2	$100.00	$33,600.00
	3	$115.00	$38,640.00
	4	$90.00	$30,240.00
	5	$90.00	$30,240.00
	6	$225.00	$75,600.00
	7	$145.00	$48,720.00
Ref #15	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (111 FT)**	
	Awd	$1,033.07	$114,670.77
	2	$900.00	$99,900.00
	3	$815.00	$90,465.00
	4	$800.00	$88,800.00
	5	$1,000.00	$111,000.00
	6	$1,155.00	$128,205.00
	7	$1,385.00	$153,735.00
Ref #16	**516E31001**	**JOINT SEALER, AS PER PLAN, (100 FT)**	
	Awd	$28.44	$2,844.00
	2	$20.00	$2,000.00
	3	$40.00	$4,000.00
	4	$38.00	$3,800.00
	5	$15.00	$1,500.00
	6	$11.55	$1,155.00
	7	$49.68	$4,968.00
Ref #17	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (105 FT)**	
	Awd	$28.44	$2,986.20
	2	$20.00	$2,100.00
	3	$40.00	$4,200.00
	4	$25.50	$2,677.50
	5	$15.00	$1,575.00
	6	$10.50	$1,102.50
	7	$51.97	$5,456.85
Ref #18	**844E20001**	**GALVANIC ANODE PROTECTION, AS PER PLAN, (66 EACH)**	
	Awd	$57.30	$3,781.80
	2	$30.00	$1,980.00
	3	$80.00	$5,280.00
	4	$60.00	$3,960.00
	5	$50.00	$3,300.00
	6	$95.50	$6,303.00
	7	$64.02	$4,225.32

Ref #19	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1058 SY)**	
	Awd	$81.32	$86,036.56
	2	$65.00	$68,770.00
	3	$75.00	$79,350.00
	4	$70.00	$74,060.00
	5	$90.00	$95,220.00
	6	$83.15	$87,972.70
	7	$105.00	$111,090.00
Ref #20	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1029 SY)**	
	Awd	$40.64	$41,818.56
	2	$59.00	$60,711.00
	3	$90.00	$92,610.00
	4	$80.00	$82,320.00
	5	$80.00	$82,320.00
	6	$84.15	$86,590.35
	7	$85.00	$87,465.00
Ref #21	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (23 CY)**	
	Awd	$675.75	$15,542.25
	2	$400.00	$9,200.00
	3	$600.00	$13,800.00
	4	$455.00	$10,465.00
	5	$510.00	$11,730.00
	6	$615.00	$14,145.00
	7	$600.00	$13,800.00
Ref #22	**848E50000**	**HAND CHIPPING, (62 SY)**	
	Awd	$237.04	$14,696.48
	2	$140.00	$8,680.00
	3	$161.00	$9,982.00
	4	$80.00	$4,960.00
	5	$135.00	$8,370.00
	6	$188.00	$11,656.00
	7	$105.00	$6,510.00
Ref #23	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,289.00	$2,289.00
	2	$500.00	$500.00
	3	$1,500.00	$1,500.00
	4	$1,500.00	$1,500.00
	5	$2,500.00	$2,500.00
	6	$2,400.00	$2,400.00
	7	$1,000.00	$1,000.00

Section 6 - STRUCTURE REPAIR (LOG-33-1782) - Totals

Awd	**$430,321.73**
2	**$419,080.00**
3	**$525,997.00**
4	**$565,175.00**
5	**$589,022.50**
6	**$595,453.05**
7	**$707,021.32**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,081.89	$6,081.89
	2	$13,000.00	$13,000.00
	3	$5,000.00	$5,000.00
	4	$6,000.00	$6,000.00
	5	$12,500.00	$12,500.00
	6	$10,000.00	$10,000.00
	7	$7,500.00	$7,500.00
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,405.60	$3,405.60
	2	$25,000.00	$25,000.00
	3	$32,000.00	$32,000.00
	4	$25,000.00	$25,000.00
	5	$22,500.00	$22,500.00
	6	$28,000.00	$28,000.00
	7	$30,000.47	$30,000.47
Ref #26	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$105.00	$105.00
	2	$5,000.00	$5,000.00
	3	$2,000.00	$2,000.00
	4	$7,000.00	$7,000.00
	5	$500.00	$500.00
	6	$5,000.00	$5,000.00
	7	$1,500.00	$1,500.00
Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,101.50	$20,101.50
	2	$53,000.00	$53,000.00
	3	$30,000.00	$30,000.00
	4	$30,000.00	$30,000.00
	5	$35,000.00	$35,000.00
	6	$86,000.00	$86,000.00
	7	$81,000.00	$81,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$29,693.99**
2	**$96,000.00**
3	**$69,000.00**
4	**$68,000.00**
5	**$70,500.00**
6	**$129,000.00**
7	**$120,000.47**