Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250549
PID 116034
COL-US 30-34.73
Federal
Type: BRIDGE REPAIR
Letting Date: 12/4/2025
Completion Date: 9/30/2026

Contract Awarded To: BCC OHIO INC
Award Amount: $318,688.80

Engineer's Estimate: $283,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $318,688.80

Bidder 2
APBN INC
4412 US 422

Pulaski, PA 16143
Bid $459,029.00

Bidder 3
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $497,994.16

Bidder 4
SUBURBAN MAINTENANCE & CONSTRUCTION INC
16330 YORK RD
Cuyahoga
NORTH ROYALTON, OH 44133
Bid $547,622.91

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$7,740.00	$7,740.00
	2	$30,000.00	$30,000.00
	3	$39,596.36	$39,596.36
	4	$85,000.00	$85,000.00

Section 1 - ROADWAY - Totals

Awd	**$7,740.00**
2	**$30,000.00**
3	**$39,596.36**
4	**$85,000.00**

Ref #2	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$204.00	$408.00
	2	$50.00	$100.00
	3	$89.47	$178.94
	4	$250.00	$500.00
Ref #3	**659E00300**	**TOPSOIL, (500 CY)**	
	Awd	$64.80	$32,400.00
	2	$30.00	$15,000.00
	3	$59.47	$29,735.00
	4	$70.00	$35,000.00
Ref #4	**659E10000**	**SEEDING AND MULCHING, (4500 SY)**	
	Awd	$2.57	$11,565.00
	2	$2.45	$11,025.00
	3	$4.63	$20,835.00
	4	$2.57	$11,565.00
Ref #5	**659E14000**	**REPAIR SEEDING AND MULCHING, (225 SY)**	
	Awd	$1.94	$436.50
	2	$2.85	$641.25
	3	$2.32	$522.00
	4	$1.85	$416.25
Ref #6	**659E20000**	**COMMERCIAL FERTILIZER, (0.61 TON)**	
	Awd	$509.25	$310.64
	2	$485.00	$295.85
	3	$1,157.89	$706.31
	4	$485.00	$295.85
Ref #7	**659E31000**	**LIME, (0.93 ACRE)**	
	Awd	$31.51	$29.30
	2	$30.00	$27.90
	3	$568.42	$528.63
	4	$30.00	$27.90
Ref #8	**659E35000**	**WATER, (25 MGAL)**	
	Awd	$0.21	$5.25
	2	$0.20	$5.00
	3	$8.95	$223.75
	4	$0.20	$5.00
Ref #9	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$46,154.69**
2	**$28,095.00**
3	**$53,729.63**
4	**$48,810.00**

Ref #10	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (30.9 FT)**	
	Awd	$26.25	$811.13
	2	$25.00	$772.50
	3	$28.95	$894.56
	4	$26.25	$811.13
Ref #11	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (91.7 FT)**	
	Awd	$78.75	$7,221.83
	2	$75.00	$6,877.50
	3	$92.63	$8,494.17
	4	$78.75	$7,221.38
Ref #12	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$771.75	$3,087.00
	2	$735.00	$2,940.00
	3	$868.42	$3,473.68
	4	$800.00	$3,200.00
Ref #13	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (1 EACH)**	
	Awd	$236.25	$236.25
	2	$225.00	$225.00
	3	$289.47	$289.47
	4	$250.00	$250.00
Ref #14	**630E80100**	**SIGN, FLAT SHEET, (22.7 SF)**	
	Awd	$21.00	$476.70
	2	$20.00	$454.00
	3	$28.95	$657.17
	4	$22.00	$499.40
Ref #15	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (289 SF)**	
	Awd	$30.45	$8,800.05
	2	$29.00	$8,381.00
	3	$37.05	$10,707.45
	4	$31.00	$8,959.00
Ref #16	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$1,596.00	$6,384.00
	2	$1,520.00	$6,080.00
	3	$1,794.74	$7,178.96
	4	$1,650.00	$6,600.00
Ref #17	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$21.00	$21.00
	2	$20.00	$20.00
	3	$28.95	$28.95
	4	$22.00	$22.00
Ref #18	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$26.25	$26.25
	2	$25.00	$25.00
	3	$34.74	$34.74
	4	$25.00	$25.00

Ref #19	**630E86310**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$551.25	$551.25
	2	$2,000.00	$2,000.00
	3	$636.84	$636.84
	4	$550.00	$550.00
Ref #20	**630E86311**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, AS, (2 EACH)**	
	Awd	$4,803.75	$9,607.50
	2	$5,000.00	$10,000.00
	3	$5,326.32	$10,652.64
	4	$5,500.00	$11,000.00
Ref #21	**646E10100**	**LANE LINE, 4", (0.04 MILE)**	
	Awd	$2,404.50	$96.18
	2	$2,290.00	$91.60
	3	$31,842.00	$1,273.68
	4	$7,500.00	$300.00
Ref #22	**646E10200**	**CENTER LINE, (0.05 MILE)**	
	Awd	$11,917.60	$595.88
	2	$11,350.00	$567.50
	3	$34,736.80	$1,736.84
	4	$4,500.00	$225.00
Ref #23	**646E10300**	**CHANNELIZING LINE, 8", (340 FT)**	
	Awd	$2.89	$982.60
	2	$2.75	$935.00
	3	$4.05	$1,377.00
	4	$9.00	$3,060.00
Ref #24	**646E20300**	**LANE ARROW, (12 EACH)**	
	Awd	$367.50	$4,410.00
	2	$350.00	$4,200.00
	3	$405.26	$4,863.12
	4	$115.00	$1,380.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$43,307.62**
2	**$43,569.10**
3	**$52,299.27**
4	**$44,102.91**

Ref #25	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$90.30	$4,515.00
	2	$40.00	$2,000.00
	3	$115.79	$5,789.50
	4	$90.00	$4,500.00
Ref #26	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$525.00	$5,250.00
	2	$100.00	$1,000.00
	3	$168.42	$1,684.20
	4	$300.00	$3,000.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$9,765.00**
2	**$3,000.00**
3	**$7,473.70**
4	**$7,500.00**

Ref #27	**202E98100**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (1 EACH)**	
	Awd	$129.00	$129.00
	2	$9,000.00	$9,000.00
	3	$2,894.74	$2,894.74
	4	$1,500.00	$1,500.00
Ref #28	**202E98200**	**REMOVAL MISC.: PORTIONS OF APPROACH SLAB REMOVED, (8 FT)**	
	Awd	$322.50	$2,580.00
	2	$1,000.00	$8,000.00
	3	$1,397.36	$11,178.88
	4	$500.00	$4,000.00
Ref #29	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1283 SY)**	
	Awd	$17.93	$23,004.19
	2	$20.00	$25,660.00
	3	$35.00	$44,905.00
	4	$32.00	$41,056.00
Ref #30	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (240 FT)**	
	Awd	$1.94	$465.60
	2	$6.70	$1,608.00
	3	$1.79	$429.60
	4	$12.00	$2,880.00
Ref #31	**512E74520**	**REMOVAL OF EXISTING PAVEMENT MARKING, (5 EACH)**	
	Awd	$193.50	$967.50
	2	$1,000.00	$5,000.00
	3	$163.16	$815.80
	4	$200.00	$1,000.00
Ref #32	**514E20001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (144 SF)**	
	Awd	$233.17	$33,576.48
	2	$690.00	$99,360.00
	3	$160.26	$23,077.44
	4	$125.00	$18,000.00
Ref #33	**526E98200**	**APPROACH SLABS, MISC.: CURB REPAIR, (8 FT)**	
	Awd	$406.88	$3,255.04
	2	$600.00	$4,800.00
	3	$1,718.89	$13,751.12
	4	$500.00	$4,000.00
Ref #34	**607E39931**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (322 FT)**	
	Awd	$249.38	$80,300.36
	2	$238.00	$76,636.00
	3	$289.47	$93,209.34
	4	$517.00	$166,474.00
Ref #35	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$10,578.00	$10,578.00
	2	$15,000.00	$15,000.00
	3	$34,421.05	$34,421.05
	4	$6,800.00	$6,800.00

Ref #36	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (3 SF)**	
	Awd	$232.50	$697.50
	2	$500.00	$1,500.00
	3	$578.95	$1,736.85
	4	$500.00	$1,500.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (COL-30-34.7 - Totals

Awd	**$155,553.67**
2	**$246,564.00**
3	**$226,419.82**
4	**$247,210.00**

Ref #37	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,781.39	$3,781.39
	2	$7,800.00	$7,800.00
	3	$19,533.75	$19,533.75
	4	$10,000.00	$10,000.00
Ref #38	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$17,879.40	$17,879.40
	2	$72,500.90	$72,500.90
	3	$29,871.74	$29,871.74
	4	$65,000.00	$65,000.00
Ref #39	**619E16000**	**FIELD OFFICE, TYPE A, (7 MNTH)**	
	Awd	$2,066.14	$14,462.98
	2	$500.00	$3,500.00
	3	$736.84	$5,157.88
	4	$2,500.00	$17,500.00
Ref #40	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,760.00	$2,760.00
	2	$4,000.00	$4,000.00
	3	$7,989.47	$7,989.47
	4	$2,500.00	$2,500.00
Ref #41	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,284.05	$17,284.05
	2	$20,000.00	$20,000.00
	3	$55,922.54	$55,922.54
	4	$20,000.00	$20,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$56,167.82**
2	**$107,800.90**
3	**$118,475.38**
4	**$115,000.00**