Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250556
PID 114163
GEA-/LAK-SR 44-18.39/00.00 Rehab
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 12/4/2025
Completion Date: 9/30/2027

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $10,575,000.00

Engineer's Estimate: $9,790,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $10,575,000.00

Bidder 2
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $11,461,970.25

Bidder 3
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $12,483,651.20

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$8,500.00	$8,500.00
	3	$30,000.00	$30,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (11 EACH)**	
	Awd	$350.00	$3,850.00
	2	$1,821.00	$20,031.00
	3	$600.00	$6,600.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (7657 SY)**	
	Awd	$12.00	$91,884.00
	2	$25.00	$191,425.00
	3	$18.00	$137,826.00
Ref #4	**202E30000**	**WALK REMOVED, (1015 SF)**	
	Awd	$2.50	$2,537.50
	2	$9.50	$9,642.50
	3	$4.00	$4,060.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (200 FT)**	
	Awd	$15.00	$3,000.00
	2	$48.50	$9,700.00
	3	$20.00	$4,000.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (1024 FT)**	
	Awd	$3.00	$3,072.00
	2	$2.00	$2,048.00
	3	$5.00	$5,120.00
Ref #7	**203E10000**	**EXCAVATION, (8845 CY)**	
	Awd	$25.00	$221,125.00
	2	$36.50	$322,842.50
	3	$22.00	$194,590.00
Ref #8	**203E20000**	**EMBANKMENT, (4873 CY)**	
	Awd	$20.00	$97,460.00
	2	$32.30	$157,397.90
	3	$22.00	$107,206.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (14763 SY)**	
	Awd	$1.00	$14,763.00
	2	$3.00	$44,289.00
	3	$2.00	$29,526.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (4830 CY)**	
	Awd	$25.00	$120,750.00
	2	$33.50	$161,805.00
	3	$28.00	$135,240.00
Ref #11	**204E30020**	**GRANULAR MATERIAL, TYPE C, (4830 CY)**	
	Awd	$75.00	$362,250.00
	2	$62.80	$303,324.00
	3	$100.00	$483,000.00
Ref #12	**204E45000**	**PROOF ROLLING, (8 HOUR)**	
	Awd	$500.00	$4,000.00
	2	$250.00	$2,000.00
	3	$250.00	$2,000.00

Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (8936 SY)**	
	Awd	$2.50	$22,340.00
	2	$5.30	$47,360.80
	3	$2.00	$17,872.00
Ref #14	**209E10000**	**DITCH CLEANOUT, (20 FT)**	
	Awd	$40.00	$800.00
	2	$66.30	$1,326.00
	3	$20.00	$400.00
Ref #15	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (63 STA)**	
	Awd	$149.00	$9,387.00
	2	$155.00	$9,765.00
	3	$175.00	$11,025.00
Ref #16	**209E60201**	**LINEAR GRADING, AS PER PLAN, (480 STA)**	
	Awd	$45.00	$21,600.00
	2	$1,201.00	$576,480.00
	3	$125.00	$60,000.00
Ref #17	**209E72001**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (480 STA)**	
	Awd	$25.00	$12,000.00
	2	$35.06	$16,828.80
	3	$110.00	$52,800.00
Ref #18	**606E15050**	**GUARDRAIL, TYPE MGS, (1563 FT)**	
	Awd	$21.00	$32,823.00
	2	$19.00	$29,697.00
	3	$20.00	$31,260.00
Ref #19	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (100 FT)**	
	Awd	$33.80	$3,380.00
	2	$32.40	$3,240.00
	3	$34.00	$3,400.00
Ref #20	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,675.00	$10,700.00
	2	$2,695.00	$10,780.00
	3	$3,000.00	$12,000.00
Ref #21	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,450.00	$1,450.00
	2	$1,445.00	$1,445.00
	3	$1,600.00	$1,600.00
Ref #22	**607E98000**	**FENCE, MISC.: WOOD FENCE, (50 FT)**	
	Awd	$88.00	$4,400.00
	2	$83.50	$4,175.00
	3	$85.00	$4,250.00
Ref #23	**608E52001**	**CURB RAMP, AS PER PLAN, (560 SF)**	
	Awd	$15.00	$8,400.00
	2	$35.00	$19,600.00
	3	$25.00	$14,000.00
Ref #24	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,150.00	$4,600.00
	3	$1,300.00	$5,200.00

Ref #25	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$1,150.00	$4,600.00
	3	$750.00	$3,000.00
Ref #26	**623E39600**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,425.00	$2,850.00
	3	$1,250.00	$2,500.00
Ref #27	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (18 EACH)**	
	Awd	$250.00	$4,500.00
	2	$1,400.00	$25,200.00
	3	$400.00	$7,200.00
Ref #28	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$7,150.00	$7,150.00
	3	$8,000.00	$8,000.00
Ref #29	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$7,150.00	$7,150.00
	3	$8,000.00	$8,000.00
Ref #30	**690E50000**	**SPECIAL - MAILBOX SUPPORT, SINGLE, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$260.00	$520.00
	3	$350.00	$700.00
Ref #31	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$1,193,171.50**
2	**$2,010,772.50**
3	**$1,392,375.00**

Ref #32	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (24 CY)**	
	Awd	$300.00	$7,200.00
	2	$172.50	$4,140.00
	3	$350.00	$8,400.00
Ref #33	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (9 CY)**	
	Awd	$300.00	$2,700.00
	2	$198.50	$1,786.50
	3	$325.00	$2,925.00
Ref #34	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (4 CY)**	
	Awd	$500.00	$2,000.00
	2	$313.00	$1,252.00
	3	$400.00	$1,600.00
Ref #35	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$25.00	$50.00
	3	$200.00	$400.00

Ref #36	**659E00300**	**TOPSOIL, (2968 CY)**	
	Awd	$35.00	$103,880.00
	2	$48.00	$142,464.00
	3	$85.00	$252,280.00
Ref #37	**659E10000**	**SEEDING AND MULCHING, (21175 SY)**	
	Awd	$1.50	$31,762.50
	2	$1.00	$21,175.00
	3	$2.00	$42,350.00
Ref #38	**659E14000**	**REPAIR SEEDING AND MULCHING, (1059 SY)**	
	Awd	$1.00	$1,059.00
	2	$1.00	$1,059.00
	3	$1.00	$1,059.00
Ref #39	**659E15000**	**INTER-SEEDING, (1059 SY)**	
	Awd	$0.01	$10.59
	2	$1.00	$1,059.00
	3	$1.00	$1,059.00
Ref #40	**659E20000**	**COMMERCIAL FERTILIZER, (2.94 TON)**	
	Awd	$250.00	$735.00
	2	$250.00	$735.00
	3	$550.00	$1,617.00
Ref #41	**659E31000**	**LIME, (4.39 ACRE)**	
	Awd	$25.00	$109.75
	2	$25.00	$109.75
	3	$50.00	$219.50
Ref #42	**659E35000**	**WATER, (119 MGAL)**	
	Awd	$0.05	$5.95
	2	$1.00	$119.00
	3	$10.00	$1,190.00
Ref #43	**659E40000**	**MOWING, (49 MSF)**	
	Awd	$1.00	$49.00
	2	$1.00	$49.00
	3	$125.00	$6,125.00
Ref #44	**670E00500**	**SLOPE EROSION PROTECTION, (5533 SY)**	
	Awd	$1.45	$8,022.85
	2	$2.00	$11,066.00
	3	$3.00	$16,599.00
Ref #45	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$6,500.00	$6,500.00
	3	$6,500.00	$6,500.00
Ref #46	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$35,000.00	$35,000.00
	3	$18,000.00	$18,000.00
Ref #47	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$30,000.00	$30,000.00

Ref #48	**832E30000**	**EROSION CONTROL, (465000 EACH)**	
	Awd	$1.00	$465,000.00
	2	$1.00	$465,000.00
	3	$1.00	$465,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$707,584.64**
2	**$716,564.25**
3	**$855,323.50**

Ref #49	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$13,000.00	$13,000.00
Ref #50	**512E55901**	**TYPE 2 WATERPROOFING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$15,000.00	$15,000.00
	3	$6,000.00	$6,000.00
Ref #51	**602E20000**	**CONCRETE MASONRY, (2.5 CY)**	
	Awd	$2,500.00	$6,250.00
	2	$7,351.00	$18,377.50
	3	$3,200.00	$8,000.00
Ref #52	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2977 FT)**	
	Awd	$18.00	$53,586.00
	2	$21.00	$62,517.00
	3	$18.00	$53,586.00
Ref #53	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (361 FT)**	
	Awd	$18.00	$6,498.00
	2	$25.00	$9,025.00
	3	$18.00	$6,498.00
Ref #54	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (8422 FT)**	
	Awd	$18.00	$151,596.00
	2	$24.50	$206,339.00
	3	$18.00	$151,596.00
Ref #55	**605E31100**	**AGGREGATE DRAINS, (409 FT)**	
	Awd	$25.00	$10,225.00
	2	$21.00	$8,589.00
	3	$18.00	$7,362.00
Ref #56	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (386 FT)**	
	Awd	$25.00	$9,650.00
	2	$20.00	$7,720.00
	3	$30.00	$11,580.00
Ref #57	**611E00900**	**6" CONDUIT, TYPE B, (186 FT)**	
	Awd	$52.00	$9,672.00
	2	$30.80	$5,728.80
	3	$35.00	$6,510.00
Ref #58	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
	Awd	$50.00	$1,000.00
	2	$41.30	$826.00
	3	$25.00	$500.00

Ref #59	**611E04600**	**12" CONDUIT, TYPE C, (97 FT)**	
	Awd	$145.00	$14,065.00
	2	$109.30	$10,602.10
	3	$95.00	$9,215.00
Ref #60	**611E04900**	**12" CONDUIT, TYPE D, (70 FT)**	
	Awd	$110.00	$7,700.00
	2	$80.30	$5,621.00
	3	$90.00	$6,300.00
Ref #61	**611E06400**	**15" CONDUIT, TYPE D, (40 FT)**	
	Awd	$135.00	$5,400.00
	2	$103.30	$4,132.00
	3	$100.00	$4,000.00
Ref #62	**611E10200**	**24" CONDUIT, TYPE A, 706.02, (96 FT)**	
	Awd	$235.00	$22,560.00
	2	$257.30	$24,700.80
	3	$225.00	$21,600.00
Ref #63	**611E16200**	**36" CONDUIT, TYPE A, 707.01, 707.21, (10 FT)**	
	Awd	$700.00	$7,000.00
	2	$639.50	$6,395.00
	3	$600.00	$6,000.00
Ref #64	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$6,231.50	$6,231.50
	3	$3,500.00	$3,500.00
Ref #65	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,489.30	$1,489.30
	3	$1,200.00	$1,200.00
Ref #66	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$6,205.80	$6,205.80
	3	$2,200.00	$2,200.00
Ref #67	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,873.00	$3,746.00
	3	$4,500.00	$9,000.00
Ref #68	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (19 EACH)**	
	Awd	$150.00	$2,850.00
	2	$227.80	$4,328.20
	3	$400.00	$7,600.00
Ref #69	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1500 LB)**	
	Awd	$3.00	$4,500.00
	2	$4.00	$6,000.00
	3	$6.00	$9,000.00
Ref #70	**843E50001**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (12 SF)**	
	Awd	$300.00	$3,600.00
	2	$435.80	$5,229.60
	3	$125.00	$1,500.00

Section 3 - DRAINAGE - Totals

Awd	**$336,902.00**
2	**$443,803.60**
3	**$345,747.00**

Ref #71	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (2190 SY)**	
	Awd	$60.00	$131,400.00
	2	$55.00	$120,450.00
	3	$92.00	$201,480.00
Ref #72	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (4249 SY)**	
	Awd	$3.50	$14,871.50
	2	$2.00	$8,498.00
	3	$8.00	$33,992.00
Ref #73	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=3.25"), (79547 SY)**	
	Awd	$1.75	$139,207.25
	2	$1.50	$119,320.50
	3	$4.00	$318,188.00
Ref #74	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN(VA, (3458 SY)**	
	Awd	$6.00	$20,748.00
	2	$2.00	$6,916.00
	3	$9.00	$31,122.00
Ref #75	**255E19001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2190 SY)**	
	Awd	$225.00	$492,750.00
	2	$200.00	$438,000.00
	3	$225.00	$492,750.00
Ref #76	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (440 FT)**	
	Awd	$5.00	$2,200.00
	2	$5.00	$2,200.00
	3	$15.00	$6,600.00
Ref #77	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2207 CY)**	
	Awd	$205.00	$452,435.00
	2	$200.00	$441,400.00
	3	$225.00	$496,575.00
Ref #78	**304E20000**	**AGGREGATE BASE, (2415 CY)**	
	Awd	$75.00	$181,125.00
	2	$80.00	$193,200.00
	3	$95.00	$229,425.00
Ref #79	**407E20000**	**NON-TRACKING TACK COAT, (13403 GAL)**	
	Awd	$2.25	$30,156.75
	2	$3.00	$40,209.00
	3	$3.00	$40,209.00
Ref #80	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (4303 CY)**	
	Awd	$240.00	$1,032,720.00
	2	$225.00	$968,175.00
	3	$255.00	$1,097,265.00
Ref #81	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (4663 CY)**	
	Awd	$200.00	$932,600.00
	2	$190.00	$885,970.00
	3	$205.00	$955,915.00

Ref #82	**441E70201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (200 CY)**	
	Awd	$275.00	$55,000.00
	2	$350.00	$70,000.00
	3	$255.00	$51,000.00
Ref #83	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (5 CY)**	
	Awd	$475.00	$2,375.00
	2	$700.00	$3,500.00
	3	$1,400.00	$7,000.00
Ref #84	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (295 CY)**	
	Awd	$300.00	$88,500.00
	2	$425.00	$125,375.00
	3	$430.00	$126,850.00
Ref #85	**609E26000**	**CURB, TYPE 6, (237 FT)**	
	Awd	$50.00	$11,850.00
	2	$105.00	$24,885.00
	3	$55.00	$13,035.00
Ref #86	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (823 CY)**	
	Awd	$100.00	$82,300.00
	2	$95.00	$78,185.00
	3	$115.00	$94,645.00
Ref #87	**690E12060**	**SPECIAL - PAVEMENT OVERLAY FABRIC COMPOSITE, (2909 SY)**	
	Awd	$29.00	$84,361.00
	2	$28.85	$83,924.65
	3	$30.00	$87,270.00
Ref #88	**823E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), (3 CY)**	
	Awd	$1,200.00	$3,600.00
	2	$1,000.00	$3,000.00
	3	$4,200.00	$12,600.00
Ref #89	**874E20000**	**LONGITUDINAL JOINT PREPARATION, (24940 FT)**	
	Awd	$1.50	$37,410.00
	2	$0.50	$12,470.00
	3	$1.55	$38,657.00

Section 4 - PAVEMENT - Totals

Awd	**$3,795,609.50**
2	**$3,625,678.15**
3	**$4,334,578.00**

Ref #90	**638E10300**	**FIRE HYDRANT EXTENDED AND ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$5,000.00	$5,000.00
	3	$4,000.00	$4,000.00
Ref #91	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$1,000.00	$8,000.00
	3	$1,600.00	$12,800.00

Section 5 - WATER WORK - Totals

Awd	**$14,000.00**
2	**$13,000.00**
3	**$16,800.00**

Ref #92	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (6.69 MILE)**	
	Awd	$1,300.00	$8,697.00
	2	$1,300.00	$8,697.00
	3	$2,200.00	$14,718.00
Ref #93	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (3.69 MILE)**	
	Awd	$1,300.00	$4,797.00
	2	$1,300.00	$4,797.00
	3	$4,200.00	$15,498.00
Ref #94	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (118 EACH)**	
	Awd	$75.00	$8,850.00
	2	$61.27	$7,229.86
	3	$80.00	$9,440.00
Ref #95	**620E31200**	**REMOVAL OF DELINEATOR, (92 EACH)**	
	Awd	$15.00	$1,380.00
	2	$24.61	$2,264.12
	3	$10.00	$920.00
Ref #96	**621E00100**	**RPM, (400 EACH)**	
	Awd	$37.60	$15,040.00
	2	$37.60	$15,040.00
	3	$50.00	$20,000.00
Ref #97	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (282 EACH)**	
	Awd	$1.00	$282.00
	2	$1.00	$282.00
	3	$30.00	$8,460.00
Ref #98	**626E00110**	**BARRIER REFLECTOR, TYPE 2 , BIDIRECTIONAL, (18 EACH)**	
	Awd	$15.00	$270.00
	2	$13.50	$243.00
	3	$30.00	$540.00
Ref #99	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (705.6 FT)**	
	Awd	$15.25	$10,760.40
	2	$14.30	$10,090.08
	3	$15.00	$10,584.00
Ref #100	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (707.1 FT)**	
	Awd	$15.75	$11,136.83
	2	$16.31	$11,532.80
	3	$17.00	$12,020.70
Ref #101	**630E04101**	**GROUND MOUNTED SUPPORT, NO. 4 POST, AS PER PLAN, (12.5 FT)**	
	Awd	$30.00	$375.00
	2	$22.81	$285.13
	3	$24.00	$300.00
Ref #102	**630E08600**	**SIGN POST REFLECTOR, (11 EACH)**	
	Awd	$40.00	$440.00
	2	$68.13	$749.43
	3	$70.00	$770.00

Ref #103	**630E79101**	**SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN, (8 EACH)**	
	Awd	$550.00	$4,400.00
	2	$446.54	$3,572.32
	3	$450.00	$3,600.00
Ref #104	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (8 EACH)**	
	Awd	$150.00	$1,200.00
	2	$111.00	$888.00
	3	$115.00	$920.00
Ref #105	**630E80100**	**SIGN, FLAT SHEET, (831.1 SF)**	
	Awd	$22.50	$18,699.75
	2	$19.36	$16,090.10
	3	$20.00	$16,622.00
Ref #106	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (123 EACH)**	
	Awd	$25.00	$3,075.00
	2	$17.48	$2,150.04
	3	$18.00	$2,214.00
Ref #107	**630E84901**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, AS PE, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$168.57	$337.14
	3	$175.00	$350.00
Ref #108	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (8 EACH)**	
	Awd	$100.00	$800.00
	2	$79.00	$632.00
	3	$80.00	$640.00
Ref #109	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (111 EACH)**	
	Awd	$25.00	$2,775.00
	2	$23.31	$2,587.41
	3	$24.00	$2,664.00
Ref #110	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$134.76	$134.76
	3	$140.00	$140.00
Ref #111	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$17.57	$35.14
	3	$18.00	$36.00
Ref #112	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$17.48	$34.96
	3	$18.00	$36.00
Ref #113	**631E93241**	**SCHOOL SPEED LIMIT SIGN ASSEMBLY, SOLAR-POWERED, A, (1 EACH)**	
	Awd	$8,949.60	$8,949.60
	2	$7,418.43	$7,418.43
	3	$8,500.00	$8,500.00
Ref #114	**631E94490**	**REMOVAL, MISC.: REMOVAL OF GROUND MOUNTED SCHOOL F, (1 EACH)**	
	Awd	$992.25	$992.25
	2	$326.84	$326.84
	3	$1,100.00	$1,100.00

Ref #115	**646E10010**	**EDGE LINE, 6", (9.1 MILE)**	
	Awd	$2,850.00	$25,935.00
	2	$3,105.00	$28,255.50
	3	$3,200.00	$29,120.00
Ref #116	**646E10200**	**CENTER LINE, (5.58 MILE)**	
	Awd	$3,685.00	$20,562.30
	2	$3,300.00	$18,414.00
	3	$3,400.00	$18,972.00
Ref #117	**646E10300**	**CHANNELIZING LINE, 8", (2360 FT)**	
	Awd	$2.00	$4,720.00
	2	$1.25	$2,950.00
	3	$1.25	$2,950.00
Ref #118	**646E10400**	**STOP LINE, (432 FT)**	
	Awd	$12.50	$5,400.00
	2	$10.15	$4,384.80
	3	$11.00	$4,752.00
Ref #119	**646E10521**	**CROSSWALK LINE, 24", AS PER PLAN, (94 FT)**	
	Awd	$12.50	$1,175.00
	2	$9.75	$916.50
	3	$11.00	$1,034.00
Ref #120	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (1583 FT)**	
	Awd	$8.50	$13,455.50
	2	$9.65	$15,275.95
	3	$11.00	$17,413.00
Ref #121	**646E10620**	**CHEVRON MARKING, (58 FT)**	
	Awd	$8.50	$493.00
	2	$9.65	$559.70
	3	$11.00	$638.00
Ref #122	**646E10800**	**ISLAND MARKING, (57 SF)**	
	Awd	$10.00	$570.00
	2	$8.50	$484.50
	3	$9.00	$513.00
Ref #123	**646E20100**	**SCHOOL SYMBOL MARKING, 72", (1 EACH)**	
	Awd	$575.00	$575.00
	2	$500.00	$500.00
	3	$550.00	$550.00
Ref #124	**646E20300**	**LANE ARROW, (39 EACH)**	
	Awd	$165.00	$6,435.00
	2	$200.00	$7,800.00
	3	$225.00	$8,775.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$184,040.63**
2	**$174,958.51**
3	**$214,789.70**

Ref #125	**611E00400**	**4" CONDUIT, TYPE E, (160 FT)**	
	Awd	$3.17	$507.20
	2	$3.17	$507.20
	3	$20.00	$3,200.00

Ref #126	**625E25400**	**CONDUIT, 2", 725.04, (299 FT)**	
	Awd	$19.52	$5,836.48
	2	$19.52	$5,836.48
	3	$20.00	$5,980.00
Ref #127	**625E25500**	**CONDUIT, 3", 725.04, (118 FT)**	
	Awd	$32.23	$3,803.14
	2	$32.23	$3,803.14
	3	$40.00	$4,720.00
Ref #128	**625E25600**	**CONDUIT, 4", 725.04, (64 FT)**	
	Awd	$43.05	$2,755.20
	2	$43.05	$2,755.20
	3	$50.00	$3,200.00
Ref #129	**625E25900**	**CONDUIT, JACKED OR DRILLED, 4", (620 FT)**	
	Awd	$97.71	$60,580.20
	2	$97.71	$60,580.20
	3	$40.00	$24,800.00
Ref #130	**625E29000**	**TRENCH, (398 FT)**	
	Awd	$11.09	$4,413.82
	2	$11.09	$4,413.82
	3	$20.00	$7,960.00
Ref #131	**625E30510**	**PULL BOX, 725.06, SIZE 4, (1 EACH)**	
	Awd	$1,803.00	$1,803.00
	2	$1,803.00	$1,803.00
	3	$1,000.00	$1,000.00
Ref #132	**625E30706**	**PULL BOX, 725.08, 24", (10 EACH)**	
	Awd	$1,294.50	$12,945.00
	2	$1,294.00	$12,940.00
	3	$1,500.00	$15,000.00
Ref #133	**625E32000**	**GROUND ROD, (16 EACH)**	
	Awd	$190.50	$3,048.00
	2	$190.50	$3,048.00
	3	$250.00	$4,000.00
Ref #134	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (398 FT)**	
	Awd	$1.85	$736.30
	2	$1.85	$736.30
	3	$2.00	$796.00
Ref #135	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, TRAFFIC SIGNAL C, (2 EACH)**	
	Awd	$2,058.00	$4,116.00
	2	$2,058.00	$4,116.00
	3	$1,000.00	$2,000.00
Ref #136	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (16 EACH)**	
	Awd	$1,151.10	$18,417.60
	2	$1,151.10	$18,417.60
	3	$1,200.00	$19,200.00
Ref #137	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (11 EACH)**	
	Awd	$1,966.91	$21,636.01
	2	$1,966.91	$21,636.01
	3	$2,000.00	$22,000.00

Ref #138	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (2 EACH)**	
	Awd	$790.50	$1,581.00
	2	$790.50	$1,581.00
	3	$750.00	$1,500.00
Ref #139	**632E20751**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, AS PER PLAN, (2 EACH)**	
	Awd	$918.00	$1,836.00
	2	$918.00	$1,836.00
	3	$850.00	$1,700.00
Ref #140	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (27 EACH)**	
	Awd	$32.30	$872.10
	2	$32.30	$872.10
	3	$60.00	$1,620.00
Ref #141	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (2 EACH)**	
	Awd	$57.30	$114.60
	2	$57.30	$114.60
	3	$50.00	$100.00
Ref #142	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (358 FT)**	
	Awd	$6.38	$2,284.04
	2	$6.38	$2,284.04
	3	$4.00	$1,432.00
Ref #143	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (3529 FT)**	
	Awd	$6.95	$24,526.55
	2	$6.95	$24,526.55
	3	$4.00	$14,116.00
Ref #144	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (8 EACH)**	
	Awd	$5,898.00	$47,184.00
	2	$5,898.00	$47,184.00
	3	$9,000.00	$72,000.00
Ref #145	**632E64020**	**PEDESTAL FOUNDATION, (3 EACH)**	
	Awd	$1,524.00	$4,572.00
	2	$1,524.00	$4,572.00
	3	$1,200.00	$3,600.00
Ref #146	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (2038 FT)**	
	Awd	$0.74	$1,508.12
	2	$0.74	$1,508.12
	3	$2.00	$4,076.00
Ref #147	**632E69200**	**POWER CABLE, 2 CONDUCTOR, NO. 4 AWG, (825 FT)**	
	Awd	$1.22	$1,006.50
	2	$1.22	$1,006.50
	3	$6.00	$4,950.00
Ref #148	**632E70001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$4,425.00	$8,850.00
	2	$4,425.00	$8,850.00
	3	$3,500.00	$7,000.00
Ref #149	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (2 EACH)**	
	Awd	$1,136.25	$2,272.50
	2	$1,136.25	$2,272.50
	3	$900.00	$1,800.00

Ref #150	**632E72111**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4, AS PER PL, (2 EACH)**	
	Awd	$12,355.00	$24,710.00
	2	$12,355.00	$24,710.00
	3	$13,000.00	$26,000.00
Ref #151	**632E72131**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12, AS PER P, (2 EACH)**	
	Awd	$15,925.00	$31,850.00
	2	$15,925.00	$31,850.00
	3	$17,000.00	$34,000.00
Ref #152	**632E72141**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, AS PER P, (3 EACH)**	
	Awd	$18,409.00	$55,227.00
	2	$18,409.00	$55,227.00
	3	$23,000.00	$69,000.00
Ref #153	**632E72151**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14, AS PER P, (1 EACH)**	
	Awd	$20,556.00	$20,556.00
	2	$20,566.00	$20,566.00
	3	$27,000.00	$27,000.00
Ref #154	**632E89900**	**PEDESTAL, 8', TRANSFORMER BASE, (1 EACH)**	
	Awd	$1,354.05	$1,354.05
	2	$1,354.05	$1,354.05
	3	$1,000.00	$1,000.00
Ref #155	**632E90008**	**PEDESTAL, 15', TRANSFORMER BASE, (2 EACH)**	
	Awd	$2,295.00	$4,590.00
	2	$2,295.00	$4,590.00
	3	$2,500.00	$5,000.00
Ref #156	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (1 EACH)**	
	Awd	$7,957.50	$7,957.50
	2	$7,957.50	$7,957.50
	3	$5,500.00	$5,500.00
Ref #157	**632E90400**	**SIGNALIZATION, MISC.: ACCESSIBLE PEDESTRIAN PUSHBU, (1 EACH)**	
	Awd	$4,088.55	$4,088.55
	2	$4,088.55	$4,088.55
	3	$3,500.00	$3,500.00
Ref #158	**633E65521**	**CABINET, TYPE 332, AS PER PLAN, (2 EACH)**	
	Awd	$21,313.50	$42,627.00
	2	$21,313.50	$42,627.00
	3	$23,000.00	$46,000.00
Ref #159	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$2,187.00	$4,374.00
	2	$2,178.00	$4,356.00
	3	$2,500.00	$5,000.00
Ref #160	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (2 EACH)**	
	Awd	$2,130.00	$4,260.00
	2	$2,130.00	$4,260.00
	3	$500.00	$1,000.00
Ref #161	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (2 EACH)**	
	Awd	$10,002.00	$20,004.00
	2	$10,002.00	$20,004.00
	3	$10,000.00	$20,000.00

Ref #162	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$9,921.00	$39,684.00
	2	$9,921.00	$39,684.00
	3	$11,000.00	$44,000.00
Ref #163	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (8 EACH)**	
	Awd	$9,921.00	$79,368.00
	2	$9,921.00	$79,368.00
	3	$11,000.00	$88,000.00
Ref #164	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (2 EACH)**	
	Awd	$8,871.00	$17,742.00
	2	$8,871.00	$17,742.00
	3	$10,000.00	$20,000.00
Ref #165	**809E69201**	**EMERGENCY VEHICLE PREEMPTION, AS PER PLAN, (2 EACH)**	
	Awd	$3,315.00	$6,630.00
	2	$3,315.00	$6,630.00
	3	$850.00	$1,700.00
Ref #166	**809E69210**	**PREEMPT RECEIVING UNIT, (8 EACH)**	
	Awd	$717.00	$5,736.00
	2	$717.00	$5,736.00
	3	$1,000.00	$8,000.00
Ref #167	**809E69220**	**PREEMPT DETECTOR CABLE, (1850 FT)**	
	Awd	$1.95	$3,607.50
	2	$1.95	$3,607.50
	3	$3.00	$5,550.00
Ref #168	**809E69230**	**PREEMPT PHASE SELECTOR, (2 EACH)**	
	Awd	$6,289.20	$12,578.40
	2	$6,289.20	$12,578.40
	3	$3,500.00	$7,000.00
Ref #169	**809E69241**	**PREEMPT CONFIRMATION LIGHT, AS PER PLAN, (8 EACH)**	
	Awd	$764.85	$6,118.80
	2	$764.85	$6,118.80
	3	$450.00	$3,600.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$630,268.16**
2	**$630,255.16**
3	**$648,600.00**

Ref #170	**204E13000**	**EXCAVATION OF SUBGRADE, (100 CY)**	
	Awd	$75.00	$7,500.00
	2	$85.00	$8,500.00
	3	$30.00	$3,000.00
Ref #171	**204E30000**	**GRANULAR MATERIAL, TYPE A, (100 CY)**	
	Awd	$100.00	$10,000.00
	2	$75.00	$7,500.00
	3	$95.00	$9,500.00
Ref #172	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (648 CY)**	
	Awd	$75.00	$48,600.00
	2	$115.00	$74,520.00
	3	$100.00	$64,800.00

Ref #173	**608E21200**	**TEMPORARY ASPHALT CONCRETE WALK, (932 SF)**	
	Awd	$2.00	$1,864.00
	2	$5.00	$4,660.00
	3	$22.00	$20,504.00
Ref #174	**611E98471**	**CATCH BASIN, NO. 2-2B, AS PER PLAN, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$5,997.80	$5,997.80
	3	$5,500.00	$5,500.00
Ref #175	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$125.00	$15,000.00
	2	$125.00	$15,000.00
	3	$110.00	$13,200.00
Ref #176	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (1 EACH)**	
	Awd	$17,520.00	$17,520.00
	2	$17,520.00	$17,520.00
	3	$85,000.00	$85,000.00
Ref #177	**614E11630**	**INCREASED BARRIER DELINEATION, (1106 FT)**	
	Awd	$1.75	$1,935.50
	2	$2.50	$2,765.00
	3	$3.00	$3,318.00
Ref #178	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (42 EACH)**	
	Awd	$2,340.00	$98,280.00
	2	$1,745.00	$73,290.00
	3	$1,800.00	$75,600.00
Ref #179	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$15,000.00	$15,000.00
Ref #180	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$275.00	$27,500.00
	2	$125.00	$12,500.00
	3	$300.00	$30,000.00
Ref #181	**614E13310**	**BARRIER REFLECTOR, TYPE 1(ONE-WAY), (319 EACH)**	
	Awd	$15.00	$4,785.00
	2	$9.56	$3,049.64
	3	$16.00	$5,104.00
Ref #182	**614E13350**	**OBJECT MARKER, ONE WAY, (319 EACH)**	
	Awd	$20.00	$6,380.00
	2	$19.65	$6,268.35
	3	$16.00	$5,104.00
Ref #183	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (36 SNMT)**	
	Awd	$1,000.00	$36,000.00
	2	$965.72	$34,765.92
	3	$1,000.00	$36,000.00
Ref #184	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (19.27 MILE)**	
	Awd	$1,150.00	$22,160.50
	2	$1,700.00	$32,759.00
	3	$1,800.00	$34,686.00

Ref #185	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (5.58 MILE)**	
	Awd	$1,150.00	$6,417.00
	2	$1,025.00	$5,719.50
	3	$1,100.00	$6,138.00
Ref #186	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (14.51 MILE)**	
	Awd	$850.00	$12,333.50
	2	$1,220.00	$17,702.20
	3	$1,300.00	$18,863.00
Ref #187	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (5268 FT)**	
	Awd	$0.55	$2,897.40
	2	$0.90	$4,741.20
	3	$1.00	$5,268.00
Ref #188	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (2360 FT)**	
	Awd	$0.55	$1,298.00
	2	$0.85	$2,006.00
	3	$1.00	$2,360.00
Ref #189	**614E24200**	**WORK ZONE DOTTED LINE, CLASS I, 4", 642 PAINT, (243 FT)**	
	Awd	$0.50	$121.50
	2	$0.80	$194.40
	3	$1.00	$243.00
Ref #190	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (421 FT)**	
	Awd	$4.00	$1,684.00
	2	$4.25	$1,789.25
	3	$5.00	$2,105.00
Ref #191	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (1557 FT)**	
	Awd	$3.75	$5,838.75
	2	$4.50	$7,006.50
	3	$5.00	$7,785.00
Ref #192	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (432 FT)**	
	Awd	$3.75	$1,620.00
	2	$4.45	$1,922.40
	3	$5.00	$2,160.00
Ref #193	**614E27060**	**WORK ZONE CROSSWALK LINE, CLASS I, 24", 642 PAINT, (110 FT)**	
	Awd	$3.75	$412.50
	2	$4.40	$484.00
	3	$5.00	$550.00
Ref #194	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (11 EACH)**	
	Awd	$50.00	$550.00
	2	$85.00	$935.00
	3	$100.00	$1,100.00
Ref #195	**614E31720**	**WORK ZONE SCHOOL SYMBOL MARKING, 72", CLASS I, 642, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$400.00	$1,600.00
	3	$450.00	$1,800.00
Ref #196	**614E31740**	**WORK ZONE SCHOOL SYMBOL MARKING, 72", CLASS III, 6, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$390.00	$390.00
	3	$450.00	$450.00

Ref #197	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$450,000.00	$450,000.00
	2	$75,000.00	$75,000.00
	3	$550,000.00	$550,000.00
Ref #198	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (12665 SY)**	
	Awd	$50.00	$633,250.00
	2	$80.00	$1,013,200.00
	3	$105.00	$1,329,825.00
Ref #199	**616E10000**	**WATER, (105 MGAL)**	
	Awd	$1.00	$105.00
	2	$10.00	$1,050.00
	3	$40.00	$4,200.00
Ref #200	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (13263 FT)**	
	Awd	$20.00	$265,260.00
	2	$23.25	$308,364.75
	3	$25.00	$331,575.00
Ref #201	**622E41110**	**PORTABLE BARRIER, ANCHORED, (130 FT)**	
	Awd	$75.00	$9,750.00
	2	$28.75	$3,737.50
	3	$30.00	$3,900.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,707,812.65**
2	**$1,764,938.41**
3	**$2,674,638.00**

Ref #202	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$53,999.67	$53,999.67
	3	$90,000.00	$90,000.00
Ref #203	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$45,000.00	$45,000.00
	3	$8,000.00	$8,000.00
Ref #204	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$900,000.00	$900,000.00
	2	$945,000.00	$945,000.00
	3	$1,100,000.00	$1,100,000.00
Ref #205	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (24 MNTH)**	
	Awd	$4,000.00	$96,000.00
	2	$4,500.00	$108,000.00
	3	$2,200.00	$52,800.00
Ref #206	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$105,000.00	$105,000.00
	3	$250,000.00	$250,000.00
Ref #207	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$649,610.92	$649,610.92
	2	$825,000.00	$825,000.00
	3	$500,000.00	$500,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$2,005,610.92**
2	**$2,081,999.67**
3	**$2,000,800.00**