Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250562
PID 112817
MAH-US 224/SR 534-00.00/08.46
Federal
Type: TWO LANE RESURFACING
Letting Date: 12/4/2025
Completion Date: 9/19/2026

Contract Awarded To: SHELLY COMPANY
Award Amount: $4,601,209.05

Engineer's Estimate: $4,585,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $4,601,209.05

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $4,665,365.34

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $4,676,859.70

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (843 SY)**	
	Awd	$25.00	$21,075.00
	2	$5.00	$4,215.00
	3	$18.00	$15,174.00
Ref #2	**202E30000**	**WALK REMOVED, (196 SF)**	
	Awd	$8.00	$1,568.00
	2	$10.00	$1,960.00
	3	$20.00	$3,920.00
Ref #3	**202E98100**	**REMOVAL MISC.: BARRIER REFLECTOR, (121 EACH)**	
	Awd	$5.00	$605.00
	2	$5.00	$605.00
	3	$5.00	$605.00
Ref #4	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (50 CY)**	
	Awd	$35.00	$1,750.00
	2	$20.00	$1,000.00
	3	$200.00	$10,000.00
Ref #5	**209E60200**	**LINEAR GRADING, (203 STA)**	
	Awd	$90.00	$18,270.00
	2	$75.00	$15,225.00
	3	$100.00	$20,300.00
Ref #6	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (556 STA)**	
	Awd	$25.00	$13,900.00
	2	$15.00	$8,340.00
	3	$25.00	$13,900.00
Ref #7	**608E10000**	**4" CONCRETE WALK, (160 SF)**	
	Awd	$20.00	$3,200.00
	2	$18.00	$2,880.00
	3	$15.00	$2,400.00
Ref #8	**608E52001**	**CURB RAMP, AS PER PLAN, (36 SF)**	
	Awd	$90.00	$3,240.00
	2	$50.00	$1,800.00
	3	$45.00	$1,620.00
Ref #9	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (11 EACH)**	
	Awd	$1,750.00	$19,250.00
	2	$2,000.00	$22,000.00
	3	$1,500.00	$16,500.00
Ref #10	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1,000.00	$1,000.00
	3	$2,250.00	$2,250.00
Ref #200	**203E40000**	**BORROW, (5 CY)**	
	Awd	$50.00	$250.00
	2	$200.00	$1,000.00
	3	$50.00	$250.00

Section 1 - ROADWAY - Totals

Awd	**$93,108.00**
2	**$60,025.00**
3	**$86,919.00**

Ref #11	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
Ref #201	**659E10000**	**SEEDING AND MULCHING, (50 SY)**	
	Awd	$20.00	$1,000.00
	2	$10.00	$500.00
	3	$5.00	$250.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,000.00**
2	**$3,500.00**
3	**$3,250.00**

Ref #12	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441) (LONGITUDINAL), (3250 SY)**	
	Awd	$35.00	$113,750.00
	2	$40.00	$130,000.00
	3	$40.00	$130,000.00
Ref #13	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441) (TRANSVERSE), (500 SY)**	
	Awd	$70.00	$35,000.00
	2	$80.00	$40,000.00
	3	$164.00	$82,000.00
Ref #14	**253E01000**	**PAVEMENT REPAIR (T = 19"), (750 SY)**	
	Awd	$230.00	$172,500.00
	2	$225.00	$168,750.00
	3	$264.00	$198,000.00
Ref #15	**253E01000**	**PAVEMENT REPAIR (T = 8"), (150 SY)**	
	Awd	$215.00	$32,250.00
	2	$125.00	$18,750.00
	3	$218.00	$32,700.00
Ref #16	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 1.5"), (100827 SY)**	
	Awd	$1.25	$126,033.75
	2	$1.55	$156,281.85
	3	$1.90	$191,571.30
Ref #17	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (T, (84583 SY)**	
	Awd	$2.00	$169,166.00
	2	$2.30	$194,540.90
	3	$2.90	$245,290.70
Ref #18	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (50 CY)**	
	Awd	$65.00	$3,250.00
	2	$25.00	$1,250.00
	3	$100.00	$5,000.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (21839 GAL)**	
	Awd	$3.10	$67,700.90
	2	$2.25	$49,137.75
	3	$3.05	$66,608.95
Ref #20	**408E10001**	**PRIME COAT, AS PER PLAN @ 0.40 GAL/SY, (9885 GAL)**	
	Awd	$4.50	$44,482.50
	2	$5.50	$54,367.50
	3	$3.50	$34,597.50

Ref #21	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (7272 CY)**	
	Awd	$210.00	$1,527,120.00
	2	$225.00	$1,636,200.00
	3	$220.00	$1,599,840.00
Ref #22	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (4112 CY)**	
	Awd	$155.00	$637,360.00
	2	$175.00	$719,600.00
	3	$167.00	$686,704.00
Ref #23	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (24 CY)**	
	Awd	$750.00	$18,000.00
	2	$500.00	$12,000.00
	3	$980.00	$23,520.00
Ref #24	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (687 CY)**	
	Awd	$85.00	$58,395.00
	2	$110.00	$75,570.00
	3	$108.00	$74,196.00
Ref #25	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (11 MILE)**	
	Awd	$995.00	$10,945.00
	2	$1,000.00	$11,000.00
	3	$995.00	$10,945.00
Ref #26	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (10 MILE)**	
	Awd	$995.00	$9,950.00
	2	$1,000.00	$10,000.00
	3	$995.00	$9,950.00
Ref #27	**874E20000**	**LONGITUDINAL JOINT PREPARATION, (49369 FT)**	
	Awd	$1.50	$74,053.50
	2	$1.00	$49,369.00
	3	$0.50	$24,684.50

Section 3 - PAVEMENT - Totals

Awd	**$3,099,956.65**
2	**$3,326,817.00**
3	**$3,415,607.95**

Ref #28	**621E00100**	**RPM, (769 EACH)**	
	Awd	$38.00	$29,222.00
	2	$39.90	$30,683.10
	3	$39.70	$30,529.30
Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (591 EACH)**	
	Awd	$4.00	$2,364.00
	2	$1.00	$591.00
	3	$5.00	$2,955.00
Ref #30	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (20 EACH)**	
	Awd	$16.00	$320.00
	2	$13.00	$260.00
	3	$16.00	$320.00
Ref #31	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (131 EACH)**	
	Awd	$16.00	$2,096.00
	2	$13.00	$1,703.00
	3	$16.00	$2,096.00

Ref #32	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (193 FT)**	
	Awd	$18.00	$3,474.00
	2	$25.00	$4,825.00
	3	$18.00	$3,474.00
Ref #33	**630E80100**	**SIGN, FLAT SHEET, (24 SF)**	
	Awd	$28.00	$672.00
	2	$67.50	$1,620.00
	3	$28.00	$672.00
Ref #34	**630E80100**	**SIGN, FLAT SHEET, 730.20, (18 SF)**	
	Awd	$28.00	$504.00
	2	$67.50	$1,215.00
	3	$28.00	$504.00
Ref #35	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (22 EACH)**	
	Awd	$10.00	$220.00
	2	$25.00	$550.00
	3	$10.00	$220.00
Ref #36	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (20 EACH)**	
	Awd	$20.00	$400.00
	2	$25.00	$500.00
	3	$20.00	$400.00
Ref #37	**646E10010**	**EDGE LINE, 6", (21.38 MILE)**	
	Awd	$2,800.00	$59,864.00
	2	$2,750.00	$58,795.00
	3	$2,600.00	$55,588.00
Ref #38	**646E10200**	**CENTER LINE, (10.69 MILE)**	
	Awd	$2,600.00	$27,794.00
	2	$3,250.00	$34,742.50
	3	$3,375.00	$36,078.75
Ref #39	**646E10400**	**STOP LINE, (103 FT)**	
	Awd	$10.00	$1,030.00
	2	$12.50	$1,287.50
	3	$12.00	$1,236.00
Ref #40	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$8,600.00	$17,200.00
	2	$8,660.00	$17,320.00
	3	$8,600.00	$17,200.00
Ref #41	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$8,300.00	$33,200.00
	2	$8,400.00	$33,600.00
	3	$8,250.00	$33,000.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$178,360.00**
2	**$187,692.10**
3	**$184,273.05**

Ref #42	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$100.00	$10,000.00
	2	$125.00	$12,500.00
	3	$100.00	$10,000.00

Ref #43	**614E12460**	**WORK ZONE MARKING SIGN, (8 EACH)**	
	Awd	$85.00	$680.00
	2	$85.00	$680.00
	3	$109.60	$876.80
Ref #44	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$135.00	$1,350.00
	2	$300.00	$3,000.00
	3	$800.00	$8,000.00
Ref #45	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)**	
	Awd	$900.00	$14,400.00
	2	$900.00	$14,400.00
	3	$988.00	$15,808.00
Ref #46	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (10.69 MILE)**	
	Awd	$900.00	$9,621.00
	2	$925.00	$9,888.25
	3	$900.00	$9,621.00
Ref #47	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (18.49 MILE)**	
	Awd	$900.00	$16,641.00
	2	$925.00	$17,103.25
	3	$900.00	$16,641.00
Ref #48	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (58.36 MILE)**	
	Awd	$450.00	$26,262.00
	2	$600.00	$35,016.00
	3	$450.00	$26,262.00
Ref #49	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (103 FT)**	
	Awd	$5.00	$515.00
	2	$4.00	$412.00
	3	$5.00	$515.00
Ref #50	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (206 FT)**	
	Awd	$4.00	$824.00
	2	$4.00	$824.00
	3	$4.00	$824.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$80,293.00**
2	**$93,823.50**
3	**$88,547.80**

Ref #51	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,032.00	$1,032.00
	3	$3,000.00	$3,000.00
Ref #52	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (9 SY)**	
	Awd	$100.00	$900.00
	2	$59.01	$531.09
	3	$100.00	$900.00
Ref #53	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2355 SY)**	
	Awd	$12.00	$28,260.00
	2	$10.86	$25,575.30
	3	$12.00	$28,260.00

Ref #54	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1325 FT)**	
	Awd	$5.00	$6,625.00
	2	$1.31	$1,735.75
	3	$5.00	$6,625.00
Ref #55	**519E10000**	**PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (13 SY)**	
	Awd	$750.00	$9,750.00
	2	$793.20	$10,311.60
	3	$750.00	$9,750.00
Ref #56	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (45 SF)**	
	Awd	$175.00	$7,875.00
	2	$153.63	$6,913.35
	3	$175.00	$7,875.00

Section 6 - STRUCTURE REPAIR (MAH-224-0.102) - Totals

Awd	**$56,410.00**
2	**$46,099.09**
3	**$56,410.00**

Ref #57	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,032.00	$1,032.00
	3	$3,000.00	$3,000.00
Ref #58	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$4,644.00	$4,644.00
	3	$10,000.00	$10,000.00
Ref #59	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (5 CY)**	
	Awd	$550.00	$2,750.00
	2	$303.54	$1,517.70
	3	$550.00	$2,750.00

Section 7 - STRUCTURE REPAIR (MAH-224-1.869) - Totals

Awd	**$15,750.00**
2	**$7,193.70**
3	**$15,750.00**

Ref #60	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,548.00	$1,548.00
	3	$3,000.00	$3,000.00
Ref #61	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (406 SY)**	
	Awd	$30.00	$12,180.00
	2	$12.00	$4,872.00
	3	$50.00	$20,300.00
Ref #62	**202E38000**	**GUARDRAIL REMOVED, (110 FT)**	
	Awd	$2.60	$286.00
	2	$3.00	$330.00
	3	$2.60	$286.00

Ref #63	**407E13900**	**TACK COAT, 702.13, (34 GAL)**	
	Awd	$15.00	$510.00
	2	$2.25	$76.50
	3	$3.50	$119.00
Ref #64	**407E20000**	**NON-TRACKING TACK COAT, (25 GAL)**	
	Awd	$3.10	$77.50
	2	$2.25	$56.25
	3	$3.05	$76.25
Ref #65	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (80 FT)**	
	Awd	$35.00	$2,800.00
	2	$28.79	$2,303.20
	3	$35.00	$2,800.00
Ref #66	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (18 CY)**	
	Awd	$515.00	$9,270.00
	2	$225.00	$4,050.00
	3	$250.00	$4,500.00
Ref #67	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (34 CY)**	
	Awd	$510.00	$17,340.00
	2	$400.00	$13,600.00
	3	$350.00	$11,900.00
Ref #68	**512E33010**	**TYPE 3 WATERPROOFING, (406 SY)**	
	Awd	$40.00	$16,240.00
	2	$58.35	$23,690.10
	3	$40.00	$16,240.00
Ref #69	**515E30000**	**HIGH EARLY STRENGTH KEYWAY GROUT, (46 FT)**	
	Awd	$100.00	$4,600.00
	2	$58.51	$2,691.46
	3	$100.00	$4,600.00
Ref #70	**517E76300**	**RAILING, MISC.: DEEP BEAM RAIL PANEL REPLACEMENT, (120 FT)**	
	Awd	$33.20	$3,984.00
	2	$21.00	$2,520.00
	3	$33.20	$3,984.00
Ref #71	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (126 FT)**	
	Awd	$15.00	$1,890.00
	2	$20.73	$2,611.98
	3	$15.00	$1,890.00

Section 8 - STRUCTURE REPAIR (MAH-224-2.525) - Totals

Awd	**$72,177.50**
2	**$58,349.49**
3	**$69,695.25**

Ref #72	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,870.00	$3,870.00
	3	$3,000.00	$3,000.00
Ref #73	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,740.00	$7,740.00
	3	$10,000.00	$10,000.00

Ref #74	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (20 CY)**	
	Awd	$350.00	$7,000.00
	2	$235.50	$4,710.00
	3	$350.00	$7,000.00

Section 9 - STRUCTURE REPAIR (MAH-534-10.827) - Totals

Awd	**$20,000.00**
2	**$16,320.00**
3	**$20,000.00**

Ref #75	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,096.00	$3,096.00
	3	$3,000.00	$3,000.00
Ref #76	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,192.00	$6,192.00
	3	$10,000.00	$10,000.00
Ref #77	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (15 CY)**	
	Awd	$350.00	$5,250.00
	2	$235.60	$3,534.00
	3	$350.00	$5,250.00

Section 10 - STRUCTURE REPAIR (MAH-534-11.943) - Totals

Awd	**$18,250.00**
2	**$12,822.00**
3	**$18,250.00**

Ref #78	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,322.00	$2,322.00
	3	$3,000.00	$3,000.00
Ref #79	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,192.00	$6,192.00
	3	$10,000.00	$10,000.00
Ref #80	**601E26000**	**DUMPED ROCK FILL, TYPE B, (5 CY)**	
	Awd	$500.00	$2,500.00
	2	$314.34	$1,571.70
	3	$500.00	$2,500.00
Ref #81	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (5 CY)**	
	Awd	$500.00	$2,500.00
	2	$303.54	$1,517.70
	3	$500.00	$2,500.00

Section 11 - STRUCTURE REPAIR (MAH-534-12.518) - Totals

Awd	**$18,000.00**
2	**$11,603.40**
3	**$18,000.00**

Ref #82	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,548.00	$1,548.00
	3	$3,000.00	$3,000.00
Ref #83	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (1529 SY)**	
	Awd	$77.00	$117,733.00
	2	$80.84	$123,604.36
	3	$77.00	$117,733.00
Ref #84	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1529 SY)**	
	Awd	$70.00	$107,030.00
	2	$63.85	$97,626.65
	3	$70.00	$107,030.00
Ref #85	**848E30001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (22 CY)**	
	Awd	$350.00	$7,700.00
	2	$472.50	$10,395.00
	3	$350.00	$7,700.00
Ref #86	**848E50000**	**HAND CHIPPING, (37 SY)**	
	Awd	$200.00	$7,400.00
	2	$190.80	$7,059.60
	3	$200.00	$7,400.00
Ref #87	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,093.00	$3,093.00
	3	$1,000.00	$1,000.00
Ref #88	**848E50201**	**FULL DEPTH REPAIR, AS PER PLAN, (1 CY)**	
	Awd	$1,000.00	$1,000.00
	2	$3,525.00	$3,525.00
	3	$1,000.00	$1,000.00

Section 12 - STRUCTURE REPAIR (MAH-534-14.047) - Totals

Awd	**$244,863.00**
2	**$246,851.61**
3	**$244,863.00**

Ref #89	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,548.00	$1,548.00
	3	$3,000.00	$3,000.00
Ref #90	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (307 SY)**	
	Awd	$40.00	$12,280.00
	2	$15.70	$4,819.90
	3	$50.00	$15,350.00
Ref #91	**202E38000**	**GUARDRAIL REMOVED, (120 FT)**	
	Awd	$2.50	$300.00
	2	$3.00	$360.00
	3	$2.50	$300.00
Ref #92	**407E13900**	**TACK COAT, 702.13, (25 GAL)**	
	Awd	$15.00	$375.00
	2	$2.39	$59.75
	3	$3.50	$87.50

Ref #93	**407E20000**	**NON-TRACKING TACK COAT, (19 GAL)**	
	Awd	$3.10	$58.90
	2	$2.39	$45.41
	3	$3.05	$57.95
Ref #94	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (64 FT)**	
	Awd	$40.00	$2,560.00
	2	$28.79	$1,842.56
	3	$40.00	$2,560.00
Ref #95	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (14 CY)**	
	Awd	$615.00	$8,610.00
	2	$225.00	$3,150.00
	3	$250.00	$3,500.00
Ref #96	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (25 CY)**	
	Awd	$610.00	$15,250.00
	2	$400.00	$10,000.00
	3	$350.00	$8,750.00
Ref #97	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (3 SY)**	
	Awd	$100.00	$300.00
	2	$148.92	$446.76
	3	$100.00	$300.00
Ref #98	**512E33010**	**TYPE 3 WATERPROOFING, (307 SY)**	
	Awd	$40.00	$12,280.00
	2	$58.35	$17,913.45
	3	$40.00	$12,280.00
Ref #99	**515E30000**	**HIGH EARLY STRENGTH KEYWAY GROUT, (40 FT)**	
	Awd	$100.00	$4,000.00
	2	$58.56	$2,342.40
	3	$100.00	$4,000.00
Ref #100	**517E76300**	**RAILING, MISC.: DEEP BEAM RAIL PANEL REPLACEMENT, (120 FT)**	
	Awd	$33.20	$3,984.00
	2	$21.00	$2,520.00
	3	$33.20	$3,984.00
Ref #101	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (139 FT)**	
	Awd	$12.00	$1,668.00
	2	$20.73	$2,881.47
	3	$12.00	$1,668.00
Ref #102	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (25 SF)**	
	Awd	$175.00	$4,375.00
	2	$153.63	$3,840.75
	3	$175.00	$4,375.00

Section 13 - STRUCTURE REPAIR (MAH-534-9.217) - Totals

Awd	**$69,040.90**
2	**$51,770.45**
3	**$60,212.45**

Ref #103	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$30,000.00	$30,000.00
	3	$15,000.00	$15,000.00

Ref #104	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$465,000.00	$465,000.00
	2	$232,000.00	$232,000.00
	3	$255,618.20	$255,618.20
Ref #105	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,000.00	$18,000.00
	2	$3,000.00	$18,000.00
	3	$3,000.00	$18,000.00
Ref #106	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$7,498.00	$7,498.00
	3	$4,463.00	$4,463.00
Ref #107	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$250,000.00	$250,000.00
	3	$100,000.00	$100,000.00

Section 14 - INCIDENTALS - Totals

Awd	**$623,000.00**
2	**$537,498.00**
3	**$393,081.20**

Ref #202	**611E98471**	**CATCH BASIN, NO. 2-2B, AS PER PLAN, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$2,000.00	$2,000.00

Section 15 - DRAINAGE - Totals

Awd	**$8,000.00**
2	**$5,000.00**
3	**$2,000.00**