Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250573
PID 112751
CRA-RM FY2026
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 12/4/2025
Completion Date: 10/1/2026

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $1,494,315.00

Engineer's Estimate: $1,350,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,494,315.00

Bidder 2
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $1,867,855.15

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,954,949.50

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,300.00	$2,600.00
	2	$1,500.00	$3,000.00
	3	$1,500.00	$3,000.00
Ref #3	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,300.00	$2,600.00
	3	$1,000.00	$2,000.00

Section 2 - DRAINAGE - Totals

Awd	**$5,000.00**
2	**$5,600.00**
3	**$5,000.00**

Ref #4	**251E01031**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN(L, (2151 CY)**	
	Awd	$330.00	$709,830.00
	2	$315.00	$677,565.00
	3	$350.00	$752,850.00
Ref #5	**251E01031**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN(T, (922 CY)**	
	Awd	$350.00	$322,700.00
	2	$765.00	$705,330.00
	3	$800.00	$737,600.00

Section 3 - PAVEMENT - Totals

Awd	**$1,032,530.00**
2	**$1,382,895.00**
3	**$1,490,450.00**

Ref #6	**621E00100**	**RPM, (1385 EACH)**	
	Awd	$25.00	$34,625.00
	2	$25.00	$34,625.00
	3	$34.80	$48,198.00
Ref #7	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1385 EACH)**	
	Awd	$1.00	$1,385.00
	2	$3.00	$4,155.00
	3	$10.00	$13,850.00
Ref #8	**642E00104**	**EDGE LINE, 6", TYPE 1 (WHITE), (38.18 MILE)**	
	Awd	$695.00	$26,535.10
	2	$600.00	$22,908.00
	3	$695.00	$26,535.10

Ref #9	**642E00300**	**CENTER LINE, TYPE 1, (19.09 MILE)**	
	Awd	$925.00	$17,658.25
	2	$800.00	$15,272.00
	3	$925.00	$17,658.25
Ref #10	**642E00500**	**STOP LINE, TYPE 1, (88 FT)**	
	Awd	$3.85	$338.80
	2	$3.85	$338.80
	3	$3.85	$338.80
Ref #11	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (171 FT)**	
	Awd	$3.85	$658.35
	2	$3.85	$658.35
	3	$3.85	$658.35
Ref #12	**642E01000**	**RAILROAD SYMBOL MARKING, TYPE 1, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$450.00	$900.00
	3	$450.00	$900.00
Ref #13	**642E01510**	**DOTTED LINE, 6", TYPE 1, (100 FT)**	
	Awd	$0.50	$50.00
	2	$0.50	$50.00
	3	$0.50	$50.00
Ref #14	**642E40001**	**SPEED MEASUREMENT MARKING, AS PER PLAN, (2 EACH)**	
	Awd	$900.00	$1,800.00
	2	$2,115.00	$4,230.00
	3	$900.00	$1,800.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$83,950.50**
2	**$83,137.15**
3	**$109,988.50**

Ref #15	**614E12460**	**WORK ZONE MARKING SIGN, (167 EACH)**	
	Awd	$85.00	$14,195.00
	2	$120.00	$20,040.00
	3	$85.00	$14,195.00
Ref #16	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (5 CY)**	
	Awd	$100.00	$500.00
	2	$125.00	$625.00
	3	$300.00	$1,500.00
Ref #17	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (19.09 MILE)**	
	Awd	$350.00	$6,681.50
	2	$800.00	$15,272.00
	3	$1,000.00	$19,090.00
Ref #18	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (88 FT)**	
	Awd	$1.00	$88.00
	2	$3.25	$286.00
	3	$3.25	$286.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21,464.50**
2	**$36,223.00**
3	**$35,071.00**

Ref #19	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,400.00	$7,400.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$219,220.00	$219,220.00
	2	$230,000.00	$230,000.00
	3	$230,940.00	$230,940.00
Ref #21	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$4,450.00	$22,250.00
	2	$3,000.00	$15,000.00
	3	$4,500.00	$22,500.00
Ref #22	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
Ref #23	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$94,000.00	$94,000.00
	3	$40,000.00	$40,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$350,370.00**
2	**$359,000.00**
3	**$313,440.00**