Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254031
PID 101370
MEG-SR 733-01.13
Federal
Type: CULVERT REPLACEMENT
Letting Date: 12/4/2025
Completion Date: 8/1/2026

Contract Awarded To: PARKER CORPORATION
Award Amount: $419,340.69

Engineer's Estimate: $560,000.00

Bidder 1
PARKER CORPORATION
41484 SR 7
Meigs
REEDSVILLE, OH 45783
Bid $419,340.69

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $489,212.02

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $505,048.90

Bidder 4
SCIOTO VALLEY PAVING LLC
5554 BIG BEAR CREEK ROAD
Scioto
LUCASVILLE, OH 45648
Bid $539,921.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$3,000.00	$3,000.00
	3	$10,000.00	$10,000.00
	4	$6,500.00	$6,500.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (470 FT)**	
	Awd	$2.00	$940.00
	2	$7.50	$3,525.00
	3	$4.00	$1,880.00
	4	$10.00	$4,700.00
Ref #3	**203E10000**	**EXCAVATION, (201 CY)**	
	Awd	$20.00	$4,020.00
	2	$40.00	$8,040.00
	3	$30.00	$6,030.00
	4	$55.00	$11,055.00
Ref #4	**203E20000**	**EMBANKMENT, (138 CY)**	
	Awd	$20.00	$2,760.00
	2	$40.00	$5,520.00
	3	$8.50	$1,173.00
	4	$65.00	$8,970.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (227 SY)**	
	Awd	$0.50	$113.50
	2	$2.90	$658.30
	3	$10.00	$2,270.00
	4	$6.00	$1,362.00
Ref #6	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (8 STA)**	
	Awd	$100.00	$800.00
	2	$750.00	$6,000.00
	3	$800.00	$6,400.00
	4	$450.00	$3,600.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (225 FT)**	
	Awd	$19.20	$4,320.00
	2	$19.93	$4,484.25
	3	$20.00	$4,500.00
	4	$22.00	$4,950.00
Ref #8	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (100 FT)**	
	Awd	$20.68	$2,068.00
	2	$21.47	$2,147.00
	3	$25.00	$2,500.00
	4	$25.00	$2,500.00
Ref #9	**606E26100**	**ANCHOR ASSEMBLY, TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$2,387.66	$9,550.64
	3	$2,600.00	$10,400.00
	4	$2,500.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$38,721.50**
2	**$42,925.19**
3	**$45,153.00**
4	**$53,637.00**

Ref #10	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (50 CY)**	
	Awd	$65.00	$3,250.00
	2	$140.00	$7,000.00
	3	$140.00	$7,000.00
	4	$450.00	$22,500.00
Ref #11	**659E10000**	**SEEDING AND MULCHING, (1481 SY)**	
	Awd	$1.00	$1,481.00
	2	$2.15	$3,184.15
	3	$2.50	$3,702.50
	4	$4.50	$6,664.50
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$1,924.00	$250.12
	2	$1,250.00	$162.50
	3	$640.00	$83.20
	4	$1,200.00	$156.00
Ref #13	**659E31000**	**LIME, (0.31 ACRE)**	
	Awd	$807.00	$250.17
	2	$150.00	$46.50
	3	$920.00	$285.20
	4	$1,200.00	$372.00
Ref #14	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$0.05	$0.20
	2	$1.00	$4.00
	3	$120.00	$480.00
	4	$1.00	$4.00
Ref #15	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,231.49**
2	**$13,397.15**
3	**$14,550.90**
4	**$32,696.50**

Ref #16	**605E31100**	**AGGREGATE DRAINS, (9 FT)**	
	Awd	$10.00	$90.00
	2	$64.00	$576.00
	3	$70.00	$630.00
	4	$35.00	$315.00

Section 3 - DRAINAGE - Totals

Awd	**$90.00**
2	**$576.00**
3	**$630.00**
4	**$315.00**

Ref #17	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (82 CY)**	
	Awd	$401.00	$32,882.00
	2	$275.00	$22,550.00
	3	$340.00	$27,880.00
	4	$350.00	$28,700.00
Ref #18	**304E20000**	**AGGREGATE BASE, (37 CY)**	
	Awd	$65.00	$2,405.00
	2	$190.00	$7,030.00
	3	$160.00	$5,920.00
	4	$135.00	$4,995.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (173 GAL)**	
	Awd	$6.00	$1,038.00
	2	$4.50	$778.50
	3	$5.00	$865.00
	4	$2.00	$346.00
Ref #20	**408E10000**	**PRIME COAT, (65 GAL)**	
	Awd	$10.00	$650.00
	2	$7.20	$468.00
	3	$25.00	$1,625.00
	4	$2.00	$130.00
Ref #21	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (91 CY)**	
	Awd	$365.00	$33,215.00
	2	$290.00	$26,390.00
	3	$340.00	$30,940.00
	4	$500.00	$45,500.00
Ref #22	**617E10100**	**COMPACTED AGGREGATE, (12 CY)**	
	Awd	$65.00	$780.00
	2	$265.00	$3,180.00
	3	$170.00	$2,040.00
	4	$150.00	$1,800.00

Section 4 - PAVEMENT - Totals

Awd	**$70,970.00**
2	**$60,396.50**
3	**$69,270.00**
4	**$81,471.00**

Ref #23	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$20.00	$200.00
	2	$30.00	$300.00
	3	$25.00	$250.00
	4	$20.00	$200.00
Ref #24	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (14 EACH)**	
	Awd	$11.00	$154.00
	2	$11.42	$159.88
	3	$15.00	$210.00
	4	$15.00	$210.00
Ref #25	**630E80100**	**SIGN, FLAT SHEET, (1 SF)**	
	Awd	$250.00	$250.00
	2	$40.00	$40.00
	3	$45.00	$45.00
	4	$45.00	$45.00

Ref #26	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$20.00	$100.00
	2	$15.00	$75.00
	3	$15.00	$75.00
	4	$20.00	$100.00
Ref #27	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$15.00	$60.00
	3	$15.00	$60.00
	4	$20.00	$80.00
Ref #28	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$50.00	$50.00
	3	$60.00	$60.00
	4	$55.00	$55.00
Ref #29	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.16 MILE)**	
	Awd	$4,595.00	$735.20
	2	$4,595.00	$735.20
	3	$5,300.00	$848.00
	4	$30,000.00	$4,800.00
Ref #30	**642E00300**	**CENTER LINE, TYPE 1, (0.08 MILE)**	
	Awd	$8,750.00	$700.00
	2	$8,750.00	$700.00
	3	$10,000.00	$800.00
	4	$30,000.00	$2,400.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,419.20**
2	**$2,120.08**
3	**$2,348.00**
4	**$7,890.00**

Ref #31	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$25,000.00	$25,000.00
	3	$25,000.00	$25,000.00
	4	$25,000.00	$25,000.00
Ref #32	**202E23500**	**WEARING COURSE REMOVED, (73 SY)**	
	Awd	$5.00	$365.00
	2	$10.00	$730.00
	3	$25.00	$1,825.00
	4	$45.00	$3,285.00
Ref #33	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$13,100.00	$13,100.00
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00
	4	$25,000.00	$25,000.00
Ref #34	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$18,000.00	$18,000.00
	3	$12,000.00	$12,000.00
	4	$10,000.00	$10,000.00

Ref #35	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (7638 LB)**	
	Awd	$1.25	$9,547.50
	2	$1.95	$14,894.10
	3	$2.50	$19,095.00
	4	$4.00	$30,552.00
Ref #36	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (16 CY)**	
	Awd	$650.00	$10,400.00
	2	$1,700.00	$27,200.00
	3	$1,400.00	$22,400.00
	4	$1,200.00	$19,200.00
Ref #37	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (50 CY)**	
	Awd	$550.00	$27,500.00
	2	$730.00	$36,500.00
	3	$875.00	$43,750.00
	4	$750.00	$37,500.00
Ref #38	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$650.00	$650.00
	2	$2,000.00	$2,000.00
	3	$5,200.00	$5,200.00
	4	$2,500.00	$2,500.00
Ref #39	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (63 SY)**	
	Awd	$12.00	$756.00
	2	$75.00	$4,725.00
	3	$50.00	$3,150.00
	4	$55.00	$3,465.00
Ref #40	**512E33000**	**TYPE 2 WATERPROOFING, (108 SY)**	
	Awd	$14.00	$1,512.00
	2	$27.00	$2,916.00
	3	$25.00	$2,700.00
	4	$50.00	$5,400.00
Ref #41	**512E33010**	**TYPE 3 WATERPROOFING, (116 SY)**	
	Awd	$18.00	$2,088.00
	2	$65.00	$7,540.00
	3	$55.00	$6,380.00
	4	$55.00	$6,380.00
Ref #42	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (38 SF)**	
	Awd	$5.00	$190.00
	2	$14.00	$532.00
	3	$1.50	$57.00
	4	$25.00	$950.00
Ref #43	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (20 CY)**	
	Awd	$60.00	$1,200.00
	2	$190.00	$3,800.00
	3	$110.00	$2,200.00
	4	$150.00	$3,000.00
Ref #44	**611E96449**	**16' X 7' CONDUIT, TYPE A, 706.05, AS PER PLAN, (54 FT)**	
	Awd	$1,786.00	$96,444.00
	2	$2,200.00	$118,800.00
	3	$2,100.00	$113,400.00
	4	$2,000.00	$108,000.00

Ref #45	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (226 CY)**	
	Awd	$156.00	$35,256.00
	2	$160.00	$36,160.00
	3	$190.00	$42,940.00
	4	$180.00	$40,680.00

Section 6 - STRUCTURE 20 FOOT SPAN AND UNDER (MEG-73 - Totals

Awd	**$232,008.50**
2	**$313,797.10**
3	**$315,097.00**
4	**$320,912.00**

Ref #46	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$17,900.00	$17,900.00
	2	$3,500.00	$3,500.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
Ref #47	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$4,000.00	$4,000.00
	3	$10,000.00	$10,000.00
	4	$6,500.00	$6,500.00
Ref #48	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$10,000.00	$10,000.00
	3	$12,000.00	$12,000.00
	4	$6,500.00	$6,500.00
Ref #49	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$38,500.00	$38,500.00
	3	$31,000.00	$31,000.00
	4	$20,000.00	$20,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$66,900.00**
2	**$56,000.00**
3	**$58,000.00**
4	**$43,000.00**