Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250557
PID 118472
HAM-CR 14-03.49 Dry Fork Rd
Federal
Type: INTERCHANGE
Letting Date: 12/18/2025
Completion Date: 11/1/2026

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $8,255,027.13

Engineer's Estimate: $8,537,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $8,255,027.13

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $8,556,751.47

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $9,156,077.00

Bidder 4
BEATY CONSTRUCTION INC
5292 W 100 NORTH

BOGGSTOWN, IN 46110
Bid $9,895,709.88

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$10,000.00	$10,000.00
	3	$23,000.00	$23,000.00
	4	$100,000.00	$100,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (8077 SY)**	
	Awd	$12.50	$100,962.50
	2	$20.00	$161,540.00
	3	$29.96	$241,986.92
	4	$14.25	$115,097.25
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (216 FT)**	
	Awd	$30.00	$6,480.00
	2	$55.00	$11,880.00
	3	$33.60	$7,257.60
	4	$60.00	$12,960.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1894 FT)**	
	Awd	$4.50	$8,523.00
	2	$4.50	$8,523.00
	3	$4.50	$8,523.00
	4	$4.50	$8,523.00
Ref #5	**202E42207**	**ANCHOR ASSEMBLY REMOVED, AS PER PLAN, (10 EACH)**	
	Awd	$500.00	$5,000.00
	2	$600.00	$6,000.00
	3	$695.42	$6,954.20
	4	$150.00	$1,500.00
Ref #6	**202E47001**	**BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER PLAN, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$600.00	$2,400.00
	3	$125.00	$500.00
	4	$125.00	$500.00
Ref #7	**202E98100**	**REMOVAL MISC.: LOOP DETECTORS, (7 EACH)**	
	Awd	$20.00	$140.00
	2	$300.00	$2,100.00
	3	$20.00	$140.00
	4	$20.00	$140.00
Ref #8	**203E10000**	**EXCAVATION, (2400 CY)**	
	Awd	$10.00	$24,000.00
	2	$28.00	$67,200.00
	3	$15.35	$36,840.00
	4	$18.50	$44,400.00
Ref #9	**203E20000**	**EMBANKMENT, (7600 CY)**	
	Awd	$8.00	$60,800.00
	2	$32.00	$243,200.00
	3	$17.45	$132,620.00
	4	$25.00	$190,000.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (11692 SY)**	
	Awd	$3.00	$35,076.00
	2	$3.25	$37,999.00
	3	$3.58	$41,857.36
	4	$1.00	$11,692.00

Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, 12", (3778 CY)**	
	Awd	$12.00	$45,336.00
	2	$30.00	$113,340.00
	3	$27.18	$102,686.04
	4	$20.25	$76,504.50
Ref #12	**204E30020**	**GRANULAR MATERIAL, TYPE C, 12", (3778 CY)**	
	Awd	$70.00	$264,460.00
	2	$65.00	$245,570.00
	3	$83.35	$314,896.30
	4	$92.50	$349,465.00
Ref #13	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$150.00	$600.00
	2	$330.00	$1,320.00
	3	$229.50	$918.00
	4	$560.00	$2,240.00
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (11327 SY)**	
	Awd	$1.75	$19,822.25
	2	$2.00	$22,654.00
	3	$1.81	$20,501.87
	4	$2.50	$28,317.50
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (1162.5 FT)**	
	Awd	$23.55	$27,376.88
	2	$23.55	$27,376.88
	3	$23.55	$27,376.88
	4	$23.55	$27,376.88
Ref #16	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (250 FT)**	
	Awd	$28.40	$7,100.00
	2	$28.40	$7,100.00
	3	$28.40	$7,100.00
	4	$28.40	$7,100.00
Ref #17	**606E15200**	**GUARDRAIL, TYPE MGS HALF POST SPACING WITH LONG PO, (50 FT)**	
	Awd	$43.70	$2,185.00
	2	$43.70	$2,185.00
	3	$43.70	$2,185.00
	4	$43.70	$2,185.00
Ref #18	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (6 EACH)**	
	Awd	$2,375.00	$14,250.00
	2	$2,375.00	$14,250.00
	3	$2,375.00	$14,250.00
	4	$2,375.00	$14,250.00
Ref #19	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (8 EACH)**	
	Awd	$1,150.00	$9,200.00
	2	$1,150.00	$9,200.00
	3	$1,150.00	$9,200.00
	4	$1,150.00	$9,200.00
Ref #20	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,375.00	$9,500.00
	2	$2,375.00	$9,500.00
	3	$2,375.00	$9,500.00
	4	$2,375.00	$9,500.00

Ref #21	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$400.00	$800.00
	3	$400.00	$800.00
	4	$400.00	$800.00
Ref #22	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), 36", (2 EACH)**	
	Awd	$36,500.00	$73,000.00
	2	$33,950.00	$67,900.00
	3	$33,950.00	$67,900.00
	4	$42,000.00	$84,000.00
Ref #23	**608E12000**	**5" CONCRETE WALK, (949 SF)**	
	Awd	$12.00	$11,388.00
	2	$9.00	$8,541.00
	3	$12.39	$11,758.11
	4	$11.75	$11,150.75
Ref #24	**608E52000**	**CURB RAMP, (315 SF)**	
	Awd	$23.00	$7,245.00
	2	$26.00	$8,190.00
	3	$26.41	$8,319.15
	4	$30.50	$9,607.50
Ref #25	**622E10060**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, (158 FT)**	
	Awd	$375.00	$59,250.00
	2	$425.00	$67,150.00
	3	$550.00	$86,900.00
	4	$400.00	$63,200.00
Ref #26	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (198 FT)**	
	Awd	$150.00	$29,700.00
	2	$260.00	$51,480.00
	3	$225.00	$44,550.00
	4	$183.25	$36,283.50
Ref #27	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$5,000.00	$10,000.00
	3	$4,800.00	$9,600.00
	4	$7,110.00	$14,220.00
Ref #28	**622E25004**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$10,000.00	$20,000.00
	2	$9,000.00	$18,000.00
	3	$4,800.00	$9,600.00
	4	$13,900.00	$27,800.00
Ref #29	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$4,500.00	$9,000.00
	3	$4,800.00	$9,600.00
	4	$5,365.00	$10,730.00

Section 1 - ROADWAY - Totals

Awd	**$885,694.63**
2	**$1,244,398.88**
3	**$1,257,320.43**
4	**$1,268,742.88**

Ref #30	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$155.00	$620.00
	2	$190.00	$760.00
	3	$134.09	$536.36
	4	$389.00	$1,556.00
Ref #31	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1 CY)**	
	Awd	$225.00	$225.00
	2	$555.00	$555.00
	3	$559.45	$559.45
	4	$640.00	$640.00
Ref #32	**659E00300**	**TOPSOIL, (1010 CY)**	
	Awd	$5.00	$5,050.00
	2	$37.00	$37,370.00
	3	$22.48	$22,704.80
	4	$68.00	$68,680.00
Ref #33	**659E10000**	**SEEDING AND MULCHING, (9097 SY)**	
	Awd	$2.00	$18,194.00
	2	$1.35	$12,280.95
	3	$3.71	$33,749.87
	4	$1.35	$12,280.95
Ref #34	**659E14000**	**REPAIR SEEDING AND MULCHING, (455 SY)**	
	Awd	$2.00	$910.00
	2	$1.00	$455.00
	3	$2.20	$1,001.00
	4	$1.00	$455.00
Ref #35	**659E20000**	**COMMERCIAL FERTILIZER, (1.23 TON)**	
	Awd	$1,250.00	$1,537.50
	2	$1,500.00	$1,845.00
	3	$1,400.00	$1,722.00
	4	$1,500.00	$1,845.00
Ref #36	**659E31000**	**LIME, (1.88 ACRE)**	
	Awd	$10.00	$18.80
	2	$200.00	$376.00
	3	$450.00	$846.00
	4	$200.00	$376.00
Ref #37	**659E35000**	**WATER, (49 MGAL)**	
	Awd	$5.00	$245.00
	2	$1.00	$49.00
	3	$50.00	$2,450.00
	4	$1.00	$49.00
Ref #38	**659E40000**	**MOWING, (21 MSF)**	
	Awd	$15.00	$315.00
	2	$4.00	$84.00
	3	$50.00	$1,050.00
	4	$1.00	$21.00
Ref #39	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$4,250.00	$4,250.00
	2	$2,500.00	$2,500.00
	3	$3,800.00	$3,800.00
	4	$4,025.00	$4,025.00

Ref #40	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$9,000.00	$9,000.00
	3	$9,240.00	$9,240.00
	4	$16,120.00	$16,120.00
Ref #41	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,500.00	$13,500.00
	2	$11,673.00	$11,673.00
	3	$11,672.81	$11,672.81
	4	$2,800.00	$2,800.00
Ref #42	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
	4	$1.00	$30,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$89,865.30**
2	**$106,947.95**
3	**$119,332.29**
4	**$138,847.95**

Ref #43	**602E20000**	**CONCRETE MASONRY, (2.1 CY)**	
	Awd	$2,500.00	$5,250.00
	2	$5,000.00	$10,500.00
	3	$3,865.17	$8,116.86
	4	$2,800.00	$5,880.00
Ref #44	**605E14000**	**6" BASE PIPE UNDERDRAINS, (4082 FT)**	
	Awd	$11.00	$44,902.00
	2	$18.00	$73,476.00
	3	$18.78	$76,659.96
	4	$22.50	$91,845.00
Ref #45	**611E04600**	**12" CONDUIT, TYPE C, (227 FT)**	
	Awd	$80.00	$18,160.00
	2	$115.00	$26,105.00
	3	$67.86	$15,404.22
	4	$135.00	$30,645.00
Ref #46	**611E13600**	**30" CONDUIT, TYPE C, (105 FT)**	
	Awd	$125.00	$13,125.00
	2	$195.00	$20,475.00
	3	$134.53	$14,125.65
	4	$235.00	$24,675.00
Ref #47	**611E97400**	**CONDUIT, MISC.: 33" CONDUIT, TYPE C, (12 FT)**	
	Awd	$325.00	$3,900.00
	2	$420.00	$5,040.00
	3	$363.32	$4,359.84
	4	$625.00	$7,500.00
Ref #48	**611E98180**	**CATCH BASIN, NO. 3A, (4 EACH)**	
	Awd	$4,500.00	$18,000.00
	2	$4,400.00	$17,600.00
	3	$4,377.64	$17,510.56
	4	$9,900.00	$39,600.00

Ref #49	**611E98450**	**CATCH BASIN, NO. 2-2A, (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$2,400.00	$2,400.00
	3	$2,417.99	$2,417.99
	4	$5,750.00	$5,750.00
Ref #50	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$4,700.00	$4,700.00
	2	$6,000.00	$6,000.00
	3	$4,064.92	$4,064.92
	4	$6,850.00	$6,850.00
Ref #51	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$530.00	$1,060.00
	3	$451.30	$902.60
	4	$830.00	$1,660.00

Section 3 - DRAINAGE - Totals

Awd	**$111,037.00**
2	**$162,656.00**
3	**$143,562.60**
4	**$214,405.00**

Ref #52	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.75" DEPTH, (1015 SY)**	
	Awd	$9.00	$9,135.00
	2	$15.00	$15,225.00
	3	$16.03	$16,270.45
	4	$15.00	$15,225.00
Ref #53	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), 6", (754 CY)**	
	Awd	$295.00	$222,430.00
	2	$270.00	$203,580.00
	3	$270.00	$203,580.00
	4	$270.00	$203,580.00
Ref #54	**304E20000**	**AGGREGATE BASE, 6", (1953 CY)**	
	Awd	$95.00	$185,535.00
	2	$100.00	$195,300.00
	3	$92.56	$180,769.68
	4	$104.00	$203,112.00
Ref #55	**305E13010**	**9" CONCRETE BASE, CLASS QC 1P (REINFORCED), (124 SY)**	
	Awd	$139.50	$17,298.00
	2	$215.00	$26,660.00
	3	$157.44	$19,522.56
	4	$434.75	$53,909.00
Ref #56	**407E20000**	**NON-TRACKING TACK COAT, (755 GAL)**	
	Awd	$1.00	$755.00
	2	$5.00	$3,775.00
	3	$5.00	$3,775.00
	4	$5.00	$3,775.00
Ref #57	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (244 CY)**	
	Awd	$360.00	$87,840.00
	2	$430.00	$104,920.00
	3	$430.00	$104,920.00
	4	$430.00	$104,920.00

Ref #58	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (407 CY)**	
	Awd	$320.00	$130,240.00
	2	$385.00	$156,695.00
	3	$385.00	$156,695.00
	4	$385.00	$156,695.00
Ref #59	**452E15010**	**12" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (6323 SY)**	
	Awd	$135.00	$853,605.00
	2	$105.00	$663,915.00
	3	$134.35	$849,495.05
	4	$132.35	$836,849.05
Ref #60	**609E23001**	**COMBINATION CURB AND GUTTER, TYPE 4, AS PER PLAN, (75 FT)**	
	Awd	$44.00	$3,300.00
	2	$85.00	$6,375.00
	3	$44.01	$3,300.75
	4	$110.00	$8,250.00
Ref #61	**609E26000**	**CURB, TYPE 6, (426 FT)**	
	Awd	$35.00	$14,910.00
	2	$38.00	$16,188.00
	3	$35.71	$15,212.46
	4	$66.50	$28,329.00

Section 4 - PAVEMENT - Totals

Awd	**$1,525,048.00**
2	**$1,392,633.00**
3	**$1,553,540.95**
4	**$1,614,644.05**

Ref #62	**625E00450**	**CONNECTION, FUSED PULL APART, (32 EACH)**	
	Awd	$145.10	$4,643.20
	2	$130.00	$4,160.00
	3	$145.10	$4,643.20
	4	$145.10	$4,643.20
Ref #63	**625E00460**	**CONNECTION, UNFUSED PULL APART, (22 EACH)**	
	Awd	$145.10	$3,192.20
	2	$125.00	$2,750.00
	3	$145.10	$3,192.20
	4	$145.10	$3,192.20
Ref #64	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (30 EACH)**	
	Awd	$124.10	$3,723.00
	2	$115.00	$3,450.00
	3	$124.10	$3,723.00
	4	$124.10	$3,723.00
Ref #65	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN, AT15B36, (14 EACH)**	
	Awd	$3,655.00	$51,170.00
	2	$2,900.00	$40,600.00
	3	$3,655.00	$51,170.00
	4	$3,655.00	$51,170.00
Ref #66	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (14 EACH)**	
	Awd	$1,830.00	$25,620.00
	2	$1,800.00	$25,200.00
	3	$1,830.00	$25,620.00
	4	$1,830.00	$25,620.00

Ref #67	**625E22910**	**NO. 2/0 AWG 2400 VOLT DISTRIBUTION CABLE, (330 FT)**	
	Awd	$10.55	$3,481.50
	2	$11.00	$3,630.00
	3	$10.55	$3,481.50
	4	$10.55	$3,481.50
Ref #68	**625E23100**	**NO. 2 AWG 600 VOLT DISTRIBUTION CABLE, (1965 FT)**	
	Awd	$4.70	$9,235.50
	2	$5.00	$9,825.00
	3	$4.70	$9,235.50
	4	$4.70	$9,235.50
Ref #69	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (2826 FT)**	
	Awd	$1.90	$5,369.40
	2	$2.50	$7,065.00
	3	$1.90	$5,369.40
	4	$1.90	$5,369.40
Ref #70	**625E24330**	**1-1/2" DUCT CABLE WITH THREE NO. 2 AWG 2400 VOLT C, (6080 FT)**	
	Awd	$15.70	$95,456.00
	2	$16.50	$100,320.00
	3	$15.70	$95,456.00
	4	$15.70	$95,456.00
Ref #71	**625E25400**	**CONDUIT, 2", 725.04, (131 FT)**	
	Awd	$22.10	$2,895.10
	2	$27.00	$3,537.00
	3	$22.10	$2,895.10
	4	$22.10	$2,895.10
Ref #72	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (544 FT)**	
	Awd	$68.85	$37,454.40
	2	$58.00	$31,552.00
	3	$68.85	$37,454.40
	4	$68.85	$37,454.40
Ref #73	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (14 EACH)**	
	Awd	$435.00	$6,090.00
	2	$525.00	$7,350.00
	3	$435.00	$6,090.00
	4	$435.00	$6,090.00
Ref #74	**625E29002**	**TRENCH, 24" DEEP, (6454 FT)**	
	Awd	$12.15	$78,416.10
	2	$9.00	$58,086.00
	3	$12.15	$78,416.10
	4	$12.15	$78,416.10
Ref #75	**625E30700**	**PULL BOX, 725.08, 18", (9 EACH)**	
	Awd	$973.00	$8,757.00
	2	$1,250.00	$11,250.00
	3	$973.00	$8,757.00
	4	$973.00	$8,757.00
Ref #76	**625E32000**	**GROUND ROD, (28 EACH)**	
	Awd	$256.00	$7,168.00
	2	$300.00	$8,400.00
	3	$256.00	$7,168.00
	4	$256.00	$7,168.00

Ref #77	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$13,114.00	$13,114.00
	2	$11,500.00	$11,500.00
	3	$13,114.00	$13,114.00
	4	$13,114.00	$13,114.00
Ref #78	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (6211 FT)**	
	Awd	$1.60	$9,937.60
	2	$1.85	$11,490.35
	3	$1.60	$9,937.60
	4	$1.60	$9,937.60
Ref #79	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, LCC, (1 EACH)**	
	Awd	$4,140.00	$4,140.00
	2	$3,100.00	$3,100.00
	3	$4,140.00	$4,140.00
	4	$4,140.00	$4,140.00

Section 5 - LIGHTING - Totals

Awd	**$369,863.00**
2	**$343,265.35**
3	**$369,863.00**
4	**$369,863.00**

Ref #80	**621E00100**	**RPM, (97 EACH)**	
	Awd	$57.40	$5,567.80
	2	$76.00	$7,372.00
	3	$57.40	$5,567.80
	4	$57.40	$5,567.80
Ref #81	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (17 EACH)**	
	Awd	$10.00	$170.00
	2	$10.00	$170.00
	3	$10.00	$170.00
	4	$10.00	$170.00
Ref #82	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (165 FT)**	
	Awd	$16.00	$2,640.00
	2	$27.00	$4,455.00
	3	$16.00	$2,640.00
	4	$16.00	$2,640.00
Ref #83	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (43.4 FT)**	
	Awd	$45.00	$1,953.00
	2	$92.00	$3,992.80
	3	$45.00	$1,953.00
	4	$45.00	$1,953.00
Ref #84	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (162 FT)**	
	Awd	$18.00	$2,916.00
	2	$27.00	$4,374.00
	3	$18.00	$2,916.00
	4	$18.00	$2,916.00
Ref #85	**630E08530**	**STREET NAME SIGN SUPPORT, NO. 4 POST, (16 FT)**	
	Awd	$29.00	$464.00
	2	$36.00	$576.00
	3	$29.00	$464.00
	4	$29.00	$464.00

Ref #86	**630E08600**	**SIGN POST REFLECTOR, (13 EACH)**	
	Awd	$59.50	$773.50
	2	$75.00	$975.00
	3	$59.50	$773.50
	4	$59.50	$773.50
Ref #87	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (2 EACH)**	
	Awd	$460.00	$920.00
	2	$724.00	$1,448.00
	3	$460.00	$920.00
	4	$460.00	$920.00
Ref #88	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (6 EACH)**	
	Awd	$355.00	$2,130.00
	2	$503.00	$3,018.00
	3	$355.00	$2,130.00
	4	$355.00	$2,130.00
Ref #89	**630E80100**	**SIGN, FLAT SHEET, (271.4 SF)**	
	Awd	$20.00	$5,428.00
	2	$29.00	$7,870.60
	3	$20.00	$5,428.00
	4	$20.00	$5,428.00
Ref #90	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (344 SF)**	
	Awd	$31.00	$10,664.00
	2	$26.00	$8,944.00
	3	$31.00	$10,664.00
	4	$31.00	$10,664.00
Ref #91	**630E80500**	**SIGN, DOUBLE FACED, STREET NAME, (2 EACH)**	
	Awd	$90.00	$180.00
	2	$296.00	$592.00
	3	$90.00	$180.00
	4	$90.00	$180.00
Ref #92	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$1,550.00	$3,100.00
	2	$1,140.00	$2,280.00
	3	$1,550.00	$3,100.00
	4	$1,550.00	$3,100.00
Ref #93	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (23 EACH)**	
	Awd	$25.00	$575.00
	2	$17.00	$391.00
	3	$25.00	$575.00
	4	$25.00	$575.00
Ref #94	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$1,750.00	$1,750.00
	2	$75.00	$75.00
	3	$1,750.00	$1,750.00
	4	$1,750.00	$1,750.00
Ref #95	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$225.00	$1,125.00
	2	$235.00	$1,175.00
	3	$225.00	$1,125.00
	4	$225.00	$1,125.00

Ref #96	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (17 EACH)**	
	Awd	$50.00	$850.00
	2	$22.00	$374.00
	3	$50.00	$850.00
	4	$50.00	$850.00
Ref #97	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (10 EACH)**	
	Awd	$175.00	$1,750.00
	2	$496.00	$4,960.00
	3	$175.00	$1,750.00
	4	$175.00	$1,750.00
Ref #98	**644E00104**	**EDGE LINE, 6", (0.31 MILE)**	
	Awd	$4,805.00	$1,489.55
	2	$7,195.00	$2,230.45
	3	$4,805.00	$1,489.55
	4	$4,805.00	$1,489.55
Ref #99	**644E00300**	**CENTER LINE, (0.2 MILE)**	
	Awd	$7,390.00	$1,478.00
	2	$8,555.00	$1,711.00
	3	$7,390.00	$1,478.00
	4	$7,390.00	$1,478.00
Ref #100	**644E00404**	**CHANNELIZING LINE, 12", (733 FT)**	
	Awd	$2.75	$2,015.75
	2	$1.90	$1,392.70
	3	$2.75	$2,015.75
	4	$2.75	$2,015.75
Ref #101	**644E00500**	**STOP LINE, (134 FT)**	
	Awd	$9.25	$1,239.50
	2	$5.50	$737.00
	3	$9.25	$1,239.50
	4	$9.25	$1,239.50
Ref #102	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (358 FT)**	
	Awd	$9.25	$3,311.50
	2	$5.25	$1,879.50
	3	$9.25	$3,311.50
	4	$9.25	$3,311.50
Ref #103	**644E00720**	**CHEVRON MARKING, (85 FT)**	
	Awd	$9.25	$786.25
	2	$5.25	$446.25
	3	$9.25	$786.25
	4	$9.25	$786.25
Ref #104	**644E00900**	**ISLAND MARKING, (284 SF)**	
	Awd	$5.50	$1,562.00
	2	$5.00	$1,420.00
	3	$5.50	$1,562.00
	4	$5.50	$1,562.00
Ref #105	**644E01300**	**LANE ARROW, (2 EACH)**	
	Awd	$156.00	$312.00
	2	$200.00	$400.00
	3	$156.00	$312.00
	4	$156.00	$312.00

Ref #106	**644E01510**	**DOTTED LINE, 6", (504 FT)**	
	Awd	$3.70	$1,864.80
	2	$1.85	$932.40
	3	$3.70	$1,864.80
	4	$3.70	$1,864.80
Ref #107	**646E10010**	**EDGE LINE, 6", (0.44 MILE)**	
	Awd	$3,600.00	$1,584.00
	2	$8,170.00	$3,594.80
	3	$3,600.00	$1,584.00
	4	$3,600.00	$1,584.00
Ref #108	**646E10110**	**LANE LINE, 6", (0.15 MILE)**	
	Awd	$2,000.00	$300.00
	2	$3,915.00	$587.25
	3	$2,000.00	$300.00
	4	$2,000.00	$300.00
Ref #109	**646E10200**	**CENTER LINE, (0.1 MILE)**	
	Awd	$7,000.00	$700.00
	2	$10,320.00	$1,032.00
	3	$7,000.00	$700.00
	4	$7,000.00	$700.00
Ref #110	**646E10310**	**CHANNELIZING LINE, 12", (1118 FT)**	
	Awd	$2.70	$3,018.60
	2	$2.00	$2,236.00
	3	$2.70	$3,018.60
	4	$2.70	$3,018.60
Ref #111	**646E10400**	**STOP LINE, (144 FT)**	
	Awd	$8.80	$1,267.20
	2	$13.50	$1,944.00
	3	$8.80	$1,267.20
	4	$8.80	$1,267.20
Ref #112	**646E10520**	**CROSSWALK LINE, 24", (136 FT)**	
	Awd	$4.45	$605.20
	2	$12.50	$1,700.00
	3	$4.45	$605.20
	4	$4.45	$605.20
Ref #113	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (75 FT)**	
	Awd	$8.80	$660.00
	2	$13.00	$975.00
	3	$8.80	$660.00
	4	$8.80	$660.00
Ref #114	**646E10620**	**CHEVRON MARKING, (70 FT)**	
	Awd	$8.80	$616.00
	2	$13.00	$910.00
	3	$8.80	$616.00
	4	$8.80	$616.00
Ref #115	**646E20300**	**LANE ARROW, (19 EACH)**	
	Awd	$150.00	$2,850.00
	2	$250.00	$4,750.00
	3	$150.00	$2,850.00
	4	$150.00	$2,850.00

Ref #116	**646E20320**	**WRONG WAY ARROW, (3 EACH)**	
	Awd	$220.00	$660.00
	2	$450.00	$1,350.00
	3	$220.00	$660.00
	4	$220.00	$660.00
Ref #117	**646E20350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$290.00	$580.00
	2	$550.00	$1,100.00
	3	$290.00	$580.00
	4	$290.00	$580.00
Ref #118	**646E20500**	**DOTTED LINE, (185 FT)**	
	Awd	$3.50	$647.50
	2	$1.75	$323.75
	3	$3.50	$647.50
	4	$3.50	$647.50

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$70,504.15**
2	**$84,694.50**
3	**$70,504.15**
4	**$70,504.15**

Ref #119	**625E18401**	**BRACKET ARM, 20', AS PER PLAN, (4 EACH)**	
	Awd	$1,282.00	$5,128.00
	2	$1,350.00	$5,400.00
	3	$1,282.00	$5,128.00
	4	$1,282.00	$5,128.00
Ref #120	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (465 FT)**	
	Awd	$2.80	$1,302.00
	2	$2.50	$1,162.50
	3	$2.80	$1,302.00
	4	$2.80	$1,302.00
Ref #121	**625E25408**	**CONDUIT, 2", 725.051, (203 FT)**	
	Awd	$6.20	$1,258.60
	2	$14.00	$2,842.00
	3	$6.20	$1,258.60
	4	$6.20	$1,258.60
Ref #122	**625E25604**	**CONDUIT, 4", 725.051, (80 FT)**	
	Awd	$12.65	$1,012.00
	2	$24.00	$1,920.00
	3	$12.65	$1,012.00
	4	$12.65	$1,012.00
Ref #123	**625E25908**	**CONDUIT, JACKED OR DRILLED, 725.052, 4", (661 FT)**	
	Awd	$42.40	$28,026.40
	2	$41.00	$27,101.00
	3	$42.40	$28,026.40
	4	$42.40	$28,026.40
Ref #124	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (4 EACH)**	
	Awd	$435.00	$1,740.00
	2	$525.00	$2,100.00
	3	$435.00	$1,740.00
	4	$435.00	$1,740.00

Ref #125	**625E30706**	**PULL BOX, 725.08, 24", (10 EACH)**	
	Awd	$1,135.00	$11,350.00
	2	$1,600.00	$16,000.00
	3	$1,135.00	$11,350.00
	4	$1,135.00	$11,350.00
Ref #126	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (21 EACH)**	
	Awd	$1,124.00	$23,604.00
	2	$1,050.00	$22,050.00
	3	$1,124.00	$23,604.00
	4	$1,124.00	$23,604.00
Ref #127	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (1 EACH)**	
	Awd	$1,807.00	$1,807.00
	2	$1,700.00	$1,700.00
	3	$1,807.00	$1,807.00
	4	$1,807.00	$1,807.00
Ref #128	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (4 EACH)**	
	Awd	$689.00	$2,756.00
	2	$800.00	$3,200.00
	3	$689.00	$2,756.00
	4	$689.00	$2,756.00
Ref #129	**632E20750**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, (4 EACH)**	
	Awd	$845.50	$3,382.00
	2	$1,200.00	$4,800.00
	3	$845.50	$3,382.00
	4	$845.50	$3,382.00
Ref #130	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (22 EACH)**	
	Awd	$37.25	$819.50
	2	$40.00	$880.00
	3	$37.25	$819.50
	4	$37.25	$819.50
Ref #131	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (4 EACH)**	
	Awd	$37.25	$149.00
	2	$35.00	$140.00
	3	$37.25	$149.00
	4	$37.25	$149.00
Ref #132	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (323 FT)**	
	Awd	$2.70	$872.10
	2	$3.00	$969.00
	3	$2.70	$872.10
	4	$2.70	$872.10
Ref #133	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (2318 FT)**	
	Awd	$3.10	$7,185.80
	2	$3.50	$8,113.00
	3	$3.10	$7,185.80
	4	$3.10	$7,185.80
Ref #134	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (4 EACH)**	
	Awd	$7,733.00	$30,932.00
	2	$12,000.00	$48,000.00
	3	$7,733.00	$30,932.00
	4	$7,733.00	$30,932.00

Ref #135	**632E64020**	**PEDESTAL FOUNDATION, (7 EACH)**	
	Awd	$1,435.00	$10,045.00
	2	$1,600.00	$11,200.00
	3	$1,435.00	$10,045.00
	4	$1,435.00	$10,045.00
Ref #136	**632E65300**	**LOOP DETECTOR LEAD-IN CABLE, 2 CONDUCTOR, NO. 14 A, (303 FT)**	
	Awd	$2.10	$636.30
	2	$2.25	$681.75
	3	$2.10	$636.30
	4	$2.10	$636.30
Ref #137	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (152 FT)**	
	Awd	$4.95	$752.40
	2	$6.00	$912.00
	3	$4.95	$752.40
	4	$4.95	$752.40
Ref #138	**632E69800**	**SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG, (299 FT)**	
	Awd	$4.95	$1,480.05
	2	$6.00	$1,794.00
	3	$4.95	$1,480.05
	4	$4.95	$1,480.05
Ref #139	**632E70001**	**POWER SERVICE, AS PER PLAN, GROUND MOUNTED, (1 EACH)**	
	Awd	$5,600.00	$5,600.00
	2	$4,500.00	$4,500.00
	3	$5,600.00	$5,600.00
	4	$5,600.00	$5,600.00
Ref #140	**632E70001**	**POWER SERVICE, AS PER PLAN, POLE MOUNTED, (1 EACH)**	
	Awd	$4,430.00	$4,430.00
	2	$3,100.00	$3,100.00
	3	$4,430.00	$4,430.00
	4	$4,430.00	$4,430.00
Ref #141	**632E79140**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (2 EACH)**	
	Awd	$21,660.00	$43,320.00
	2	$20,400.00	$40,800.00
	3	$21,660.00	$43,320.00
	4	$21,660.00	$43,320.00
Ref #142	**632E81700**	**COMBINATION SIGNAL SUPPORT, MISC.:TYPE TC-12.31 DE, (1 EACH)**	
	Awd	$39,145.00	$39,145.00
	2	$40,200.00	$40,200.00
	3	$39,145.00	$39,145.00
	4	$39,145.00	$39,145.00
Ref #143	**632E81700**	**COMBINATION SIGNAL SUPPORT, MISC.:TYPE TC-12.31 DE, (1 EACH)**	
	Awd	$46,460.00	$46,460.00
	2	$43,400.00	$43,400.00
	3	$46,460.00	$46,460.00
	4	$46,460.00	$46,460.00
Ref #144	**632E89900**	**PEDESTAL, 8', TRANSFORMER BASE, (3 EACH)**	
	Awd	$838.00	$2,514.00
	2	$1,050.00	$3,150.00
	3	$838.00	$2,514.00
	4	$838.00	$2,514.00

Ref #145	**632E90010**	**PEDESTAL, MISC.: PEDESTAL, 15', TRANSFORMER BASE, , (4 EACH)**	
	Awd	$2,170.00	$8,680.00
	2	$1,900.00	$7,600.00
	3	$2,170.00	$8,680.00
	4	$2,170.00	$8,680.00
Ref #146	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (2 EACH)**	
	Awd	$5,260.00	$10,520.00
	2	$3,600.00	$7,200.00
	3	$5,260.00	$10,520.00
	4	$5,260.00	$10,520.00
Ref #147	**632E90400**	**SIGNALIZATION, MISC.: VACUUM EXCAVATION OF FOUNDAT, (2 EACH)**	
	Awd	$3,170.00	$6,340.00
	2	$6,100.00	$12,200.00
	3	$3,170.00	$6,340.00
	4	$3,170.00	$6,340.00
Ref #148	**633E65521**	**CABINET, TYPE 332, AS PER PLAN, (2 EACH)**	
	Awd	$9,453.00	$18,906.00
	2	$18,500.00	$37,000.00
	3	$9,453.00	$18,906.00
	4	$9,453.00	$18,906.00
Ref #149	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$1,600.00	$3,200.00
	2	$4,200.00	$8,400.00
	3	$1,600.00	$3,200.00
	4	$1,600.00	$3,200.00
Ref #150	**633E67200**	**CONTROLLER WORK PAD, (2 EACH)**	
	Awd	$1,115.00	$2,230.00
	2	$2,000.00	$4,000.00
	3	$1,115.00	$2,230.00
	4	$1,115.00	$2,230.00
Ref #151	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (2 EACH)**	
	Awd	$7,990.00	$15,980.00
	2	$7,900.00	$15,800.00
	3	$7,990.00	$15,980.00
	4	$7,990.00	$15,980.00
Ref #152	**809E60000**	**CCTV IP-CAMERA SYSTEM, PTZ, (2 EACH)**	
	Awd	$7,780.00	$15,560.00
	2	$7,800.00	$15,600.00
	3	$7,780.00	$15,560.00
	4	$7,780.00	$15,560.00
Ref #153	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$9,200.00	$18,400.00
	2	$8,500.00	$17,000.00
	3	$9,200.00	$18,400.00
	4	$9,200.00	$18,400.00
Ref #154	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$8,870.00	$35,480.00
	2	$7,500.00	$30,000.00
	3	$8,870.00	$35,480.00
	4	$8,870.00	$35,480.00

Ref #155	**809E69123**	**ATC CONTROLLER, AS PER PLAN (PROGRAM & INSTALL ONL, (2 EACH)**	
	Awd	$1,225.00	$2,450.00
	2	$800.00	$1,600.00
	3	$1,225.00	$2,450.00
	4	$1,225.00	$2,450.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$413,453.15**
2	**$452,515.25**
3	**$413,453.15**
4	**$413,453.15**

Ref #156	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$150.00	$6,000.00
	2	$95.00	$3,800.00
	3	$85.00	$3,400.00
	4	$95.00	$3,800.00
Ref #157	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,193.00	$8,772.00
	2	$2,200.00	$8,800.00
	3	$2,192.99	$8,771.96
	4	$2,425.00	$9,700.00
Ref #158	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$12,750.00	$12,750.00
	3	$12,754.63	$12,754.63
	4	$25,000.00	$25,000.00
Ref #159	**614E13314**	**BARRIER REFLECTOR, TYPE 3, ONE WAY, (22 EACH)**	
	Awd	$15.00	$330.00
	2	$11.63	$255.86
	3	$11.63	$255.86
	4	$11.63	$255.86
Ref #160	**614E13350**	**OBJECT MARKER, ONE WAY, (22 EACH)**	
	Awd	$20.00	$440.00
	2	$19.14	$421.08
	3	$19.14	$421.08
	4	$19.14	$421.08
Ref #161	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$700.00	$8,400.00
	2	$909.00	$10,908.00
	3	$908.65	$10,903.80
	4	$1,500.00	$18,000.00
Ref #162	**614E20000**	**WORK ZONE LANE LINE, CLASS I, 4", (0.3 MILE)**	
	Awd	$340.00	$102.00
	2	$275.00	$82.50
	3	$340.00	$102.00
	4	$275.00	$82.50
Ref #163	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (0.15 MILE)**	
	Awd	$340.00	$51.00
	2	$275.00	$41.25
	3	$340.00	$51.00
	4	$275.00	$41.25

Ref #164	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.6 MILE)**	
	Awd	$760.00	$456.00
	2	$1,045.00	$627.00
	3	$760.00	$456.00
	4	$1,045.00	$627.00
Ref #165	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.3 MILE)**	
	Awd	$760.00	$228.00
	2	$1,045.00	$313.50
	3	$760.00	$228.00
	4	$1,045.00	$313.50
Ref #166	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (2.08 MILE)**	
	Awd	$505.00	$1,050.40
	2	$605.00	$1,258.40
	3	$505.00	$1,050.40
	4	$605.00	$1,258.40
Ref #167	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (1.04 MILE)**	
	Awd	$505.00	$525.20
	2	$605.00	$629.20
	3	$505.00	$525.20
	4	$605.00	$629.20
Ref #168	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (3702 FT)**	
	Awd	$0.65	$2,406.30
	2	$0.55	$2,036.10
	3	$0.65	$2,406.30
	4	$0.55	$2,036.10
Ref #169	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1851 FT)**	
	Awd	$0.65	$1,203.15
	2	$0.55	$1,018.05
	3	$0.65	$1,203.15
	4	$0.55	$1,018.05
Ref #170	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (1382 FT)**	
	Awd	$1.25	$1,727.50
	2	$0.45	$621.90
	3	$1.25	$1,727.50
	4	$0.45	$621.90
Ref #171	**614E24610**	**WORK ZONE DOTTED LINE, CLASS III, 4", 642 PAINT, (691 FT)**	
	Awd	$1.25	$863.75
	2	$0.45	$310.95
	3	$1.25	$863.75
	4	$0.45	$310.95
Ref #172	**614E25000**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, (1176 FT)**	
	Awd	$1.50	$1,764.00
	2	$3.25	$3,822.00
	3	$1.50	$1,764.00
	4	$3.25	$3,822.00
Ref #173	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (588 FT)**	
	Awd	$1.50	$882.00
	2	$3.25	$1,911.00
	3	$1.50	$882.00
	4	$3.25	$1,911.00

Ref #174	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (556 FT)**	
	Awd	$2.10	$1,167.60
	2	$3.50	$1,946.00
	3	$2.10	$1,167.60
	4	$3.50	$1,946.00
Ref #175	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (278 FT)**	
	Awd	$2.10	$583.80
	2	$3.50	$973.00
	3	$2.10	$583.80
	4	$3.50	$973.00
Ref #176	**614E27010**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", (240 FT)**	
	Awd	$1.05	$252.00
	2	$3.00	$720.00
	3	$1.05	$252.00
	4	$3.00	$720.00
Ref #177	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (120 FT)**	
	Awd	$1.05	$126.00
	2	$3.00	$360.00
	3	$1.05	$126.00
	4	$3.00	$360.00
Ref #178	**614E30000**	**WORK ZONE ARROW, CLASS I, (52 EACH)**	
	Awd	$25.00	$1,300.00
	2	$75.00	$3,900.00
	3	$25.00	$1,300.00
	4	$75.00	$3,900.00
Ref #179	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (26 EACH)**	
	Awd	$25.00	$650.00
	2	$75.00	$1,950.00
	3	$25.00	$650.00
	4	$75.00	$1,950.00
Ref #180	**614E32700**	**WORK ZONE ISLAND MARKING, CLASS I, (568 SF)**	
	Awd	$0.85	$482.80
	2	$3.00	$1,704.00
	3	$0.85	$482.80
	4	$3.00	$1,704.00
Ref #181	**614E32800**	**WORK ZONE ISLAND MARKING, CLASS III, 642 PAINT, (284 SF)**	
	Awd	$0.85	$241.40
	2	$3.00	$852.00
	3	$0.85	$241.40
	4	$3.00	$852.00
Ref #182	**616E10000**	**WATER, (81 MGAL)**	
	Awd	$10.00	$810.00
	2	$100.00	$8,100.00
	3	$14.08	$1,140.48
	4	$14.00	$1,134.00
Ref #183	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1245 FT)**	
	Awd	$30.00	$37,350.00
	2	$36.68	$45,666.60
	3	$36.68	$45,666.60
	4	$37.25	$46,376.25

Ref #184	**622E41110**	**PORTABLE BARRIER, ANCHORED, (300 FT)**	
	Awd	$45.00	$13,500.00
	2	$42.15	$12,645.00
	3	$42.15	$12,645.00
	4	$44.00	$13,200.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$104,164.90**
2	**$128,423.39**
3	**$112,022.31**
4	**$142,964.04**

Ref #185	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$200,000.00	$200,000.00
	3	$240,236.30	$240,236.30
	4	$325,000.00	$325,000.00
Ref #186	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$45.00	$5,985.00
	2	$55.00	$7,315.00
	3	$34.10	$4,535.30
	4	$42.75	$5,685.75
Ref #187	**202E23500**	**WEARING COURSE REMOVED, (133 SY)**	
	Awd	$11.00	$1,463.00
	2	$15.00	$1,995.00
	3	$6.31	$839.23
	4	$5.00	$665.00
Ref #188	**202E98200**	**REMOVAL MISC.: PORTIONS OF STRUCTURE REMOVED, BULB, (499 FT)**	
	Awd	$45.00	$22,455.00
	2	$22.00	$10,978.00
	3	$1.81	$903.19
	4	$33.00	$16,467.00
Ref #189	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$95,000.00	$95,000.00
	3	$1.41	$1.41
	4	$125,000.00	$125,000.00
Ref #190	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$100,000.00	$100,000.00
	3	$150,986.77	$150,986.77
	4	$135,000.00	$135,000.00
Ref #191	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$25,000.00	$25,000.00
	3	$24,681.36	$24,681.36
	4	$85,000.00	$85,000.00
Ref #192	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1760 FT)**	
	Awd	$6.00	$10,560.00
	2	$10.00	$17,600.00
	3	$41.63	$73,268.80
	4	$72.50	$127,600.00

Ref #193	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (2140 FT)**	
	Awd	$100.00	$214,000.00
	2	$80.00	$171,200.00
	3	$60.69	$129,876.60
	4	$40.00	$85,600.00
Ref #194	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (223132 LB)**	
	Awd	$1.40	$312,384.80
	2	$1.40	$312,384.80
	3	$1.48	$330,235.36
	4	$1.40	$312,384.80
Ref #195	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (500 LB)**	
	Awd	$1.00	$500.00
	2	$1.44	$720.00
	3	$5.75	$2,875.00
	4	$1.25	$625.00
Ref #196	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (4763 LB)**	
	Awd	$2.00	$9,526.00
	2	$2.09	$9,954.67
	3	$2.36	$11,240.68
	4	$2.00	$9,526.00
Ref #197	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4256 FT)**	
	Awd	$1.90	$8,086.40
	2	$1.63	$6,937.28
	3	$1.76	$7,490.56
	4	$0.95	$4,043.20
Ref #198	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (238 EACH)**	
	Awd	$35.00	$8,330.00
	2	$16.00	$3,808.00
	3	$20.05	$4,771.90
	4	$35.00	$8,330.00
Ref #199	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$6,500.00	$13,000.00
	2	$3,500.00	$7,000.00
	3	$4,075.51	$8,151.02
	4	$4,600.00	$9,200.00
Ref #200	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (631 CY)**	
	Awd	$940.00	$593,140.00
	2	$1,000.00	$631,000.00
	3	$1,371.07	$865,145.17
	4	$1,125.00	$709,875.00
Ref #201	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (45 CY)**	
	Awd	$825.00	$37,125.00
	2	$950.00	$42,750.00
	3	$939.73	$42,287.85
	4	$715.00	$32,175.00
Ref #202	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (158 CY)**	
	Awd	$1,250.00	$197,500.00
	2	$1,100.00	$173,800.00
	3	$1,986.83	$313,919.14
	4	$1,725.00	$272,550.00

Ref #203	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (67 CY)**	
	Awd	$1,250.00	$83,750.00
	2	$1,300.00	$87,100.00
	3	$1,102.28	$73,852.76
	4	$1,525.00	$102,175.00
Ref #204	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (130 CY)**	
	Awd	$750.00	$97,500.00
	2	$600.00	$78,000.00
	3	$923.82	$120,096.60
	4	$1,025.00	$133,250.00
Ref #205	**511E51512**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (57 CY)**	
	Awd	$700.00	$39,900.00
	2	$550.00	$31,350.00
	3	$700.84	$39,947.88
	4	$660.00	$37,620.00
Ref #206	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (222 SY)**	
	Awd	$16.00	$3,552.00
	2	$16.00	$3,552.00
	3	$16.00	$3,552.00
	4	$16.00	$3,552.00
Ref #207	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1059 SY)**	
	Awd	$25.50	$27,004.50
	2	$25.50	$27,004.50
	3	$25.50	$27,004.50
	4	$25.50	$27,004.50
Ref #208	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (100 FT)**	
	Awd	$65.00	$6,500.00
	2	$85.00	$8,500.00
	3	$60.00	$6,000.00
	4	$85.00	$8,500.00
Ref #209	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (268700 LB)**	
	Awd	$3.10	$832,970.00
	2	$2.90	$779,230.00
	3	$3.85	$1,034,495.00
	4	$3.25	$873,275.00
Ref #210	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (8952 EACH)**	
	Awd	$4.40	$39,388.80
	2	$4.70	$42,074.40
	3	$4.70	$42,074.40
	4	$4.40	$39,388.80
Ref #211	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (4400 SF)**	
	Awd	$25.00	$110,000.00
	2	$30.00	$132,000.00
	3	$30.26	$133,144.00
	4	$32.00	$140,800.00
Ref #212	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (4400 SF)**	
	Awd	$18.00	$79,200.00
	2	$14.00	$61,600.00
	3	$14.12	$62,128.00
	4	$10.00	$44,000.00

Ref #213	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (19680 SF)**	
	Awd	$10.00	$196,800.00
	2	$8.00	$157,440.00
	3	$8.07	$158,817.60
	4	$5.00	$98,400.00
Ref #214	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (19680 SF)**	
	Awd	$7.50	$147,600.00
	2	$5.50	$108,240.00
	3	$5.55	$109,224.00
	4	$5.00	$98,400.00
Ref #215	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (10 MNHR)**	
	Awd	$200.00	$2,000.00
	2	$200.00	$2,000.00
	3	$201.76	$2,017.60
	4	$170.00	$1,700.00
Ref #216	**514E10000**	**FINAL INSPECTION REPAIR, (9 EACH)**	
	Awd	$200.00	$1,800.00
	2	$200.00	$1,800.00
	3	$201.76	$1,815.84
	4	$250.00	$2,250.00
Ref #217	**514E20001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (56 SF)**	
	Awd	$250.00	$14,000.00
	2	$250.00	$14,000.00
	3	$252.20	$14,123.20
	4	$145.00	$8,120.00
Ref #218	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (251 SF)**	
	Awd	$140.00	$35,140.00
	2	$140.00	$35,140.00
	3	$141.23	$35,448.73
	4	$110.00	$27,610.00
Ref #219	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (148 FT)**	
	Awd	$50.00	$7,400.00
	2	$85.00	$12,580.00
	3	$45.51	$6,735.48
	4	$38.00	$5,624.00
Ref #220	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$8.00	$104.00
	2	$16.00	$208.00
	3	$7.33	$95.29
	4	$9.00	$117.00
Ref #221	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (86 SF)**	
	Awd	$15.00	$1,290.00
	2	$15.00	$1,290.00
	3	$10.80	$928.80
	4	$13.00	$1,118.00
Ref #222	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (171 FT)**	
	Awd	$45.00	$7,695.00
	2	$48.00	$8,208.00
	3	$53.90	$9,216.90
	4	$63.25	$10,815.75

Ref #223	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (18 EACH)**	
	Awd	$2,100.00	$37,800.00
	2	$1,700.00	$30,600.00
	3	$2,308.52	$41,553.36
	4	$1,850.00	$33,300.00
Ref #224	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (27 EACH)**	
	Awd	$1,675.00	$45,225.00
	2	$1,300.00	$35,100.00
	3	$1,717.56	$46,374.12
	4	$1,425.00	$38,475.00
Ref #225	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$60,310.00	$60,310.00
	3	$70,679.91	$70,679.91
	4	$60,000.00	$60,000.00
Ref #226	**517E75122**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (300 FT)**	
	Awd	$300.00	$90,000.00
	2	$485.00	$145,500.00
	3	$377.46	$113,238.00
	4	$313.25	$93,975.00
Ref #227	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (288 CY)**	
	Awd	$125.00	$36,000.00
	2	$130.00	$37,440.00
	3	$90.59	$26,089.92
	4	$160.00	$46,080.00
Ref #228	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (180 FT)**	
	Awd	$14.00	$2,520.00
	2	$12.00	$2,160.00
	3	$2.23	$401.40
	4	$9.75	$1,755.00
Ref #229	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$40.00	$4,000.00
	2	$30.00	$3,000.00
	3	$43.66	$4,366.00
	4	$34.75	$3,475.00
Ref #230	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$140.00	$14,000.00
	2	$185.00	$18,500.00
	3	$185.00	$18,500.00
	4	$185.00	$18,500.00
Ref #231	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (411 SY)**	
	Awd	$350.00	$143,850.00
	2	$360.00	$147,960.00
	3	$340.59	$139,982.49
	4	$370.00	$152,070.00
Ref #232	**526E90030**	**TYPE C INSTALLATION, (148 FT)**	
	Awd	$250.00	$37,000.00
	2	$265.00	$39,220.00
	3	$220.04	$32,565.92
	4	$340.00	$50,320.00

Ref #233	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (271 SY)**	
	Awd	$35.00	$9,485.00
	2	$100.00	$27,100.00
	3	$37.93	$10,279.03
	4	$87.00	$23,577.00
Ref #234	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (249 FT)**	
	Awd	$137.50	$34,237.50
	2	$137.50	$34,237.50
	3	$137.50	$34,237.50
	4	$137.50	$34,237.50
Ref #235	**607E39930**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (249 FT)**	
	Awd	$170.00	$42,330.00
	2	$170.00	$42,330.00
	3	$170.00	$42,330.00
	4	$170.00	$42,330.00
Ref #236	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$8,800.00	$8,800.00
	2	$18,000.00	$18,000.00
	3	$8,800.00	$8,800.00
	4	$8,800.00	$8,800.00
Ref #300	**523E20000**	**DYNAMIC LOAD TESTING, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$5,800.00	$11,600.00
	3	$6,650.42	$13,300.84
	4	$6,800.00	$13,600.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (SFN 3107981 - Totals

Awd	**$4,172,897.00**
2	**$4,061,817.15**
3	**$4,694,862.71**
4	**$4,548,941.30**

Ref #237	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$43,000.00	$43,000.00
	3	$40,439.34	$40,439.34
	4	$43,000.00	$43,000.00
Ref #238	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$155,000.00	$155,000.00
	3	$70,261.11	$70,261.11
	4	$594,994.36	$594,994.36
Ref #239	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (18 MNTH)**	
	Awd	$3,750.00	$67,500.00
	2	$4,300.00	$77,400.00
	3	$1,987.78	$35,780.04
	4	$5,575.00	$100,350.00
Ref #240	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$44,000.00	$44,000.00
	3	$103,750.00	$103,750.00
	4	$175,000.00	$175,000.00

Ref #241	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$270,000.00	$270,000.00
	2	$260,000.00	$260,000.00
	3	$171,384.92	$171,384.92
	4	$200,000.00	$200,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$512,500.00**
2	**$579,400.00**
3	**$421,615.41**
4	**$1,113,344.36**