Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250581
PID 100640
CLI-US 22-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 12/18/2025
Completion Date: 11/2/2026

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $1,981,865.27

Engineer's Estimate: $2,040,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,981,865.27

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
Bid $2,291,000.00

Bidder 3
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $2,397,450.97

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (6692 FT)**	
	Awd	$2.00	$13,384.00
	2	$2.00	$13,384.00
	3	$2.00	$13,384.00
Ref #2	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (24 EACH)**	
	Awd	$250.00	$6,000.00
	2	$295.00	$7,080.00
	3	$350.00	$8,400.00
Ref #3	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$75.00	$300.00
	3	$100.00	$400.00
Ref #5	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (6075 FT)**	
	Awd	$20.86	$126,724.50
	2	$21.00	$127,575.00
	3	$24.80	$150,660.00
Ref #6	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (16 EACH)**	
	Awd	$2,220.00	$35,520.00
	2	$2,580.00	$41,280.00
	3	$2,450.00	$39,200.00
Ref #7	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (SOFTSTOP), (10 EACH)**	
	Awd	$2,220.00	$22,200.00
	2	$2,475.00	$24,750.00
	3	$2,450.00	$24,500.00
Ref #8	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$975.00	$3,900.00
	2	$1,345.00	$5,380.00
	3	$1,400.00	$5,600.00

Section 1 - ROADWAY - Totals

Awd	**$208,628.50**
2	**$220,049.00**
3	**$242,444.00**

Ref #9	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #10	**253E02000**	**PAVEMENT REPAIR, (300 CY)**	
	Awd	$408.62	$122,586.00
	2	$420.00	$126,000.00
	3	$450.00	$135,000.00
Ref #11	**407E20000**	**NON-TRACKING TACK COAT, (12230 GAL)**	
	Awd	$4.00	$48,920.00
	2	$3.00	$36,690.00
	3	$5.00	$61,150.00
Ref #12	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (4718 CY)**	
	Awd	$203.21	$958,744.78
	2	$220.00	$1,037,960.00
	3	$245.00	$1,155,910.00
Ref #13	**617E10100**	**COMPACTED AGGREGATE, (470 CY)**	
	Awd	$138.89	$65,278.30
	2	$150.00	$70,500.00
	3	$100.00	$47,000.00
Ref #14	**617E20000**	**SHOULDER PREPARATION, (8460 SY)**	
	Awd	$1.62	$13,705.20
	2	$1.00	$8,460.00
	3	$2.00	$16,920.00
Ref #15	**617E25000**	**WATER, (9 MGAL)**	
	Awd	$7.23	$65.07
	2	$20.00	$180.00
	3	$100.00	$900.00
Ref #16	**618E40800**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (14.42 FT)**	
	Awd	$950.00	$13,699.00
	2	$1,775.00	$25,595.50
	3	$1,000.00	$14,420.00
Ref #17	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (7.21 MILE)**	
	Awd	$950.00	$6,849.50
	2	$1,925.00	$13,879.25
	3	$1,000.00	$7,210.00
Ref #18	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (7.21 MILE)**	
	Awd	$3,166.28	$22,828.88
	2	$1,600.00	$11,536.00
	3	$6,000.00	$43,260.00
Ref #19	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, 1 INC, (135888 SY)**	
	Awd	$1.00	$135,888.00
	2	$3.00	$407,664.00
	3	$2.00	$271,776.00
Ref #20	**897E02000**	**PATCHING PLANED SURFACE, (1366 SY)**	
	Awd	$5.44	$7,431.04
	2	$5.00	$6,830.00
	3	$5.00	$6,830.00

Section 3 - PAVEMENT - Totals

Awd	**$1,395,995.77**
2	**$1,745,294.75**
3	**$1,760,376.00**

Ref #21	**621E00100**	**RPM, (485 EACH)**	
	Awd	$40.00	$19,400.00
	2	$47.47	$23,022.95
	3	$40.00	$19,400.00
Ref #22	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (485 EACH)**	
	Awd	$11.46	$5,558.10
	2	$5.00	$2,425.00
	3	$10.00	$4,850.00
Ref #23	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (79 EACH)**	
	Awd	$11.00	$869.00
	2	$12.00	$948.00
	3	$12.00	$948.00
Ref #24	**644E00104**	**EDGE LINE, 6", (14.42 MILE)**	
	Awd	$3,800.00	$54,796.00
	2	$3,800.00	$54,796.00
	3	$3,990.00	$57,535.80
Ref #25	**644E00300**	**CENTER LINE, (7.29 MILE)**	
	Awd	$2,600.00	$18,954.00
	2	$2,600.00	$18,954.00
	3	$2,730.00	$19,901.70
Ref #26	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (48 FT)**	
	Awd	$26.70	$1,281.60
	2	$26.70	$1,281.60
	3	$28.10	$1,348.80
Ref #27	**644E00900**	**ISLAND MARKING, (30 SF)**	
	Awd	$20.00	$600.00
	2	$20.00	$600.00
	3	$21.00	$630.00
Ref #28	**646E10010**	**EDGE LINE, 6", (0.1 MILE)**	
	Awd	$24,200.00	$2,420.00
	2	$24,200.00	$2,420.00
	3	$25,410.00	$2,541.00
Ref #29	**646E10200**	**CENTER LINE, (0.1 MILE)**	
	Awd	$32,370.00	$3,237.00
	2	$32,370.00	$3,237.00
	3	$33,989.00	$3,398.90
Ref #30	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (32 FT)**	
	Awd	$36.00	$1,152.00
	2	$36.00	$1,152.00
	3	$38.00	$1,216.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$108,267.70**
2	**$108,836.55**
3	**$111,770.20**

Ref #31	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (2.65 MILE)**	
	Awd	$1,695.00	$4,491.75
	2	$1,695.00	$4,491.75
	3	$1,780.00	$4,717.00

Ref #32	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (7.29 MILE)**	
	Awd	$1,130.00	$8,237.70
	2	$1,130.00	$8,237.70
	3	$1,187.00	$8,653.23
Ref #33	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (5.3 MILE)**	
	Awd	$1,695.00	$8,983.50
	2	$1,695.00	$8,983.50
	3	$1,780.00	$9,434.00
Ref #34	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (14.42 MILE)**	
	Awd	$1,130.00	$16,294.60
	2	$1,130.00	$16,294.60
	3	$1,187.00	$17,116.54

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$38,007.55**
2	**$38,007.55**
3	**$39,920.77**

Ref #35	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (454 FT)**	
	Awd	$100.00	$45,400.00
	2	$112.00	$50,848.00
	3	$110.00	$49,940.00
Ref #36	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (3 SY)**	
	Awd	$1,464.00	$4,392.00
	2	$1,464.00	$4,392.00
	3	$3,000.00	$9,000.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (CLI-22-0266 - Totals

Awd	**$49,792.00**
2	**$55,240.00**
3	**$58,940.00**

Ref #37	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,570.27	$8,570.27
	2	$15,072.15	$15,072.15
	3	$12,500.00	$12,500.00
Ref #38	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$72,041.23	$72,041.23
	2	$75,000.00	$75,000.00
	3	$88,000.00	$88,000.00
Ref #39	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$4,562.25	$4,562.25
	2	$7,500.00	$7,500.00
	3	$7,500.00	$7,500.00
Ref #40	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$25,000.00	$25,000.00
	3	$75,000.00	$75,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$180,173.75**
2	**$122,572.15**
3	**$183,000.00**