Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250585
PID 112502
D07-CHIP-FY26 (B)
Federal
Type: CHIP SEAL
Letting Date: 12/18/2025
Completion Date: 9/30/2026

Contract Awarded To: SHELLY COMPANY
Award Amount: $1,911,440.39

Engineer's Estimate: $2,109,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,911,440.39

Bidder 2
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $1,921,802.10

Bidder 3
SC CONSTRUCTION & MATERIALS LLC
800 NATHAN DENTON RD
Adams
SEAMAN, OH 45679
Bid $2,184,023.00

Ref #1	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (1750 SY)**	
	Awd	$85.50	$149,625.00
	2	$65.00	$113,750.00
	3	$90.00	$157,500.00
Ref #2	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (465970 SY)**	
	Awd	$0.98	$456,650.60
	2	$0.50	$232,985.00
	3	$0.50	$232,985.00
Ref #3	**422E11001**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, AS PER PLAN, (8419 SY)**	
	Awd	$1.24	$10,439.56
	2	$0.80	$6,735.20
	3	$0.50	$4,209.50
Ref #4	**422E25000**	**EMULSION, CHIP SEAL,0.40 GAL/SY, (189756 GAL)**	
	Awd	$3.03	$574,960.68
	2	$4.20	$796,975.20
	3	$4.75	$901,341.00

Section 1 - PAVEMENT - Totals

Awd	**$1,191,675.84**
2	**$1,150,445.40**
3	**$1,296,035.50**

Ref #5	**621E00100**	**RPM, (2055 EACH)**	
	Awd	$40.00	$82,200.00
	2	$50.00	$102,750.00
	3	$40.00	$82,200.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2055 EACH)**	
	Awd	$23.75	$48,806.25
	2	$20.00	$41,100.00
	3	$38.00	$78,090.00
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (122.52 MILE)**	
	Awd	$735.00	$90,052.20
	2	$810.00	$99,241.20
	3	$735.00	$90,052.20
Ref #8	**642E00300**	**CENTER LINE, TYPE 1, (61.26 MILE)**	
	Awd	$920.00	$56,359.20
	2	$1,020.00	$62,485.20
	3	$920.00	$56,359.20
Ref #9	**642E00500**	**STOP LINE, TYPE 1, (242 FT)**	
	Awd	$6.05	$1,464.10
	2	$6.65	$1,609.30
	3	$6.05	$1,464.10
Ref #10	**642E30000**	**REMOVAL OF PAVEMENT MARKING ,STOP LINE, (121 FT)**	
	Awd	$4.10	$496.10
	2	$4.50	$544.50
	3	$4.10	$496.10
Ref #11	**642E30030**	**REMOVAL OF PAVEMENT MARKING ,CENTER LINE, (30.63 MILE)**	
	Awd	$940.00	$28,792.20
	2	$1,040.00	$31,855.20
	3	$940.00	$28,792.20

Ref #12	**642E30030**	**REMOVAL OF PAVEMENT MARKING ,EDGE LINE, (61.26 MILE)**	
	Awd	$940.00	$57,584.40
	2	$1,040.00	$63,710.40
	3	$860.00	$52,683.60

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$365,754.45**
2	**$403,295.80**
3	**$390,137.40**

Ref #13	**614E12460**	**WORK ZONE MARKING SIGN, (84 EACH)**	
	Awd	$115.00	$9,660.00
	2	$125.00	$10,500.00
	3	$125.00	$10,500.00
Ref #14	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (61.26 MILE)**	
	Awd	$860.00	$52,683.60
	2	$950.00	$58,197.00
	3	$860.00	$52,683.60
Ref #15	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (122.52 MILE)**	
	Awd	$650.00	$79,638.00
	2	$720.00	$88,214.40
	3	$650.00	$79,638.00
Ref #16	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (242 FT)**	
	Awd	$4.25	$1,028.50
	2	$4.75	$1,149.50
	3	$4.25	$1,028.50

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$143,010.10**
2	**$158,060.90**
3	**$143,850.10**

Ref #17	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,000.00	$6,000.00
	3	$8,000.00	$8,000.00
Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$157,500.00	$157,500.00
	2	$20,000.00	$20,000.00
	3	$125,000.00	$125,000.00
Ref #19	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$85,000.00	$85,000.00
	3	$205,000.00	$205,000.00
Ref #100	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$99,000.00	$99,000.00
	3	$16,000.00	$16,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$211,000.00**
2	**$210,000.00**
3	**$354,000.00**