Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250589
PID 114436
LAW-SR 243-04.38
Federal
Type: CULVERT REPLACEMENT
Letting Date: 12/18/2025
Completion Date: 8/15/2026

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $289,778.00

Engineer's Estimate: $262,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $289,778.00

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $327,548.60

Bidder 3
SCIOTO VALLEY PAVING LLC
5554 BIG BEAR CREEK ROAD
Scioto
LUCASVILLE, OH 45648
Bid $331,473.46

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $424,654.40

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$12,000.00	$12,000.00
	3	$4,500.00	$4,500.00
	4	$2,500.00	$2,500.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$850.00	$850.00
	2	$500.00	$500.00
	3	$250.00	$250.00
	4	$1,500.00	$1,500.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (592 SY)**	
	Awd	$15.00	$8,880.00
	2	$15.00	$8,880.00
	3	$18.00	$10,656.00
	4	$45.00	$26,640.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$25.00	$1,250.00
	3	$125.00	$6,250.00
	4	$100.00	$5,000.00
Ref #5	**202E98100**	**REMOVAL MISC.: METAL POST REMOVED, (5 EACH)**	
	Awd	$65.00	$325.00
	2	$20.00	$100.00
	3	$100.00	$500.00
	4	$500.00	$2,500.00
Ref #6	**203E20000**	**EMBANKMENT, (90 CY)**	
	Awd	$40.00	$3,600.00
	2	$40.00	$3,600.00
	3	$100.00	$9,000.00
	4	$50.00	$4,500.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (592 SY)**	
	Awd	$2.50	$1,480.00
	2	$8.00	$4,736.00
	3	$6.00	$3,552.00
	4	$2.00	$1,184.00
Ref #8	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$355.00	$355.00
	2	$250.00	$250.00
	3	$300.00	$300.00
	4	$400.00	$400.00
Ref #9	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (1 EACH)**	
	Awd	$355.00	$355.00
	2	$350.00	$350.00
	3	$300.00	$300.00
	4	$650.00	$650.00

Section 1 - ROADWAY - Totals

Awd	**$25,095.00**
2	**$31,666.00**
3	**$35,308.00**
4	**$44,874.00**

Ref #10	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (8 CY)**	
	Awd	$160.00	$1,280.00
	2	$200.00	$1,600.00
	3	$500.00	$4,000.00
	4	$250.00	$2,000.00
Ref #11	**659E10000**	**SEEDING AND MULCHING, (425 SY)**	
	Awd	$5.00	$2,125.00
	2	$7.00	$2,975.00
	3	$4.50	$1,912.50
	4	$10.00	$4,250.00
Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (22 SY)**	
	Awd	$5.00	$110.00
	2	$0.05	$1.10
	3	$4.50	$99.00
	4	$0.20	$4.40
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$1,250.00	$75.00
	2	$2,000.00	$120.00
	3	$1,200.00	$72.00
	4	$2,500.00	$150.00
Ref #14	**659E31000**	**LIME, (0.1 ACRE)**	
	Awd	$650.00	$65.00
	2	$300.00	$30.00
	3	$1,200.00	$120.00
	4	$2,000.00	$200.00
Ref #15	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$1.00	$2.00
Ref #16	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,657.00**
2	**$9,728.10**
3	**$11,205.50**
4	**$11,606.40**

Ref #17	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$16,000.00	$16,000.00
	3	$20,000.00	$20,000.00
	4	$10,000.00	$10,000.00
Ref #18	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$500.00	$500.00
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00

Ref #19	**602E20000**	**CONCRETE MASONRY, (1.29 CY)**	
	Awd	$6,400.00	$8,256.00
	2	$2,500.00	$3,225.00
	3	$3,500.00	$4,515.00
	4	$3,200.00	$4,128.00
Ref #20	**611E00406**	**4" CONDUIT, TYPE F, (20 FT)**	
	Awd	$45.00	$900.00
	2	$10.00	$200.00
	3	$40.00	$800.00
	4	$25.00	$500.00
Ref #21	**611E04600**	**12" CONDUIT, TYPE C, 707.33, (58 FT)**	
	Awd	$90.00	$5,220.00
	2	$130.00	$7,540.00
	3	$150.00	$8,700.00
	4	$200.00	$11,600.00
Ref #22	**611E05900**	**15" CONDUIT, TYPE B (SEE SHEET P.13 FOR ALLOWABLE , (41 FT)**	
	Awd	$145.00	$5,945.00
	2	$160.00	$6,560.00
	3	$300.00	$12,300.00
	4	$300.00	$12,300.00
Ref #23	**611E06100**	**15" CONDUIT, TYPE C (SEE SHEET P.13 FOR ALLOWABLE , (31 FT)**	
	Awd	$145.00	$4,495.00
	2	$170.00	$5,270.00
	3	$350.00	$10,850.00
	4	$300.00	$9,300.00
Ref #24	**611E07600**	**18" CONDUIT, TYPE C 707.33, (6 FT)**	
	Awd	$250.00	$1,500.00
	2	$325.00	$1,950.00
	3	$400.00	$2,400.00
	4	$375.00	$2,250.00
Ref #25	**611E20900**	**48" CONDUIT, TYPE B, 706.02, (76 FT)**	
	Awd	$590.00	$44,840.00
	2	$975.00	$74,100.00
	3	$700.00	$53,200.00
	4	$500.00	$38,000.00
Ref #26	**611E98570**	**CATCH BASIN, NO. 2-5, (1 EACH)**	
	Awd	$8,400.00	$8,400.00
	2	$5,000.00	$5,000.00
	3	$7,500.00	$7,500.00
	4	$7,500.00	$7,500.00
Ref #27	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$2,200.00	$2,200.00
	3	$7,500.00	$7,500.00
	4	$8,500.00	$8,500.00

Section 3 - DRAINAGE - Totals

Awd	**$102,556.00**
2	**$122,545.00**
3	**$137,765.00**
4	**$119,078.00**

Ref #28	**253E02000**	**PAVEMENT REPAIR, (15 CY)**	
	Awd	$250.00	$3,750.00
	2	$625.00	$9,375.00
	3	$100.00	$1,500.00
	4	$25.00	$375.00
Ref #29	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (116 CY)**	
	Awd	$350.00	$40,600.00
	2	$330.00	$38,280.00
	3	$375.00	$43,500.00
	4	$600.00	$69,600.00
Ref #30	**304E20000**	**AGGREGATE BASE, (102 CY)**	
	Awd	$130.00	$13,260.00
	2	$90.00	$9,180.00
	3	$130.00	$13,260.00
	4	$175.00	$17,850.00
Ref #31	**407E10000**	**TACK COAT, (47 GAL)**	
	Awd	$6.00	$282.00
	2	$2.50	$117.50
	3	$1.00	$47.00
	4	$10.00	$470.00
Ref #32	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (16 CY)**	
	Awd	$220.00	$3,520.00
	2	$150.00	$2,400.00
	3	$200.00	$3,200.00
	4	$150.00	$2,400.00
Ref #33	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (59 CY)**	
	Awd	$400.00	$23,600.00
	2	$325.00	$19,175.00
	3	$450.00	$26,550.00
	4	$650.00	$38,350.00

Section 4 - PAVEMENT - Totals

Awd	**$85,012.00**
2	**$78,527.50**
3	**$88,057.00**
4	**$129,045.00**

Ref #34	**621E00100**	**RPM, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$1,200.00	$1,200.00
	4	$2,500.00	$2,500.00
Ref #35	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$1.00	$1.00
	3	$35.00	$35.00
	4	$50.00	$50.00
Ref #36	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (10 FT)**	
	Awd	$75.00	$750.00
	2	$45.00	$450.00
	3	$15.00	$150.00
	4	$50.00	$500.00

Ref #37	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$95.00	$95.00
	2	$350.00	$350.00
	3	$250.00	$250.00
	4	$250.00	$250.00
Ref #38	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.03 MILE)**	
	Awd	$24,500.00	$735.00
	2	$26,000.00	$780.00
	3	$53,366.00	$1,600.98
	4	$65,000.00	$1,950.00
Ref #39	**642E00300**	**CENTER LINE, TYPE 1, (0.02 MILE)**	
	Awd	$36,000.00	$720.00
	2	$38,000.00	$760.00
	3	$80,049.00	$1,600.98
	4	$85,000.00	$1,700.00
Ref #40	**642E00500**	**STOP LINE, TYPE 1, (16 FT)**	
	Awd	$12.00	$192.00
	2	$15.00	$240.00
	3	$50.00	$800.00
	4	$100.00	$1,600.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,057.00**
2	**$5,081.00**
3	**$5,636.96**
4	**$8,550.00**

Ref #41	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$3,800.00	$3,800.00
	2	$10,000.00	$10,000.00
	3	$6,500.00	$6,500.00
	4	$35,000.00	$35,000.00
Ref #42	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$1.00	$1.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$3,801.00**
2	**$10,001.00**
3	**$6,501.00**
4	**$35,001.00**

Ref #43	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$18,000.00	$18,000.00
	3	$10,000.00	$10,000.00
	4	$16,500.00	$16,500.00

Ref #44	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$36,000.00	$36,000.00
	3	$6,500.00	$6,500.00
	4	$25,000.00	$25,000.00
Ref #45	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$4,000.00	$4,000.00
	3	$6,500.00	$6,500.00
	4	$15,000.00	$15,000.00
Ref #46	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$1,000.00	$1,000.00
	3	$2,000.00	$2,000.00
	4	$2,500.00	$2,500.00
Ref #47	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$1,000.00	$1,000.00
	3	$2,000.00	$2,000.00
	4	$2,500.00	$2,500.00
Ref #48	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00
	4	$15,000.00	$15,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$59,600.00**
2	**$70,000.00**
3	**$47,000.00**
4	**$76,500.00**