Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250594
PID 120193
NOB-CEVSD Campus Connectivity
Federal
Type: SIDEWALK
Letting Date: 12/18/2025
Completion Date: 11/15/2026

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $2,043,338.00

Engineer's Estimate: $2,261,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,043,338.00

Bidder 2
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $2,099,551.21

Bidder 3
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $2,138,269.39

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,233,531.40

Bidder 5
CAST & BAKER CORPORATION
2214 WASHINGTON RD

CANONSBURG, PA 15317
Bid $2,568,798.67

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,760.50	$3,760.50
	2	$9,661.00	$9,661.00
	3	$5,000.00	$5,000.00
	4	$9,700.00	$9,700.00
	5	$30,000.00	$30,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2144 SY)**	
	Awd	$22.50	$48,240.00
	2	$19.00	$40,736.00
	3	$39.50	$84,688.00
	4	$20.00	$42,880.00
	5	$24.00	$51,456.00
Ref #3	**202E30000**	**WALK REMOVED, (20538 SF)**	
	Awd	$1.80	$36,968.40
	2	$1.00	$20,538.00
	3	$3.00	$61,614.00
	4	$1.50	$30,807.00
	5	$1.20	$24,645.60
Ref #4	**202E30200**	**STEPS REMOVED, (4 FT)**	
	Awd	$147.00	$588.00
	2	$100.00	$400.00
	3	$150.00	$600.00
	4	$370.00	$1,480.00
	5	$130.00	$520.00
Ref #5	**202E32000**	**CURB REMOVED, (1168 FT)**	
	Awd	$6.50	$7,592.00
	2	$4.00	$4,672.00
	3	$7.00	$8,176.00
	4	$15.00	$17,520.00
	5	$8.00	$9,344.00
Ref #6	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (466 FT)**	
	Awd	$25.00	$11,650.00
	2	$10.00	$4,660.00
	3	$19.00	$8,854.00
	4	$15.00	$6,990.00
	5	$36.00	$16,776.00
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (582 FT)**	
	Awd	$3.50	$2,037.00
	2	$5.50	$3,201.00
	3	$3.50	$2,037.00
	4	$4.00	$2,328.00
	5	$5.00	$2,910.00
Ref #8	**202E53100**	**MAILBOX REMOVED, (13 EACH)**	
	Awd	$257.00	$3,341.00
	2	$50.00	$650.00
	3	$100.00	$1,300.00
	4	$40.00	$520.00
	5	$80.00	$1,040.00

Ref #9	**202E58100**	**CATCH BASIN REMOVED, (10 EACH)**	
	Awd	$448.00	$4,480.00
	2	$400.00	$4,000.00
	3	$533.50	$5,335.00
	4	$25.00	$250.00
	5	$600.00	$6,000.00
Ref #10	**202E98100**	**REMOVAL MISC.: (RAILROAD TRACKS), (1 EACH)**	
	Awd	$2,417.50	$2,417.50
	2	$1,000.00	$1,000.00
	3	$2,520.00	$2,520.00
	4	$960.00	$960.00
	5	$1,000.00	$1,000.00
Ref #11	**202E98200**	**REMOVAL MISC.:HANDRAIL, (114 FT)**	
	Awd	$5.50	$627.00
	2	$8.30	$946.20
	3	$6.00	$684.00
	4	$35.00	$3,990.00
	5	$9.00	$1,026.00
Ref #12	**203E10000**	**EXCAVATION, (202 CY)**	
	Awd	$37.50	$7,575.00
	2	$110.00	$22,220.00
	3	$55.00	$11,110.00
	4	$30.00	$6,060.00
	5	$150.00	$30,300.00
Ref #13	**203E20000**	**EMBANKMENT, (174 CY)**	
	Awd	$32.50	$5,655.00
	2	$90.00	$15,660.00
	3	$72.00	$12,528.00
	4	$8.50	$1,479.00
	5	$50.00	$8,700.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (1558 SY)**	
	Awd	$7.50	$11,685.00
	2	$1.00	$1,558.00
	3	$3.75	$5,842.50
	4	$10.00	$15,580.00
	5	$9.00	$14,022.00
Ref #15	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$276.00	$276.00
	2	$180.00	$180.00
	3	$332.50	$332.50
	4	$280.00	$280.00
	5	$260.00	$260.00
Ref #16	**607E35000**	**FENCE REMOVED AND REBUILT, (120 FT)**	
	Awd	$91.50	$10,980.00
	2	$87.20	$10,464.00
	3	$85.00	$10,200.00
	4	$100.00	$12,000.00
	5	$90.00	$10,800.00

Ref #17	**607E98000**	**FENCE, MISC.:WOOD FENCE, (65 FT)**	
	Awd	$6.50	$422.50
	2	$103.00	$6,695.00
	3	$60.00	$3,900.00
	4	$120.00	$7,800.00
	5	$63.00	$4,095.00
Ref #18	**608E10000**	**4" CONCRETE WALK, (35164 SF)**	
	Awd	$6.25	$219,775.00
	2	$8.26	$290,454.64
	3	$9.00	$316,476.00
	4	$9.50	$334,058.00
	5	$10.50	$369,222.00
Ref #19	**608E40000**	**CONCRETE STEPS, TYPE A, (4 FT)**	
	Awd	$455.50	$1,822.00
	2	$200.00	$800.00
	3	$470.00	$1,880.00
	4	$560.00	$2,240.00
	5	$320.00	$1,280.00
Ref #20	**608E52000**	**CURB RAMP, (557 SF)**	
	Awd	$48.00	$26,736.00
	2	$34.00	$18,938.00
	3	$21.00	$11,697.00
	4	$25.00	$13,925.00
	5	$34.00	$18,938.00
Ref #21	**608E53020**	**DETECTABLE WARNING, (170 SF)**	
	Awd	$31.50	$5,355.00
	2	$50.00	$8,500.00
	3	$30.00	$5,100.00
	4	$25.00	$4,250.00
	5	$36.00	$6,120.00
Ref #22	**690E98000**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (13 EACH)**	
	Awd	$268.50	$3,490.50
	2	$430.00	$5,590.00
	3	$250.00	$3,250.00
	4	$300.00	$3,900.00
	5	$250.00	$3,250.00

Section 1 - ROADWAY - Totals

Awd	**$415,473.40**
2	**$471,523.84**
3	**$563,124.00**
4	**$518,997.00**
5	**$611,704.60**

Ref #23	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (1 CY)**	
	Awd	$1,085.00	$1,085.00
	2	$400.00	$400.00
	3	$1,500.00	$1,500.00
	4	$2,300.00	$2,300.00
	5	$500.00	$500.00

Ref #24	**659E00300**	**TOPSOIL, (449 CY)**	
	Awd	$75.00	$33,675.00
	2	$50.00	$22,450.00
	3	$76.00	$34,124.00
	4	$40.00	$17,960.00
	5	$80.00	$35,920.00
Ref #25	**659E10000**	**SEEDING AND MULCHING, (4041 SY)**	
	Awd	$1.50	$6,061.50
	2	$3.20	$12,931.20
	3	$1.20	$4,849.20
	4	$2.00	$8,082.00
	5	$1.30	$5,253.30
Ref #26	**659E14000**	**REPAIR SEEDING AND MULCHING, (203 SY)**	
	Awd	$1.00	$203.00
	2	$1.00	$203.00
	3	$1.20	$243.60
	4	$6.50	$1,319.50
	5	$1.30	$263.90
Ref #27	**659E15000**	**INTER-SEEDING, (203 SY)**	
	Awd	$1.00	$203.00
	2	$1.00	$203.00
	3	$1.20	$243.60
	4	$2.00	$406.00
	5	$1.30	$263.90
Ref #28	**659E20000**	**COMMERCIAL FERTILIZER, (0.57 TON)**	
	Awd	$850.00	$484.50
	2	$800.00	$456.00
	3	$1,250.00	$712.50
	4	$660.00	$376.20
	5	$1,300.00	$741.00
Ref #29	**659E31000**	**LIME, (0.84 ACRE)**	
	Awd	$172.50	$144.90
	2	$150.00	$126.00
	3	$1,250.00	$1,050.00
	4	$950.00	$798.00
	5	$1,300.00	$1,092.00
Ref #30	**659E35000**	**WATER, (37 MGAL)**	
	Awd	$1.00	$37.00
	2	$1.00	$37.00
	3	$1.00	$37.00
	4	$120.00	$4,440.00
	5	$1.00	$37.00
Ref #100	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,351.50	$13,351.50
	2	$12,000.00	$12,000.00
	3	$11,613.00	$11,613.00
	4	$14,000.00	$14,000.00
	5	$13,000.00	$13,000.00

Ref #101	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,116.00	$3,116.00
	2	$3,333.00	$3,333.00
	3	$2,500.00	$2,500.00
	4	$3,400.00	$3,400.00
	5	$3,000.00	$3,000.00
Ref #102	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$13,796.00	$13,796.00
	2	$4,070.00	$4,070.00
	3	$7,350.00	$7,350.00
	4	$18,000.00	$18,000.00
	5	$11,000.00	$11,000.00
Ref #103	**832E30000**	**EROSION CONTROL, (60000 EACH)**	
	Awd	$1.00	$60,000.00
	2	$1.00	$60,000.00
	3	$1.00	$60,000.00
	4	$1.00	$60,000.00
	5	$1.00	$60,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$132,157.40**
2	**$116,209.20**
3	**$124,222.90**
4	**$131,081.70**
5	**$131,071.10**

Ref #31	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (0.67 CY)**	
	Awd	$4,020.51	$2,693.74
	2	$1,899.00	$1,272.33
	3	$10,000.00	$6,700.00
	4	$3,100.00	$2,077.00
	5	$3,300.00	$2,211.00
Ref #32	**602E20000**	**CONCRETE MASONRY, (0.1 CY)**	
	Awd	$9,233.50	$923.35
	2	$9,000.00	$900.00
	3	$14,000.00	$1,400.00
	4	$9,400.00	$940.00
	5	$14,000.00	$1,400.00
Ref #33	**611E00900**	**6" CONDUIT, TYPE B, (106 FT)**	
	Awd	$22.50	$2,385.00
	2	$39.00	$4,134.00
	3	$94.50	$10,017.00
	4	$25.00	$2,650.00
	5	$90.00	$9,540.00
Ref #34	**611E04400**	**12" CONDUIT, TYPE B, (552 FT)**	
	Awd	$85.00	$46,920.00
	2	$35.00	$19,320.00
	3	$110.00	$60,720.00
	4	$110.00	$60,720.00
	5	$127.00	$70,104.00

Ref #35	**611E05900**	**15" CONDUIT, TYPE B, (1142 FT)**	
	Awd	$100.00	$114,200.00
	2	$52.00	$59,384.00
	3	$150.00	$171,300.00
	4	$140.00	$159,880.00
	5	$155.00	$177,010.00
Ref #36	**611E10400**	**24" CONDUIT, TYPE B, (51 FT)**	
	Awd	$149.50	$7,624.50
	2	$89.00	$4,539.00
	3	$197.00	$10,047.00
	4	$140.00	$7,140.00
	5	$170.00	$8,670.00
Ref #37	**611E98150**	**CATCH BASIN, NO. 3, (3 EACH)**	
	Awd	$4,993.00	$14,979.00
	2	$3,886.00	$11,658.00
	3	$6,160.00	$18,480.00
	4	$4,600.00	$13,800.00
	5	$4,750.00	$14,250.00
Ref #38	**611E98180**	**CATCH BASIN, NO. 3A, (11 EACH)**	
	Awd	$4,200.00	$46,200.00
	2	$2,593.00	$28,523.00
	3	$5,475.00	$60,225.00
	4	$3,600.00	$39,600.00
	5	$3,650.00	$40,150.00
Ref #39	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$4,270.00	$4,270.00
	2	$3,000.00	$3,000.00
	3	$4,285.00	$4,285.00
	4	$3,800.00	$3,800.00
	5	$2,900.00	$2,900.00
Ref #40	**611E98504**	**CATCH BASIN, NO. 2-2C, (1 EACH)**	
	Awd	$6,317.00	$6,317.00
	2	$2,500.00	$2,500.00
	3	$4,720.00	$4,720.00
	4	$2,600.00	$2,600.00
	5	$2,900.00	$2,900.00
Ref #41	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$1,122.50	$3,367.50
	2	$1,100.00	$3,300.00
	3	$1,350.00	$4,050.00
	4	$720.00	$2,160.00
	5	$600.00	$1,800.00
Ref #42	**611E99574**	**MANHOLE, NO. 3, (4 EACH)**	
	Awd	$5,741.00	$22,964.00
	2	$4,800.00	$19,200.00
	3	$7,915.00	$31,660.00
	4	$6,200.00	$24,800.00
	5	$3,800.00	$15,200.00

Ref #43	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$923.00	$923.00
	2	$1,800.00	$1,800.00
	3	$1,450.00	$1,450.00
	4	$670.00	$670.00
	5	$600.00	$600.00
Ref #44	**895E10010**	**MANUFACTURED WATER QUALITY STRUCTURE, TYPE 1, (1 EACH)**	
	Awd	$19,404.50	$19,404.50
	2	$27,448.00	$27,448.00
	3	$65,350.00	$65,350.00
	4	$14,000.00	$14,000.00
	5	$32,000.00	$32,000.00

Section 3 - DRAINAGE - Totals

Awd	**$293,171.59**
2	**$186,978.33**
3	**$450,404.00**
4	**$334,837.00**
5	**$378,735.00**

Ref #45	**304E20000**	**AGGREGATE BASE, (144 CY)**	
	Awd	$186.00	$26,784.00
	2	$135.00	$19,440.00
	3	$244.00	$35,136.00
	4	$160.00	$23,040.00
	5	$236.00	$33,984.00
Ref #46	**407E10000**	**TACK COAT, (54.04 GAL)**	
	Awd	$3.50	$189.14
	2	$5.00	$270.20
	3	$3.00	$162.12
	4	$5.00	$270.20
	5	$4.20	$226.97
Ref #47	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (37 CY)**	
	Awd	$695.00	$25,715.00
	2	$955.00	$35,335.00
	3	$190.00	$7,030.00
	4	$720.00	$26,640.00
	5	$950.00	$35,150.00
Ref #48	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (1578 SY)**	
	Awd	$80.00	$126,240.00
	2	$89.00	$140,442.00
	3	$78.00	$123,084.00
	4	$90.00	$142,020.00
	5	$111.00	$175,158.00
Ref #49	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (2064 SY)**	
	Awd	$90.00	$185,760.00
	2	$108.00	$222,912.00
	3	$63.00	$130,032.00
	4	$85.00	$175,440.00
	5	$93.00	$191,952.00

Ref #50	**609E18000**	**COMBINATION CURB AND GUTTER, TYPE 3, (150 FT)**	
	Awd	$81.50	$12,225.00
	2	$58.00	$8,700.00
	3	$47.50	$7,125.00
	4	$35.00	$5,250.00
	5	$58.00	$8,700.00
Ref #51	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (3850 FT)**	
	Awd	$24.70	$95,095.00
	2	$33.00	$127,050.00
	3	$24.50	$94,325.00
	4	$30.00	$115,500.00
	5	$47.00	$180,950.00
Ref #52	**609E33200**	**CURB, TYPE 10-B, (119 FT)**	
	Awd	$41.50	$4,938.50
	2	$40.00	$4,760.00
	3	$78.50	$9,341.50
	4	$25.00	$2,975.00
	5	$55.00	$6,545.00

Section 4 - PAVEMENT - Totals

Awd	**$476,946.64**
2	**$558,909.20**
3	**$406,235.62**
4	**$491,135.20**
5	**$632,665.97**

Ref #53	**625E00450**	**CONNECTION, FUSED PULL APART, (66 EACH)**	
	Awd	$120.00	$7,920.00
	2	$122.00	$8,052.00
	3	$192.00	$12,672.00
	4	$160.00	$10,560.00
	5	$142.00	$9,372.00
Ref #54	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (6 EACH)**	
	Awd	$160.00	$960.00
	2	$166.00	$996.00
	3	$182.00	$1,092.00
	4	$150.00	$900.00
	5	$131.00	$786.00
Ref #55	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN (16' TALL, TAPE, (33 EACH)**	
	Awd	$4,175.00	$137,775.00
	2	$4,638.00	$153,054.00
	3	$3,810.00	$125,730.00
	4	$4,000.00	$132,000.00
	5	$3,570.00	$117,810.00
Ref #56	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (33 EACH)**	
	Awd	$1,700.00	$56,100.00
	2	$1,833.00	$60,489.00
	3	$1,445.00	$47,685.00
	4	$1,800.00	$59,400.00
	5	$1,630.00	$53,790.00

Ref #57	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (10299 FT)**	
	Awd	$3.00	$30,897.00
	2	$3.00	$30,897.00
	3	$2.90	$29,867.10
	4	$3.50	$36,046.50
	5	$3.20	$32,956.80
Ref #58	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1716 FT)**	
	Awd	$2.50	$4,290.00
	2	$2.75	$4,719.00
	3	$2.00	$3,432.00
	4	$3.00	$5,148.00
	5	$2.60	$4,461.60
Ref #59	**625E25400**	**CONDUIT, 2", 725.04, (84 FT)**	
	Awd	$29.00	$2,436.00
	2	$32.00	$2,688.00
	3	$26.00	$2,184.00
	4	$30.00	$2,520.00
	5	$25.20	$2,116.80
Ref #60	**625E25402**	**CONDUIT, 2", 725.05, (2791 FT)**	
	Awd	$7.25	$20,234.75
	2	$8.00	$22,328.00
	3	$5.50	$15,350.50
	4	$9.50	$26,514.50
	5	$8.40	$23,444.40
Ref #61	**625E25502**	**CONDUIT, 3", 725.05, (26 FT)**	
	Awd	$24.00	$624.00
	2	$26.50	$689.00
	3	$10.60	$275.60
	4	$15.00	$390.00
	5	$13.00	$338.00
Ref #62	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN (, (133 FT)**	
	Awd	$93.00	$12,369.00
	2	$103.00	$13,699.00
	3	$45.00	$5,985.00
	4	$110.00	$14,630.00
	5	$100.00	$13,300.00
Ref #63	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, SOLID-STATE (L, (33 EACH)**	
	Awd	$1,250.00	$41,250.00
	2	$1,277.00	$42,141.00
	3	$1,150.00	$37,950.00
	4	$2,300.00	$75,900.00
	5	$2,000.00	$66,000.00
Ref #64	**625E29001**	**TRENCH, AS PER PLAN, (2901 FT)**	
	Awd	$12.00	$34,812.00
	2	$13.20	$38,293.20
	3	$9.00	$26,109.00
	4	$9.50	$27,559.50
	5	$8.40	$24,368.40

Ref #65	**625E30510**	**PULL BOX, 725.06, SIZE 4, (8 EACH)**	
	Awd	$700.00	$5,600.00
	2	$750.00	$6,000.00
	3	$1,090.00	$8,720.00
	4	$1,300.00	$10,400.00
	5	$1,155.00	$9,240.00
Ref #66	**625E32000**	**GROUND ROD, (35 EACH)**	
	Awd	$200.00	$7,000.00
	2	$205.00	$7,175.00
	3	$250.00	$8,750.00
	4	$360.00	$12,600.00
	5	$315.00	$11,025.00
Ref #67	**625E34001**	**POWER SERVICE, AS PER PLAN, (3 EACH)**	
	Awd	$4,000.00	$12,000.00
	2	$4,111.00	$12,333.00
	3	$9,950.00	$29,850.00
	4	$8,500.00	$25,500.00
	5	$7,560.00	$22,680.00
Ref #68	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (2901 FT)**	
	Awd	$2.00	$5,802.00
	2	$1.50	$4,351.50
	3	$2.00	$5,802.00
	4	$2.00	$5,802.00
	5	$1.80	$5,221.80

Section 5 - LIGHTING - Totals

Awd	**$380,069.75**
2	**$407,904.70**
3	**$361,454.20**
4	**$445,870.50**
5	**$396,910.80**

Ref #69	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (150 FT)**	
	Awd	$26.50	$3,975.00
	2	$22.00	$3,300.00
	3	$23.26	$3,489.00
	4	$25.00	$3,750.00
	5	$26.00	$3,900.00
Ref #70	**630E04101**	**GROUND MOUNTED SUPPORT, NO. 4 POST, AS PER PLAN, (41 FT)**	
	Awd	$32.50	$1,332.50
	2	$27.00	$1,107.00
	3	$32.51	$1,332.91
	4	$35.00	$1,435.00
	5	$32.00	$1,312.00
Ref #71	**630E08600**	**SIGN POST REFLECTOR, (11 EACH)**	
	Awd	$59.00	$649.00
	2	$55.00	$605.00
	3	$82.76	$910.36
	4	$65.00	$715.00
	5	$58.00	$638.00

Ref #72	**630E80100**	**SIGN, FLAT SHEET, (83 SF)**	
	Awd	$34.50	$2,863.50
	2	$33.00	$2,739.00
	3	$27.13	$2,251.79
	4	$40.00	$3,320.00
	5	$34.00	$2,822.00
Ref #73	**630E85000**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, (18 EACH)**	
	Awd	$53.50	$963.00
	2	$33.00	$594.00
	3	$16.56	$298.08
	4	$150.00	$2,700.00
	5	$53.00	$954.00
Ref #74	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (2 EACH)**	
	Awd	$80.50	$161.00
	2	$272.00	$544.00
	3	$82.77	$165.54
	4	$320.00	$640.00
	5	$79.00	$158.00
Ref #75	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (14 EACH)**	
	Awd	$27.00	$378.00
	2	$27.00	$378.00
	3	$22.08	$309.12
	4	$35.00	$490.00
	5	$26.00	$364.00
Ref #76	**630E97700**	**SIGNING, MISC.: SOLAR-POWERED RECTANGULAR RAPID FL, (4 EACH)**	
	Awd	$9,670.00	$38,680.00
	2	$9,666.00	$38,664.00
	3	$6,750.00	$27,000.00
	4	$10,000.00	$40,000.00
	5	$9,240.00	$36,960.00
Ref #77	**644E00300**	**CENTER LINE, (0.37 MILE)**	
	Awd	$12,856.00	$4,756.72
	2	$13,294.00	$4,918.78
	3	$8,425.00	$3,117.25
	4	$14,000.00	$5,180.00
	5	$12,600.00	$4,662.00
Ref #78	**644E00500**	**STOP LINE, (67 FT)**	
	Awd	$9.50	$636.50
	2	$10.00	$670.00
	3	$12.65	$847.55
	4	$10.00	$670.00
	5	$9.50	$636.50
Ref #79	**644E00620**	**CROSSWALK LINE, 12", (552 FT)**	
	Awd	$5.00	$2,760.00
	2	$4.83	$2,666.16
	3	$6.90	$3,808.80
	4	$5.00	$2,760.00
	5	$4.60	$2,539.20

Ref #80	**644E00630**	**CROSSWALK LINE, 24", (169 FT)**	
	Awd	$10.00	$1,690.00
	2	$10.00	$1,690.00
	3	$8.85	$1,495.65
	4	$10.00	$1,690.00
	5	$9.50	$1,605.50
Ref #81	**644E20800**	**YIELD LINE, (28 FT)**	
	Awd	$15.00	$420.00
	2	$15.50	$434.00
	3	$10.00	$280.00
	4	$15.00	$420.00
	5	$15.00	$420.00
Ref #104	**631E93250**	**SCHOOL SPEED LIMIT SIGN ASSEMBLY, MISC.:REMOVAL, (2 EACH)**	
	Awd	$806.00	$1,612.00
	2	$833.00	$1,666.00
	3	$420.45	$840.90
	4	$890.00	$1,780.00
	5	$800.00	$1,600.00
Ref #105	**631E93241**	**SCHOOL SPEED LIMIT SIGN ASSEMBLY, SOLAR-POWERED, A, (2 EACH)**	
	Awd	$11,174.50	$22,349.00
	2	$4,722.00	$9,444.00
	3	$5,935.00	$11,870.00
	4	$12,000.00	$24,000.00
	5	$11,000.00	$22,000.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$83,226.22**
2	**$69,419.94**
3	**$58,016.95**
4	**$89,550.00**
5	**$80,571.20**

Ref #82	**632E64020**	**PEDESTAL FOUNDATION, (4 EACH)**	
	Awd	$2,256.50	$9,026.00
	2	$888.00	$3,552.00
	3	$776.75	$3,107.00
	4	$2,500.00	$10,000.00
	5	$2,200.00	$8,800.00
Ref #83	**632E64950**	**TEST HOLE PERFORMED, (4 EACH)**	
	Awd	$1,182.00	$4,728.00
	2	$205.00	$820.00
	3	$314.93	$1,259.72
	4	$1,300.00	$5,200.00
	5	$1,100.00	$4,400.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$13,754.00**
2	**$4,372.00**
3	**$4,366.72**
4	**$15,200.00**
5	**$13,200.00**

Ref #84	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (222 CY)**	
	Awd	$93.00	$20,646.00
	2	$150.00	$33,300.00
	3	$85.00	$18,870.00
	4	$130.00	$28,860.00
	5	$120.00	$26,640.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$20,646.00**
2	**$33,300.00**
3	**$18,870.00**
4	**$28,860.00**
5	**$26,640.00**

Ref #85	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,893.00	$13,893.00
	2	$23,500.00	$23,500.00
	3	$10,050.00	$10,050.00
	4	$20,000.00	$20,000.00
	5	$15,600.00	$15,600.00
Ref #86	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$76,488.00	$76,488.00
	3	$27,275.00	$27,275.00
	4	$32,000.00	$32,000.00
	5	$141,700.00	$141,700.00
Ref #87	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$63,000.00	$63,000.00
	3	$22,000.00	$22,000.00
	4	$59,000.00	$59,000.00
	5	$40,000.00	$40,000.00
Ref #88	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$84,000.00	$84,000.00
	2	$87,946.00	$87,946.00
	3	$92,250.00	$92,250.00
	4	$67,000.00	$67,000.00
	5	$100,000.00	$100,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$227,893.00**
2	**$250,934.00**
3	**$151,575.00**
4	**$178,000.00**
5	**$297,300.00**