Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250596
PID 118864
ROS-SR 138-00.26
Federal
Type: CHIP SEAL
Letting Date: 12/18/2025
Completion Date: 9/30/2026

Contract Awarded To: RUNWAY INCORPORATED
Award Amount: $639,623.47

Engineer's Estimate: $744,000.00

Bidder 1
RUNWAY INCORPORATED
160 BLUE GILL ROAD
Adams
PEEBLES, OH 45693
Bid $639,623.47

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $643,520.19

Bidder 3
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $654,084.45

Bidder 4
SC CONSTRUCTION & MATERIALS LLC
800 NATHAN DENTON RD
Adams
SEAMAN, OH 45679
Bid $663,767.03

Bidder 5
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $834,727.98

Ref #1	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (1000 SY)**	
	Awd	$100.94	$100,940.00
	2	$60.00	$60,000.00
	3	$55.00	$55,000.00
	4	$90.00	$90,000.00
	5	$68.00	$68,000.00
Ref #2	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (155692 SY)**	
	Awd	$0.86	$133,895.12
	2	$0.92	$143,236.64
	3	$0.40	$62,276.80
	4	$0.30	$46,707.60
	5	$1.50	$233,538.00
Ref #3	**422E25000**	**EMULSION, CHIP SEAL, (57606 GAL)**	
	Awd	$3.24	$186,643.44
	2	$3.07	$176,850.42
	3	$4.00	$230,424.00
	4	$4.80	$276,508.80
	5	$3.50	$201,621.00
Ref #4	**886E11000**	**FOG SEAL, (23354 GAL)**	
	Awd	$2.57	$60,019.78
	2	$3.10	$72,397.40
	3	$4.00	$93,416.00
	4	$2.80	$65,391.20
	5	$3.00	$70,062.00

Section 1 - PAVEMENT - Totals

Awd	**$481,498.34**
2	**$452,484.46**
3	**$441,116.80**
4	**$478,607.60**
5	**$573,221.00**

Ref #5	**621E00100**	**RPM, (727 EACH)**	
	Awd	$38.85	$28,243.95
	2	$35.00	$25,445.00
	3	$40.00	$29,080.00
	4	$36.00	$26,172.00
	5	$35.25	$25,626.75
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (727 EACH)**	
	Awd	$16.10	$11,704.70
	2	$15.50	$11,268.50
	3	$22.00	$15,994.00
	4	$30.00	$21,810.00
	5	$10.00	$7,270.00
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (21.22 MILE)**	
	Awd	$762.20	$16,173.88
	2	$679.00	$14,408.38
	3	$900.00	$19,098.00
	4	$679.00	$14,408.38
	5	$679.00	$14,408.38

Ref #8	**642E00300**	**CENTER LINE, TYPE 1, (10.61 MILE)**	
	Awd	$1,019.70	$10,819.02
	2	$815.00	$8,647.15
	3	$1,165.00	$12,360.65
	4	$815.00	$8,647.15
	5	$815.00	$8,647.15
Ref #9	**642E00500**	**STOP LINE, TYPE 1, (12 FT)**	
	Awd	$7.21	$86.52
	2	$15.00	$180.00
	3	$16.00	$192.00
	4	$15.00	$180.00
	5	$15.00	$180.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$67,028.07**
2	**$59,949.03**
3	**$76,724.65**
4	**$71,217.53**
5	**$56,132.28**

Ref #10	**614E12460**	**WORK ZONE MARKING SIGN, (32 EACH)**	
	Awd	$106.85	$3,419.20
	2	$86.00	$2,752.00
	3	$95.00	$3,040.00
	4	$125.00	$4,000.00
	5	$120.00	$3,840.00
Ref #11	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (21.22 MILE)**	
	Awd	$839.45	$17,813.13
	2	$795.00	$16,869.90
	3	$850.00	$18,037.00
	4	$795.00	$16,869.90
	5	$795.00	$16,869.90
Ref #12	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (42.44 MILE)**	
	Awd	$556.20	$23,605.13
	2	$520.00	$22,068.80
	3	$750.00	$31,830.00
	4	$400.00	$16,976.00
	5	$520.00	$22,068.80
Ref #13	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (24 FT)**	
	Awd	$8.24	$197.76
	2	$4.00	$96.00
	3	$14.00	$336.00
	4	$4.00	$96.00
	5	$4.00	$96.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$45,035.22**
2	**$41,786.70**
3	**$53,243.00**
4	**$37,941.90**
5	**$42,874.70**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$3,500.00	$3,500.00
	3	$10,000.00	$10,000.00
	4	$5,000.00	$5,000.00
	5	$7,500.00	$7,500.00
Ref #15	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$17,021.84	$17,021.84
	2	$66,250.00	$66,250.00
	3	$28,000.00	$28,000.00
	4	$20,000.00	$20,000.00
	5	$75,000.00	$75,000.00
Ref #16	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,090.00	$6,090.00
	2	$2,550.00	$2,550.00
	3	$5,000.00	$5,000.00
	4	$1,000.00	$1,000.00
	5	$5,000.00	$5,000.00
Ref #17	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,950.00	$4,950.00
	2	$17,000.00	$17,000.00
	3	$40,000.00	$40,000.00
	4	$50,000.00	$50,000.00
	5	$75,000.00	$75,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$46,061.84**
2	**$89,300.00**
3	**$83,000.00**
4	**$76,000.00**
5	**$162,500.00**