Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250601
PID 117711
WOO-IR 75/IR 475-24.85/00.00 Resurf (PART 1 AND PART 2)
Federal
Type: FOUR LANE RESURFACING
Letting Date: 12/18/2025
Completion Date: 9/30/2026

Contract Awarded To: GERKEN PAVING INC
Award Amount: $10,954,808.38

Engineer's Estimate: $10,184,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $10,954,808.38

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $11,257,806.75

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $14,861,653.27

Ref #1	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (9 EACH)**	
	Awd	$160.00	$1,440.00
	2	$350.00	$3,150.00
	3	$160.00	$1,440.00
Ref #2	**209E60500**	**LINEAR GRADING, (25 MILE)**	
	Awd	$1,800.00	$45,000.00
	2	$2,000.00	$50,000.00
	3	$1,800.00	$45,000.00
Ref #3	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (9 EACH)**	
	Awd	$3,525.00	$31,725.00
	2	$2,650.00	$23,850.00
	3	$3,525.00	$31,725.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$78,165.00**
2	**$77,000.00**
3	**$78,165.00**

Ref #4	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #5	**253E02000**	**PAVEMENT REPAIR, (1100 CY)**	
	Awd	$300.00	$330,000.00
	2	$200.00	$220,000.00
	3	$300.00	$330,000.00
Ref #6	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.75", (195159 SY)**	
	Awd	$1.60	$312,254.40
	2	$1.80	$351,286.20
	3	$1.60	$312,254.40
Ref #7	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.5", (5275 SY)**	
	Awd	$2.30	$12,132.50
	2	$2.30	$12,132.50
	3	$2.30	$12,132.50
Ref #8	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.75", (129178 SY)**	
	Awd	$3.25	$419,828.50
	2	$3.50	$452,123.00
	3	$3.30	$426,287.40
Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 4.25", (1301 SY)**	
	Awd	$3.35	$4,358.35
	2	$3.75	$4,878.75
	3	$3.40	$4,423.40

Ref #10	**255E19000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2240 SY)**	
	Awd	$650.00	$1,456,000.00
	2	$650.00	$1,456,000.00
	3	$650.00	$1,456,000.00
Ref #11	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (10080 FT)**	
	Awd	$9.50	$95,760.00
	2	$9.50	$95,760.00
	3	$9.50	$95,760.00
Ref #12	**407E10000**	**TACK COAT, (35695 GAL)**	
	Awd	$2.50	$89,237.50
	2	$2.50	$89,237.50
	3	$2.85	$101,730.75
Ref #13	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (5328 CY)**	
	Awd	$223.00	$1,188,144.00
	2	$245.00	$1,305,360.00
	3	$300.00	$1,598,400.00
Ref #14	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (9866 CY)**	
	Awd	$251.00	$2,476,366.00
	2	$260.00	$2,565,160.00
	3	$350.00	$3,453,100.00
Ref #15	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (10262 CY)**	
	Awd	$181.00	$1,857,422.00
	2	$202.00	$2,072,924.00
	3	$250.00	$2,565,500.00
Ref #16	**617E10100**	**COMPACTED AGGREGATE, (2326 CY)**	
	Awd	$83.00	$193,058.00
	2	$40.00	$93,040.00
	3	$110.00	$255,860.00
Ref #17	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (126044 FT)**	
	Awd	$0.22	$27,729.68
	2	$0.22	$27,729.68
	3	$0.22	$27,729.68
Ref #18	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (88971 FT)**	
	Awd	$2.60	$231,324.60
	2	$2.15	$191,287.65
	3	$3.09	$274,920.39
Ref #100	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE1.5?, (1181 SY)**	
	Awd	$1.60	$1,889.60
	2	$3.50	$4,133.50
	3	$3.40	$4,015.40

Section 3 - PAVEMENT (PART 1) - Totals

Awd	**$8,695,505.13**
2	**$8,941,052.78**
3	**$10,918,113.92**

Ref #19	**621E00100**	**RPM, (1713 EACH)**	
	Awd	$37.50	$64,237.50
	2	$37.50	$64,237.50
	3	$37.50	$64,237.50

Ref #20	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1713 EACH)**	
	Awd	$8.00	$13,704.00
	2	$5.00	$8,565.00
	3	$8.00	$13,704.00
Ref #21	**626E00116**	**BARRIER REFLECTOR, TYPE 5, 1WAY, (9 EACH)**	
	Awd	$15.00	$135.00
	2	$15.00	$135.00
	3	$20.00	$180.00
Ref #22	**630E80100**	**SIGN, FLAT SHEET, (69 SF)**	
	Awd	$24.00	$1,656.00
	2	$24.00	$1,656.00
	3	$24.00	$1,656.00
Ref #23	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$40.00	$80.00
	2	$40.00	$80.00
	3	$40.00	$80.00
Ref #24	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$80.00	$160.00
	2	$80.00	$160.00
	3	$80.00	$160.00
Ref #25	**630E97900**	**SIGNING, MISC.: 6"x8" SOLID WOOD POST, (66 FT)**	
	Awd	$40.00	$2,640.00
	2	$40.00	$2,640.00
	3	$40.00	$2,640.00
Ref #26	**642E00104**	**EDGE LINE, 6", TYPE 1, (27 MILE)**	
	Awd	$750.00	$20,250.00
	2	$750.00	$20,250.00
	3	$750.00	$20,250.00
Ref #27	**642E00204**	**LANE LINE, 6", TYPE 1, (13 MILE)**	
	Awd	$650.00	$8,450.00
	2	$650.00	$8,450.00
	3	$650.00	$8,450.00
Ref #28	**644E00404**	**CHANNELIZING LINE, 12", (15141 FT)**	
	Awd	$2.00	$30,282.00
	2	$2.00	$30,282.00
	3	$2.00	$30,282.00
Ref #29	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (443 FT)**	
	Awd	$7.00	$3,101.00
	2	$7.00	$3,101.00
	3	$7.00	$3,101.00
Ref #30	**644E00720**	**CHEVRON MARKING, (1954 FT)**	
	Awd	$7.00	$13,678.00
	2	$7.00	$13,678.00
	3	$7.00	$13,678.00
Ref #31	**644E01350**	**LANE REDUCTION ARROW, (5 EACH)**	
	Awd	$200.00	$1,000.00
	2	$200.00	$1,000.00
	3	$200.00	$1,000.00

Ref #32	**644E01510**	**DOTTED LINE, 6", (8330 FT)**	
	Awd	$1.00	$8,330.00
	2	$1.00	$8,330.00
	3	$1.00	$8,330.00

Section 4 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$167,703.50**
2	**$162,564.50**
3	**$167,748.50**

Ref #33	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (250 HOUR)**	
	Awd	$110.00	$27,500.00
	2	$120.00	$30,000.00
	3	$100.00	$25,000.00
Ref #34	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (14 EACH)**	
	Awd	$200.00	$2,800.00
	2	$200.00	$2,800.00
	3	$200.00	$2,800.00
Ref #35	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$192.00	$960.00
	2	$192.00	$960.00
	3	$192.00	$960.00
Ref #36	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$45.00	$225.00
	2	$75.00	$375.00
	3	$45.00	$225.00
Ref #37	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (38 SNMT)**	
	Awd	$900.00	$34,200.00
	2	$750.87	$28,533.06
	3	$925.00	$35,150.00
Ref #38	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (39 MILE)**	
	Awd	$650.00	$25,350.00
	2	$650.00	$25,350.00
	3	$650.00	$25,350.00
Ref #39	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (81 MILE)**	
	Awd	$900.00	$72,900.00
	2	$900.00	$72,900.00
	3	$900.00	$72,900.00
Ref #40	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (29088 FT)**	
	Awd	$0.50	$14,544.00
	2	$0.50	$14,544.00
	3	$0.50	$14,544.00
Ref #41	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (14544 FT)**	
	Awd	$0.50	$7,272.00
	2	$0.50	$7,272.00
	3	$0.50	$7,272.00
Ref #42	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (11458 FT)**	
	Awd	$0.50	$5,729.00
	2	$0.50	$5,729.00
	3	$0.50	$5,729.00

Ref #43	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (5729 FT)**	
	Awd	$0.50	$2,864.50
	2	$0.50	$2,864.50
	3	$0.50	$2,864.50
Ref #44	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (40 SNMT)**	
	Awd	$700.00	$28,000.00
	2	$740.09	$29,603.60
	3	$820.00	$32,800.00

Section 5 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$222,344.50**
2	**$220,931.16**
3	**$225,594.50**

Ref #45	**202E23000**	**PAVEMENT REMOVED, (225 SY)**	
	Awd	$39.50	$8,887.50
	2	$100.00	$22,500.00
	3	$72.00	$16,200.00

Section 6 - ROADWAY (PART 2) - Totals

Awd	**$8,887.50**
2	**$22,500.00**
3	**$16,200.00**

Ref #46	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 7 - EROSION CONTROL (PART 2) - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #47	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$1,600.00	$6,400.00
	2	$1,000.00	$4,000.00
	3	$2,500.00	$10,000.00

Section 8 - DRAINAGE (PART 2) - Totals

Awd	**$6,400.00**
2	**$4,000.00**
3	**$10,000.00**

Ref #48	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, V, (4637 SY)**	
	Awd	$6.75	$31,299.75
	2	$6.75	$31,299.75
	3	$6.75	$31,299.75

Ref #49	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (56 CY)**	
	Awd	$340.00	$19,040.00
	2	$400.00	$22,400.00
	3	$550.00	$30,800.00
Ref #50	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (19 CY)**	
	Awd	$290.00	$5,510.00
	2	$175.00	$3,325.00
	3	$180.00	$3,420.00
Ref #51	**407E10000**	**TACK COAT, (696 GAL)**	
	Awd	$2.50	$1,740.00
	2	$2.50	$1,740.00
	3	$2.85	$1,983.60
Ref #52	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (193 CY)**	
	Awd	$300.00	$57,900.00
	2	$400.00	$77,200.00
	3	$575.00	$110,975.00
Ref #53	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (226 CY)**	
	Awd	$260.00	$58,760.00
	2	$340.00	$76,840.00
	3	$575.00	$129,950.00

Section 9 - PAVEMENT (PART 2) - Totals

Awd	**$174,249.75**
2	**$212,804.75**
3	**$308,428.35**

Ref #54	**646E10001**	**EDGE LINE, 4", AS PER PLAN, (0.3 MILE)**	
	Awd	$3,500.00	$1,050.00
	2	$3,500.00	$1,050.00
	3	$3,500.00	$1,050.00
Ref #55	**646E10101**	**LANE LINE, 4", AS PER PLAN, (0.6 MILE)**	
	Awd	$2,000.00	$1,200.00
	2	$2,000.00	$1,200.00
	3	$2,000.00	$1,200.00
Ref #56	**646E10201**	**CENTER LINE, AS PER PLAN, (0.3 MILE)**	
	Awd	$6,000.00	$1,800.00
	2	$6,000.00	$1,800.00
	3	$6,000.00	$1,800.00
Ref #57	**646E10301**	**CHANNELIZING LINE, 8", AS PER PLAN, (1890 FT)**	
	Awd	$2.50	$4,725.00
	2	$2.50	$4,725.00
	3	$2.50	$4,725.00
Ref #58	**646E10601**	**TRANSVERSE/DIAGONAL LINE, AS PER PLAN, (148 FT)**	
	Awd	$12.00	$1,776.00
	2	$12.00	$1,776.00
	3	$12.00	$1,776.00
Ref #59	**646E10621**	**CHEVRON MARKING, AS PER PLAN, (185 FT)**	
	Awd	$12.00	$2,220.00
	2	$12.00	$2,220.00
	3	$12.00	$2,220.00

Section 10 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$12,771.00**
2	**$12,771.00**
3	**$12,771.00**

Ref #60	**530E00200**	**SPECIAL - STRUCTURES: SURFACE SMOOTHNESS, (LUMP SUM)**	
	Awd	$9,850.00	$9,850.00
	2	$10,000.00	$10,000.00
	3	$27,900.00	$27,900.00
Ref #61	**842E10000**	**CORRECTING ELEVATION OF CONCRETE APPROACH SLABS WI, (18200 LB)**	
	Awd	$6.00	$109,200.00
	2	$6.00	$109,200.00
	3	$6.00	$109,200.00

Section 11 - STRUCTURE REPAIR (LUC-475-0254) (PART 2) - Totals

Awd	**$119,050.00**
2	**$119,200.00**
3	**$137,100.00**

Ref #62	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$110.00	$4,400.00
	2	$120.00	$4,800.00
	3	$100.00	$4,000.00
Ref #63	**614E12500**	**REPLACEMENT SIGN, (2 EACH)**	
	Awd	$192.00	$384.00
	2	$192.00	$384.00
	3	$192.00	$384.00
Ref #64	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$45.00	$225.00
	2	$75.00	$375.00
	3	$45.00	$225.00
Ref #65	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$900.00	$5,400.00
	2	$1,872.26	$11,233.56
	3	$1,600.00	$9,600.00
Ref #66	**614E20000**	**WORK ZONE LANE LINE, CLASS I, 4", (0.6 MILE)**	
	Awd	$650.00	$390.00
	2	$650.00	$390.00
	3	$650.00	$390.00
Ref #67	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (0.6 MILE)**	
	Awd	$650.00	$390.00
	2	$650.00	$390.00
	3	$650.00	$390.00
Ref #68	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.3 MILE)**	
	Awd	$1,500.00	$450.00
	2	$1,500.00	$450.00
	3	$1,500.00	$450.00

Ref #69	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.3 MILE)**	
	Awd	$1,500.00	$450.00
	2	$1,500.00	$450.00
	3	$1,500.00	$450.00
Ref #70	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.3 MILE)**	
	Awd	$900.00	$270.00
	2	$900.00	$270.00
	3	$900.00	$270.00
Ref #71	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (0.3 MILE)**	
	Awd	$900.00	$270.00
	2	$900.00	$270.00
	3	$900.00	$270.00
Ref #72	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (1890 FT)**	
	Awd	$0.50	$945.00
	2	$0.50	$945.00
	3	$0.50	$945.00
Ref #73	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1890 FT)**	
	Awd	$0.50	$945.00
	2	$0.50	$945.00
	3	$0.50	$945.00
Ref #74	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (16 EACH)**	
	Awd	$8.00	$128.00
	2	$5.00	$80.00
	3	$8.00	$128.00

Section 12 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$14,647.00**
2	**$20,982.56**
3	**$18,447.00**

Ref #75	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$43,500.00	$43,500.00
	2	$45,000.00	$45,000.00
	3	$40,000.00	$40,000.00
Ref #76	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$2,500.00	$2,500.00
	3	$10,000.00	$10,000.00
Ref #77	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,045,000.00	$1,045,000.00
	2	$830,000.00	$830,000.00
	3	$1,400,000.00	$1,400,000.00
Ref #78	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$13,440.00	$13,440.00
	2	$12,250.00	$12,250.00
	3	$13,440.00	$13,440.00
Ref #79	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$3,645.00	$3,645.00
	2	$12,250.00	$12,250.00
	3	$3,645.00	$3,645.00

Ref #80	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$340,000.00	$340,000.00
	2	$560,000.00	$560,000.00
	3	$1,500,000.00	$1,500,000.00

Section 13 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$1,453,085.00**
2	**$1,462,000.00**
3	**$2,967,085.00**