Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250610
PID 119380
CUY-IR 77-15.46/VAR Decks
Federal
Type: BRIDGE REPAIR
Letting Date: 12/18/2025
Completion Date: 7/1/2028

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $25,286,680.74

Engineer's Estimate: $22,500,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $25,286,680.74

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $26,571,061.44

Bidder 3
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $27,173,281.32

Bidder 4
PERK COMPANY INC CATTS CONSTRUCTION INC JOINT VENTURE
8100 GRAND AVE, SUITE 300

CLEVELAND, OH 44104-
Bid $29,109,076.16

Bidder 5
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $29,383,106.45

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$31,000.00	$31,000.00
	2	$95,000.00	$95,000.00
	3	$80,000.00	$80,000.00
	4	$21,735.00	$21,735.00
	5	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (6702 SY)**	
	Awd	$22.00	$147,444.00
	2	$26.00	$174,252.00
	3	$27.50	$184,305.00
	4	$21.00	$140,742.00
	5	$25.00	$167,550.00
Ref #3	**202E30000**	**WALK REMOVED, (1924 SF)**	
	Awd	$2.25	$4,329.00
	2	$3.25	$6,253.00
	3	$6.50	$12,506.00
	4	$2.25	$4,329.00
	5	$3.00	$5,772.00
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (658 FT)**	
	Awd	$42.00	$27,636.00
	2	$41.00	$26,978.00
	3	$40.00	$26,320.00
	4	$328.00	$215,824.00
	5	$25.00	$16,450.00
Ref #5	**202E32000**	**CURB REMOVED, (1276 FT)**	
	Awd	$8.00	$10,208.00
	2	$3.25	$4,147.00
	3	$5.75	$7,337.00
	4	$13.75	$17,545.00
	5	$3.00	$3,828.00
Ref #6	**202E32600**	**GUTTER REMOVED, (25 FT)**	
	Awd	$27.00	$675.00
	2	$8.50	$212.50
	3	$10.50	$262.50
	4	$42.00	$1,050.00
	5	$30.00	$750.00
Ref #7	**202E32800**	**CONCRETE SLOPE PROTECTION REMOVED, (108 SY)**	
	Awd	$52.00	$5,616.00
	2	$30.00	$3,240.00
	3	$65.00	$7,020.00
	4	$18.00	$1,944.00
	5	$18.00	$1,944.00
Ref #8	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (87 FT)**	
	Awd	$70.00	$6,090.00
	2	$150.00	$13,050.00
	3	$70.00	$6,090.00
	4	$21.00	$1,827.00
	5	$120.00	$10,440.00

Ref #9	**202E38000**	**GUARDRAIL REMOVED, (2555 FT)**	
	Awd	$3.00	$7,665.00
	2	$3.00	$7,665.00
	3	$2.00	$5,110.00
	4	$2.50	$6,387.50
	5	$2.00	$5,110.00
Ref #10	**202E58200**	**INLET REMOVED, (2 EACH)**	
	Awd	$690.00	$1,380.00
	2	$1,600.00	$3,200.00
	3	$1,000.00	$2,000.00
	4	$968.00	$1,936.00
	5	$750.00	$1,500.00
Ref #11	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT (12" DIAM, (73 FT)**	
	Awd	$14.00	$1,022.00
	2	$100.00	$7,300.00
	3	$25.00	$1,825.00
	4	$90.00	$6,570.00
	5	$30.00	$2,190.00
Ref #12	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (600 FT)**	
	Awd	$18.50	$11,100.00
	2	$85.00	$51,000.00
	3	$24.00	$14,400.00
	4	$63.00	$37,800.00
	5	$140.00	$84,000.00
Ref #13	**203E10000**	**EXCAVATION, (2843 CY)**	
	Awd	$50.00	$142,150.00
	2	$35.00	$99,505.00
	3	$52.50	$149,257.50
	4	$42.00	$119,406.00
	5	$43.00	$122,249.00
Ref #14	**203E20000**	**EMBANKMENT, (787 CY)**	
	Awd	$24.00	$18,888.00
	2	$40.00	$31,480.00
	3	$67.50	$53,122.50
	4	$36.00	$28,332.00
	5	$25.00	$19,675.00
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (7996 SY)**	
	Awd	$2.00	$15,992.00
	2	$4.00	$31,984.00
	3	$5.75	$45,977.00
	4	$1.00	$7,996.00
	5	$3.00	$23,988.00
Ref #16	**204E13000**	**EXCAVATION OF SUBGRADE, (100 CY)**	
	Awd	$52.15	$5,215.00
	2	$39.00	$3,900.00
	3	$48.00	$4,800.00
	4	$44.45	$4,445.00
	5	$60.00	$6,000.00

Ref #17	**204E30010**	**GRANULAR MATERIAL, TYPE B, (100 CY)**	
	Awd	$70.00	$7,000.00
	2	$77.00	$7,700.00
	3	$75.00	$7,500.00
	4	$109.75	$10,975.00
	5	$80.00	$8,000.00
Ref #18	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$400.00	$1,600.00
	2	$930.00	$3,720.00
	3	$1,000.00	$4,000.00
	4	$400.00	$1,600.00
	5	$250.00	$1,000.00
Ref #19	**204E50000**	**GEOTEXTILE FABRIC, (1000 SY)**	
	Awd	$2.25	$2,250.00
	2	$1.07	$1,070.00
	3	$3.00	$3,000.00
	4	$3.00	$3,000.00
	5	$5.00	$5,000.00
Ref #20	**209E10001**	**DITCH CLEANOUT, AS PER PLAN, (300 FT)**	
	Awd	$24.00	$7,200.00
	2	$44.00	$13,200.00
	3	$20.00	$6,000.00
	4	$13.00	$3,900.00
	5	$75.00	$22,500.00
Ref #21	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (24 STA)**	
	Awd	$125.00	$3,000.00
	2	$650.00	$15,600.00
	3	$95.00	$2,280.00
	4	$153.00	$3,672.00
	5	$500.00	$12,000.00
Ref #22	**209E60201**	**LINEAR GRADING, AS PER PLAN, (29 STA)**	
	Awd	$290.00	$8,410.00
	2	$300.00	$8,700.00
	3	$420.00	$12,180.00
	4	$1,655.00	$47,995.00
	5	$300.00	$8,700.00
Ref #23	**606E15050**	**GUARDRAIL, TYPE MGS, (2207 FT)**	
	Awd	$21.50	$47,450.50
	2	$21.50	$47,450.50
	3	$21.60	$47,671.20
	4	$25.00	$55,175.00
	5	$21.50	$47,450.50
Ref #24	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,350.00	$1,350.00
	2	$1,350.00	$1,350.00
	3	$1,450.00	$1,450.00
	4	$1,673.00	$1,673.00
	5	$1,450.00	$1,450.00

Ref #25	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (8 EACH)**	
	Awd	$2,550.00	$20,400.00
	2	$2,550.00	$20,400.00
	3	$2,865.00	$22,920.00
	4	$3,306.00	$26,448.00
	5	$2,865.00	$22,920.00
Ref #26	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (8 EACH)**	
	Awd	$875.00	$7,000.00
	2	$875.00	$7,000.00
	3	$580.00	$4,640.00
	4	$670.00	$5,360.00
	5	$580.00	$4,640.00
Ref #27	**607E98000**	**FENCE, MISC.: REMOVE AND REERECT, (100 FT)**	
	Awd	$88.75	$8,875.00
	2	$88.75	$8,875.00
	3	$59.60	$5,960.00
	4	$73.00	$7,300.00
	5	$70.50	$7,050.00
Ref #28	**608E10000**	**4" CONCRETE WALK, (1895 SF)**	
	Awd	$16.00	$30,320.00
	2	$9.00	$17,055.00
	3	$14.00	$26,530.00
	4	$10.00	$18,950.00
	5	$9.00	$17,055.00
Ref #29	**622E10140**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C1, (303 FT)**	
	Awd	$360.00	$109,080.00
	2	$250.00	$75,750.00
	3	$650.00	$196,950.00
	4	$350.00	$106,050.00
	5	$630.00	$190,890.00
Ref #30	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (40 FT)**	
	Awd	$360.00	$14,400.00
	2	$400.00	$16,000.00
	3	$230.00	$9,200.00
	4	$367.00	$14,680.00
	5	$350.00	$14,000.00
Ref #31	**622E10200**	**BARRIER TRANSITION, (4 EACH)**	
	Awd	$9,030.00	$36,120.00
	2	$7,600.00	$30,400.00
	3	$12,500.00	$50,000.00
	4	$7,706.00	$30,824.00
	5	$8,000.00	$32,000.00
Ref #32	**622E10201**	**BARRIER TRANSITION, AS PER PLAN, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$7,800.00	$7,800.00
	3	$12,500.00	$12,500.00
	4	$9,776.00	$9,776.00
	5	$13,000.00	$13,000.00

Ref #33	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (4 EACH)**	
	Awd	$5,900.00	$23,600.00
	2	$5,100.00	$20,400.00
	3	$5,500.00	$22,000.00
	4	$10,125.00	$40,500.00
	5	$5,200.00	$20,800.00
Ref #34	**622E25014**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (6 EACH)**	
	Awd	$6,950.00	$41,700.00
	2	$6,500.00	$39,000.00
	3	$10,000.00	$60,000.00
	4	$10,150.00	$60,900.00
	5	$8,300.00	$49,800.00
Ref #35	**622E25015**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$7,500.00	$15,000.00
	2	$11,500.00	$23,000.00
	3	$10,000.00	$20,000.00
	4	$12,500.00	$25,000.00
	5	$12,000.00	$24,000.00
Ref #36	**622E90200**	**BARRIER, MISC.: TEMPORARY MEDIAN BARRIER TRANSITIO, (3 EACH)**	
	Awd	$6,600.00	$19,800.00
	2	$5,900.00	$17,700.00
	3	$5,650.00	$16,950.00
	4	$10,775.00	$32,325.00
	5	$7,000.00	$21,000.00
Ref #37	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$275.00	$1,375.00
	2	$450.00	$2,250.00
	3	$400.00	$2,000.00
	4	$775.00	$3,875.00
	5	$700.00	$3,500.00
Ref #38	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (5 EACH)**	
	Awd	$200.00	$1,000.00
	2	$275.00	$1,375.00
	3	$800.00	$4,000.00
	4	$688.00	$3,440.00
	5	$700.00	$3,500.00
Ref #406	**202E30601**	**CONCRETE MEDIAN REMOVED, AS PER PLAN, (115 SY)**	
	Awd	$46.00	$5,290.00
	2	$45.00	$5,175.00
	3	$33.00	$3,795.00
	4	$85.00	$9,775.00
	5	$35.00	$4,025.00
Ref #407	**202E32801**	**CONCRETE SLOPE PROTECTION REMOVED, AS PER PLAN, (305 SY)**	
	Awd	$38.27	$11,672.35
	2	$25.00	$7,625.00
	3	$33.00	$10,065.00
	4	$21.70	$6,618.50
	5	$15.00	$4,575.00

Section 1 - ROADWAY - Totals

Awd	**$870,302.85**
2	**$957,762.00**
3	**$1,151,923.70**
4	**$1,147,680.00**
5	**$1,025,301.50**

Ref #39	**601E21001**	**CONCRETE SLOPE PROTECTION, AS PER PLAN, (3362 SY)**	
	Awd	$85.00	$285,770.00
	2	$135.00	$453,870.00
	3	$120.00	$403,440.00
	4	$89.00	$299,218.00
	5	$87.00	$292,494.00
Ref #40	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (21 SY)**	
	Awd	$135.00	$2,835.00
	2	$215.00	$4,515.00
	3	$245.00	$5,145.00
	4	$95.00	$1,995.00
	5	$130.00	$2,730.00
Ref #41	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (68 SY)**	
	Awd	$83.00	$5,644.00
	2	$105.00	$7,140.00
	3	$100.00	$6,800.00
	4	$95.00	$6,460.00
	5	$115.00	$7,820.00
Ref #42	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (18 CY)**	
	Awd	$215.00	$3,870.00
	2	$250.00	$4,500.00
	3	$245.00	$4,410.00
	4	$476.00	$8,568.00
	5	$325.00	$5,850.00
Ref #43	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$400.00	$800.00
	3	$400.00	$800.00
	4	$200.00	$400.00
	5	$50.00	$100.00
Ref #44	**659E00300**	**TOPSOIL, (688 CY)**	
	Awd	$59.00	$40,592.00
	2	$59.00	$40,592.00
	3	$45.00	$30,960.00
	4	$72.00	$49,536.00
	5	$48.00	$33,024.00
Ref #45	**659E10000**	**SEEDING AND MULCHING, (6196 SY)**	
	Awd	$0.95	$5,886.20
	2	$0.95	$5,886.20
	3	$0.95	$5,886.20
	4	$1.25	$7,745.00
	5	$3.00	$18,588.00

Ref #46	**659E14000**	**REPAIR SEEDING AND MULCHING, (310 SY)**	
	Awd	$2.00	$620.00
	2	$2.00	$620.00
	3	$2.00	$620.00
	4	$1.00	$310.00
	5	$3.00	$930.00
Ref #47	**659E15000**	**INTER-SEEDING, (310 SY)**	
	Awd	$0.10	$31.00
	2	$0.01	$3.10
	3	$0.01	$3.10
	4	$1.00	$310.00
	5	$0.50	$155.00
Ref #48	**659E20000**	**COMMERCIAL FERTILIZER, (0.84 TON)**	
	Awd	$1,500.00	$1,260.00
	2	$1,500.00	$1,260.00
	3	$1,500.00	$1,260.00
	4	$500.00	$420.00
	5	$250.00	$210.00
Ref #49	**659E31000**	**LIME, (1.28 ACRE)**	
	Awd	$1.00	$1.28
	2	$135.00	$172.80
	3	$0.01	$0.01
	4	$100.00	$128.00
	5	$25.00	$32.00
Ref #50	**659E35000**	**WATER, (35 MGAL)**	
	Awd	$60.00	$2,100.00
	2	$60.00	$2,100.00
	3	$60.00	$2,100.00
	4	$46.00	$1,610.00
	5	$10.00	$350.00
Ref #51	**670E00501**	**SLOPE EROSION PROTECTION, AS PER PLAN, (2826 SY)**	
	Awd	$4.00	$11,304.00
	2	$4.00	$11,304.00
	3	$4.00	$11,304.00
	4	$1.75	$4,945.50
	5	$2.00	$5,652.00
Ref #52	**832E30000**	**EROSION CONTROL, (100000 EACH)**	
	Awd	$1.00	$100,000.00
	2	$1.00	$100,000.00
	3	$1.00	$100,000.00
	4	$1.00	$100,000.00
	5	$1.00	$100,000.00
Ref #53	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (32 SY)**	
	Awd	$15.00	$480.00
	2	$15.00	$480.00
	3	$15.00	$480.00
	4	$6.00	$192.00
	5	$5.00	$160.00

Ref #408	**601E21001**	**CONCRETE SLOPE PROTECTION, AS PER PLAN, (305 SY)**	
	Awd	$100.00	$30,500.00
	2	$150.00	$45,750.00
	3	$140.00	$42,700.00
	4	$93.00	$28,365.00
	5	$85.00	$25,925.00

Section 2 - EROSION CONTROL - Totals

Awd	**$491,693.48**
2	**$678,993.10**
3	**$615,908.31**
4	**$510,202.50**
5	**$494,020.00**

Ref #54	**602E20000**	**CONCRETE MASONRY, (1.1 CY)**	
	Awd	$2,500.00	$2,750.00
	2	$2,600.00	$2,860.00
	3	$2,900.00	$3,190.00
	4	$2,645.00	$2,909.50
	5	$4,000.00	$4,400.00
Ref #55	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (971 FT)**	
	Awd	$32.75	$31,800.25
	2	$37.00	$35,927.00
	3	$29.00	$28,159.00
	4	$21.00	$20,391.00
	5	$22.00	$21,362.00
Ref #56	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (1390 FT)**	
	Awd	$33.75	$46,912.50
	2	$30.00	$41,700.00
	3	$32.00	$44,480.00
	4	$21.00	$29,190.00
	5	$25.00	$34,750.00
Ref #57	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, 7, (627 FT)**	
	Awd	$23.00	$14,421.00
	2	$23.00	$14,421.00
	3	$37.00	$23,199.00
	4	$24.00	$15,048.00
	5	$20.00	$12,540.00
Ref #58	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, 707.33 , (281 FT)**	
	Awd	$39.00	$10,959.00
	2	$48.00	$13,488.00
	3	$46.00	$12,926.00
	4	$24.50	$6,884.50
	5	$50.00	$14,050.00
Ref #59	**611E00900**	**6" CONDUIT, TYPE B, 707.33 OR 707.41, (382 FT)**	
	Awd	$46.00	$17,572.00
	2	$34.00	$12,988.00
	3	$50.00	$19,100.00
	4	$31.00	$11,842.00
	5	$45.00	$17,190.00

Ref #60	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$40.00	$2,000.00
	2	$66.00	$3,300.00
	3	$50.00	$2,500.00
	4	$24.50	$1,225.00
	5	$50.00	$2,500.00
Ref #61	**611E04400**	**12" CONDUIT, TYPE B, 706.02, (4 FT)**	
	Awd	$310.00	$1,240.00
	2	$550.00	$2,200.00
	3	$870.00	$3,480.00
	4	$695.00	$2,780.00
	5	$550.00	$2,200.00
Ref #62	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (34 FT)**	
	Awd	$495.00	$16,830.00
	2	$505.00	$17,170.00
	3	$260.00	$8,840.00
	4	$323.50	$10,999.00
	5	$485.00	$16,490.00
Ref #63	**611E04600**	**12" CONDUIT, TYPE C, 706.02, (8 FT)**	
	Awd	$435.00	$3,480.00
	2	$430.00	$3,440.00
	3	$635.00	$5,080.00
	4	$610.75	$4,886.00
	5	$475.00	$3,800.00
Ref #64	**611E05900**	**15" CONDUIT, TYPE B, (49 FT)**	
	Awd	$240.00	$11,760.00
	2	$265.00	$12,985.00
	3	$150.00	$7,350.00
	4	$304.50	$14,920.50
	5	$300.00	$14,700.00
Ref #65	**611E06100**	**15" CONDUIT, TYPE C, (52 FT)**	
	Awd	$165.00	$8,580.00
	2	$158.00	$8,216.00
	3	$160.00	$8,320.00
	4	$271.50	$14,118.00
	5	$200.00	$10,400.00
Ref #66	**611E06700**	**15" CONDUIT, TYPE F, 707.05 TYPE C, 707.21 OR 707., (259 FT)**	
	Awd	$125.00	$32,375.00
	2	$83.00	$21,497.00
	3	$95.00	$24,605.00
	4	$245.00	$63,455.00
	5	$120.00	$31,080.00
Ref #67	**611E96600**	**CONDUIT, BORED OR JACKED (6", TYPE B), (184 FT)**	
	Awd	$450.00	$82,800.00
	2	$981.00	$180,504.00
	3	$1,100.00	$202,400.00
	4	$945.00	$173,880.00
	5	$140.00	$25,760.00

Ref #68	**611E98180**	**CATCH BASIN, NO. 3A, (5 EACH)**	
	Awd	$6,000.00	$30,000.00
	2	$4,000.00	$20,000.00
	3	$4,400.00	$22,000.00
	4	$7,015.00	$35,075.00
	5	$3,000.00	$15,000.00
Ref #69	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$715.00	$2,145.00
	2	$2,150.00	$6,450.00
	3	$1,130.00	$3,390.00
	4	$1,137.00	$3,411.00
	5	$500.00	$1,500.00
Ref #70	**611E99110**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE C1, (1 EACH)**	
	Awd	$22,000.00	$22,000.00
	2	$14,000.00	$14,000.00
	3	$21,500.00	$21,500.00
	4	$22,722.00	$22,722.00
	5	$14,000.00	$14,000.00
Ref #71	**611E99150**	**INLET ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$845.00	$845.00
	2	$2,300.00	$2,300.00
	3	$2,000.00	$2,000.00
	4	$1,210.00	$1,210.00
	5	$500.00	$500.00
Ref #72	**611E99151**	**INLET ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,040.00	$1,040.00
	2	$11,000.00	$11,000.00
	3	$6,000.00	$6,000.00
	4	$9,223.00	$9,223.00
	5	$500.00	$500.00
Ref #73	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (1 EACH)**	
	Awd	$13,050.00	$13,050.00
	2	$8,000.00	$8,000.00
	3	$14,000.00	$14,000.00
	4	$15,845.00	$15,845.00
	5	$4,000.00	$4,000.00
Ref #74	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$2,150.00	$2,150.00
	3	$1,100.00	$1,100.00
	4	$1,000.00	$1,000.00
	5	$600.00	$600.00
Ref #75	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (11 EACH)**	
	Awd	$420.00	$4,620.00
	2	$525.00	$5,775.00
	3	$460.00	$5,060.00
	4	$212.00	$2,332.00
	5	$380.00	$4,180.00

Ref #76	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (5000 LB)**	
	Awd	$2.00	$10,000.00
	2	$2.25	$11,250.00
	3	$4.00	$20,000.00
	4	$2.30	$11,500.00
	5	$3.00	$15,000.00
Ref #400	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (1 EACH)**	
	Awd	$7,900.00	$7,900.00
	2	$13,000.00	$13,000.00
	3	$7,700.00	$7,700.00
	4	$5,990.00	$5,990.00
	5	$10,000.00	$10,000.00

Section 3 - DRAINAGE - Totals

Awd	**$375,979.75**
2	**$464,621.00**
3	**$496,379.00**
4	**$480,836.50**
5	**$276,502.00**

Ref #77	**251E01010**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (685 CY)**	
	Awd	$490.00	$335,650.00
	2	$490.00	$335,650.00
	3	$1,050.00	$719,250.00
	4	$350.00	$239,750.00
	5	$600.00	$411,000.00
Ref #78	**253E02000**	**PAVEMENT REPAIR, (100 CY)**	
	Awd	$1,100.00	$110,000.00
	2	$1,100.00	$110,000.00
	3	$750.00	$75,000.00
	4	$1,000.00	$100,000.00
	5	$800.00	$80,000.00
Ref #79	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (THICKNESS = 1 , (4179 SY)**	
	Awd	$13.50	$56,416.50
	2	$13.50	$56,416.50
	3	$12.50	$52,237.50
	4	$15.50	$64,774.50
	5	$14.00	$58,506.00
Ref #80	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (VARIABLE THICK, (14928 SY)**	
	Awd	$4.00	$59,712.00
	2	$4.00	$59,712.00
	3	$8.75	$130,620.00
	4	$7.00	$104,496.00
	5	$6.00	$89,568.00
Ref #81	**255E19001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1232 SY)**	
	Awd	$195.00	$240,240.00
	2	$263.62	$324,779.84
	3	$450.00	$554,400.00
	4	$195.00	$240,240.00
	5	$215.00	$264,880.00

Ref #82	**255E19001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1232 SY)**	
	Awd	$192.00	$236,544.00
	2	$199.79	$246,141.28
	3	$325.00	$400,400.00
	4	$180.00	$221,760.00
	5	$225.00	$277,200.00
Ref #83	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (8448 FT)**	
	Awd	$4.00	$33,792.00
	2	$3.00	$25,344.00
	3	$2.75	$23,232.00
	4	$4.00	$33,792.00
	5	$3.00	$25,344.00
Ref #84	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1957 CY)**	
	Awd	$295.00	$577,315.00
	2	$295.00	$577,315.00
	3	$285.00	$557,745.00
	4	$340.00	$665,380.00
	5	$330.00	$645,810.00
Ref #85	**304E20000**	**AGGREGATE BASE, (1573 CY)**	
	Awd	$97.00	$152,581.00
	2	$100.00	$157,300.00
	3	$97.00	$152,581.00
	4	$87.00	$136,851.00
	5	$92.00	$144,716.00
Ref #86	**407E20000**	**NON-TRACKING TACK COAT, (3682 GAL)**	
	Awd	$3.02	$11,119.64
	2	$3.02	$11,119.64
	3	$2.50	$9,205.00
	4	$3.50	$12,887.00
	5	$6.00	$22,092.00
Ref #87	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (77 CY)**	
	Awd	$925.00	$71,225.00
	2	$925.00	$71,225.00
	3	$350.00	$26,950.00
	4	$1,067.00	$82,159.00
	5	$1,000.00	$77,000.00
Ref #88	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (868 CY)**	
	Awd	$460.00	$399,280.00
	2	$460.00	$399,280.00
	3	$450.00	$390,600.00
	4	$530.00	$460,040.00
	5	$355.00	$308,140.00
Ref #89	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (287 CY)**	
	Awd	$525.00	$150,675.00
	2	$525.00	$150,675.00
	3	$480.00	$137,760.00
	4	$605.00	$173,635.00
	5	$445.00	$127,715.00

Ref #90	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (78 CY)**	
	Awd	$725.00	$56,550.00
	2	$725.00	$56,550.00
	3	$560.00	$43,680.00
	4	$835.00	$65,130.00
	5	$565.00	$44,070.00
Ref #91	**609E24510**	**CURB, TYPE 4-C, (182 FT)**	
	Awd	$125.00	$22,750.00
	2	$50.00	$9,100.00
	3	$44.00	$8,008.00
	4	$52.00	$9,464.00
	5	$35.00	$6,370.00
Ref #92	**609E26000**	**CURB, TYPE 6, (1101 FT)**	
	Awd	$97.00	$106,797.00
	2	$38.00	$41,838.00
	3	$41.00	$45,141.00
	4	$33.00	$36,333.00
	5	$38.00	$41,838.00
Ref #93	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (133 CY)**	
	Awd	$190.00	$25,270.00
	2	$190.00	$25,270.00
	3	$245.00	$32,585.00
	4	$219.00	$29,127.00
	5	$200.00	$26,600.00
Ref #94	**618E39000**	**RUMBLE STRIPS, TRANSVERSE (ASPHALT CONCRETE), (9 EACH)**	
	Awd	$834.00	$7,506.00
	2	$2,500.00	$22,500.00
	3	$1,250.00	$11,250.00
	4	$577.00	$5,193.00
	5	$725.00	$6,525.00
Ref #95	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1.82 MILE)**	
	Awd	$7,150.00	$13,013.00
	2	$7,150.00	$13,013.00
	3	$7,150.00	$13,013.00
	4	$8,251.00	$15,016.82
	5	$7,150.00	$13,013.00
Ref #409	**609E72001**	**CONCRETE MEDIAN, AS PER PLAN, (115 SY)**	
	Awd	$155.00	$17,825.00
	2	$95.00	$10,925.00
	3	$90.00	$10,350.00
	4	$121.00	$13,915.00
	5	$95.00	$10,925.00

Section 4 - PAVEMENT - Totals

Awd	**$2,684,261.14**
2	**$2,704,154.26**
3	**$3,394,007.50**
4	**$2,709,943.32**
5	**$2,681,312.00**

Ref #96	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (15 EACH)**	
	Awd	$125.00	$1,875.00
	2	$185.00	$2,775.00
	3	$125.00	$1,875.00
	4	$127.00	$1,905.00
	5	$125.00	$1,875.00
Ref #97	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1281 FT)**	
	Awd	$4.25	$5,444.25
	2	$3.75	$4,803.75
	3	$4.25	$5,444.25
	4	$4.00	$5,124.00
	5	$4.00	$5,124.00
Ref #98	**625E25400**	**CONDUIT, 2", 725.04, (362 FT)**	
	Awd	$26.00	$9,412.00
	2	$25.50	$9,231.00
	3	$26.00	$9,412.00
	4	$26.00	$9,412.00
	5	$26.00	$9,412.00
Ref #99	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (28 EACH)**	
	Awd	$875.00	$24,500.00
	2	$1,000.00	$28,000.00
	3	$875.00	$24,500.00
	4	$1,331.00	$37,268.00
	5	$875.00	$24,500.00
Ref #100	**625E29002**	**TRENCH, 24" DEEP, (20 FT)**	
	Awd	$20.00	$400.00
	2	$17.00	$340.00
	3	$20.00	$400.00
	4	$15.00	$300.00
	5	$20.00	$400.00
Ref #101	**625E29900**	**JUNCTION BOX, (7 EACH)**	
	Awd	$1,250.00	$8,750.00
	2	$1,400.00	$9,800.00
	3	$1,250.00	$8,750.00
	4	$2,668.00	$18,676.00
	5	$1,250.00	$8,750.00
Ref #102	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,351.00	$1,351.00
	2	$1,750.00	$1,750.00
	3	$1,351.00	$1,351.00
	4	$1,384.00	$1,384.00
	5	$1,351.00	$1,351.00
Ref #103	**625E31510**	**PULL BOX REMOVED, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$332.00	$996.00
	3	$250.00	$750.00
	4	$403.00	$1,209.00
	5	$250.00	$750.00

Ref #104	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (6 EACH)**	
	Awd	$7,250.00	$43,500.00
	2	$13,500.00	$81,000.00
	3	$7,250.00	$43,500.00
	4	$11,141.00	$66,846.00
	5	$7,250.00	$43,500.00
Ref #105	**625E34001**	**POWER SERVICE, AS PER PLAN, (3 EACH)**	
	Awd	$10,535.00	$31,605.00
	2	$11,000.00	$33,000.00
	3	$15,000.00	$45,000.00
	4	$10,152.00	$30,456.00
	5	$10,535.00	$31,605.00
Ref #106	**625E37101**	**SERVICE TO UNDERPASS LIGHTING, AS PER PLAN, (3 EACH)**	
	Awd	$10,750.00	$32,250.00
	2	$21,000.00	$63,000.00
	3	$10,750.00	$32,250.00
	4	$64,476.00	$193,428.00
	5	$10,750.00	$32,250.00
Ref #107	**625E40004**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (3 EACH)**	
	Awd	$17,500.00	$52,500.00
	2	$15,000.00	$45,000.00
	3	$17,500.00	$52,500.00
	4	$28,329.00	$84,987.00
	5	$17,500.00	$52,500.00
Ref #108	**625E75511**	**POWER SERVICE REMOVED, AS PER PLAN, (3 EACH)**	
	Awd	$600.00	$1,800.00
	2	$1,300.00	$3,900.00
	3	$600.00	$1,800.00
	4	$836.00	$2,508.00
	5	$600.00	$1,800.00
Ref #109	**625E75800**	**DISCONNECT CIRCUIT, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$190.00	$570.00
	3	$75.00	$225.00
	4	$346.00	$1,038.00
	5	$75.00	$225.00
Ref #110	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-1, CC-2 & CC-, (3 EACH)**	
	Awd	$3,450.00	$10,350.00
	2	$825.00	$2,475.00
	3	$3,450.00	$10,350.00
	4	$1,731.00	$5,193.00
	5	$3,450.00	$10,350.00
Ref #111	**625E98000**	**LIGHTING, MISC.: DISCONNECT SWITCH, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$1,850.00	$1,850.00
	3	$1,600.00	$1,600.00
	4	$2,729.00	$2,729.00
	5	$1,600.00	$1,600.00

Ref #112	**625E98000**	**LIGHTING, MISC.: HL-40.20 SOLAR RADIATION SHIELD, (3 EACH)**	
	Awd	$850.00	$2,550.00
	2	$1,250.00	$3,750.00
	3	$850.00	$2,550.00
	4	$1,980.00	$5,940.00
	5	$850.00	$2,550.00
Ref #113	**625E98000**	**LIGHTING, MISC.: REMOVAL OF UNDERPASS LIGHTING INS, (3 EACH)**	
	Awd	$3,750.00	$11,250.00
	2	$3,250.00	$9,750.00
	3	$3,750.00	$11,250.00
	4	$2,193.00	$6,579.00
	5	$3,750.00	$11,250.00
Ref #114	**632E69910**	**SERVICE CABLE, 3 CONDUCTOR, WITH GROUND, NO. 4 AWG, (730 FT)**	
	Awd	$15.00	$10,950.00
	2	$11.00	$8,030.00
	3	$15.00	$10,950.00
	4	$20.50	$14,965.00
	5	$15.00	$10,950.00

Section 5 - LIGHTING - Totals

Awd	**$251,062.25**
2	**$310,020.75**
3	**$264,457.25**
4	**$489,947.00**
5	**$250,742.00**

Ref #115	**620E00500**	**DELINEATOR, POST GROUND MOUNTED (TYPE C), (10 EACH)**	
	Awd	$120.00	$1,200.00
	2	$95.00	$950.00
	3	$95.00	$950.00
	4	$109.00	$1,090.00
	5	$95.00	$950.00
Ref #116	**620E11000**	**DELINEATOR, BRACKET MOUNTED (TYPE C), (6 EACH)**	
	Awd	$53.00	$318.00
	2	$210.00	$1,260.00
	3	$210.00	$1,260.00
	4	$242.00	$1,452.00
	5	$210.00	$1,260.00
Ref #117	**621E00100**	**RPM, (436 EACH)**	
	Awd	$37.40	$16,306.40
	2	$37.40	$16,306.40
	3	$37.00	$16,132.00
	4	$68.00	$29,648.00
	5	$56.25	$24,525.00
Ref #118	**621E54001**	**RAISED PAVEMENT MARKER REMOVED, AS PER PLAN, (358 EACH)**	
	Awd	$15.00	$5,370.00
	2	$28.50	$10,203.00
	3	$5.00	$1,790.00
	4	$63.00	$22,554.00
	5	$6.00	$2,148.00

Ref #119	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (36 EACH)**	
	Awd	$13.00	$468.00
	2	$13.00	$468.00
	3	$11.80	$424.80
	4	$13.00	$468.00
	5	$12.00	$432.00
Ref #120	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (12 EACH)**	
	Awd	$13.00	$156.00
	2	$13.00	$156.00
	3	$12.00	$144.00
	4	$14.00	$168.00
	5	$12.00	$144.00
Ref #121	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (35 EACH)**	
	Awd	$13.00	$455.00
	2	$13.00	$455.00
	3	$14.00	$490.00
	4	$16.00	$560.00
	5	$14.00	$490.00
Ref #122	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (123.8 FT)**	
	Awd	$12.85	$1,590.83
	2	$16.00	$1,980.80
	3	$16.00	$1,980.80
	4	$18.00	$2,228.40
	5	$16.00	$1,980.80
Ref #123	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (59.8 FT)**	
	Awd	$13.00	$777.40
	2	$19.00	$1,136.20
	3	$19.00	$1,136.20
	4	$22.00	$1,315.60
	5	$19.00	$1,136.20
Ref #124	**630E08600**	**SIGN POST REFLECTOR, (4 EACH)**	
	Awd	$23.00	$92.00
	2	$45.00	$180.00
	3	$45.00	$180.00
	4	$52.00	$208.00
	5	$45.00	$180.00
Ref #125	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (1 EACH)**	
	Awd	$79,500.00	$79,500.00
	2	$79,850.00	$79,850.00
	3	$79,850.00	$79,850.00
	4	$92,144.00	$92,144.00
	5	$80,000.00	$80,000.00
Ref #126	**630E80100**	**SIGN, FLAT SHEET, (89.9 SF)**	
	Awd	$20.25	$1,820.48
	2	$20.00	$1,798.00
	3	$20.00	$1,798.00
	4	$23.00	$2,067.70
	5	$20.00	$1,798.00

Ref #127	**630E81021**	**CONCRETE MEDIAN BARRIER SIGN BRACKET, AS PER PLAN, (6 EACH)**	
	Awd	$785.00	$4,710.00
	2	$6,300.00	$37,800.00
	3	$1,120.00	$6,720.00
	4	$1,293.00	$7,758.00
	5	$1,120.00	$6,720.00
Ref #128	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (1 EACH)**	
	Awd	$20,116.29	$20,116.29
	2	$18,200.00	$18,200.00
	3	$18,975.00	$18,975.00
	4	$20,166.00	$20,166.00
	5	$15,475.00	$15,475.00
Ref #129	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$12,450.00	$12,450.00
	2	$12,980.00	$12,980.00
	3	$12,980.00	$12,980.00
	4	$14,978.00	$14,978.00
	5	$12,980.00	$12,980.00
Ref #130	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (17 EACH)**	
	Awd	$23.00	$391.00
	2	$10.00	$170.00
	3	$10.00	$170.00
	4	$11.00	$187.00
	5	$10.00	$170.00
Ref #131	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (1 EACH)**	
	Awd	$500.00	$500.00
	2	$5,450.00	$5,450.00
	3	$5,450.00	$5,450.00
	4	$6,289.00	$6,289.00
	5	$5,450.00	$5,450.00
Ref #132	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (1 EACH)**	
	Awd	$500.00	$500.00
	2	$6,525.00	$6,525.00
	3	$6,525.00	$6,525.00
	4	$7,529.00	$7,529.00
	5	$6,525.00	$6,525.00
Ref #133	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (15 EACH)**	
	Awd	$27.00	$405.00
	2	$20.00	$300.00
	3	$20.00	$300.00
	4	$23.00	$345.00
	5	$20.00	$300.00
Ref #134	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$1,050.00	$4,200.00
	2	$525.00	$2,100.00
	3	$525.00	$2,100.00
	4	$606.00	$2,424.00
	5	$525.00	$2,100.00

Ref #135	**630E89802**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,650.00	$2,650.00
	3	$2,650.00	$2,650.00
	4	$3,058.00	$3,058.00
	5	$2,650.00	$2,650.00
Ref #136	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (49104 FT)**	
	Awd	$0.29	$14,240.16
	2	$0.29	$14,240.16
	3	$0.30	$14,731.20
	4	$2.30	$112,939.20
	5	$0.30	$14,731.20
Ref #137	**646E10400**	**STOP LINE, (25 FT)**	
	Awd	$13.65	$341.25
	2	$13.65	$341.25
	3	$13.65	$341.25
	4	$20.00	$500.00
	5	$13.00	$325.00
Ref #138	**646E10510**	**CROSSWALK LINE, 12", (144 FT)**	
	Awd	$9.90	$1,425.60
	2	$9.90	$1,425.60
	3	$9.90	$1,425.60
	4	$9.00	$1,296.00
	5	$10.00	$1,440.00
Ref #139	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (961 FT)**	
	Awd	$13.15	$12,637.15
	2	$13.15	$12,637.15
	3	$13.15	$12,637.15
	4	$11.50	$11,051.50
	5	$13.00	$12,493.00
Ref #140	**646E10620**	**CHEVRON MARKING, (435 FT)**	
	Awd	$13.15	$5,720.25
	2	$13.15	$5,720.25
	3	$13.15	$5,720.25
	4	$11.50	$5,002.50
	5	$13.00	$5,655.00
Ref #141	**646E20300**	**LANE ARROW, (4 EACH)**	
	Awd	$175.00	$700.00
	2	$175.00	$700.00
	3	$175.00	$700.00
	4	$231.00	$924.00
	5	$175.00	$700.00
Ref #142	**646E20400**	**WORD ON PAVEMENT, 72", (1 EACH)**	
	Awd	$205.00	$205.00
	2	$205.00	$205.00
	3	$205.00	$205.00
	4	$318.00	$318.00
	5	$205.00	$205.00

Ref #143	**646E20800**	**YIELD LINE, (17 FT)**	
	Awd	$20.65	$351.05
	2	$20.65	$351.05
	3	$20.65	$351.05
	4	$17.50	$297.50
	5	$20.00	$340.00
Ref #144	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (5.16 MILE)**	
	Awd	$6,000.00	$30,960.00
	2	$6,000.00	$30,960.00
	3	$6,000.00	$30,960.00
	4	$5,769.00	$29,768.04
	5	$6,000.00	$30,960.00
Ref #145	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (2.6 MILE)**	
	Awd	$2,500.00	$6,500.00
	2	$2,500.00	$6,500.00
	3	$2,500.00	$6,500.00
	4	$2,884.00	$7,498.40
	5	$2,500.00	$6,500.00
Ref #146	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (4611 FT)**	
	Awd	$2.75	$12,680.25
	2	$2.75	$12,680.25
	3	$2.75	$12,680.25
	4	$3.50	$16,138.50
	5	$2.75	$12,680.25
Ref #147	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (2770 FT)**	
	Awd	$1.75	$4,847.50
	2	$1.75	$4,847.50
	3	$1.75	$4,847.50
	4	$2.00	$5,540.00
	5	$1.75	$4,847.50
Ref #148	**807E12430**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (4292 FT)**	
	Awd	$2.50	$10,730.00
	2	$2.50	$10,730.00
	3	$2.50	$10,730.00
	4	$2.50	$10,730.00
	5	$2.50	$10,730.00
Ref #149	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (7.04 MILE)**	
	Awd	$2,125.00	$14,960.00
	2	$2,125.00	$14,960.00
	3	$2,125.00	$14,960.00
	4	$1,442.00	$10,151.68
	5	$2,125.00	$14,960.00
Ref #150	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (2246 FT)**	
	Awd	$1.50	$3,369.00
	2	$1.50	$3,369.00
	3	$1.50	$3,369.00
	4	$1.10	$2,470.60
	5	$1.50	$3,369.00

Ref #151	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (7360 FT)**	
	Awd	$1.75	$12,880.00
	2	$1.75	$12,880.00
	3	$1.75	$12,880.00
	4	$1.50	$11,040.00
	5	$1.75	$12,880.00
Ref #152	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.73 MILE)**	
	Awd	$5,250.00	$3,832.50
	2	$5,250.00	$3,832.50
	3	$5,250.00	$3,832.50
	4	$3,173.00	$2,316.29
	5	$5,250.00	$3,832.50
Ref #153	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (524 FT)**	
	Awd	$2.50	$1,310.00
	2	$2.50	$1,310.00
	3	$2.50	$1,310.00
	4	$2.00	$1,048.00
	5	$2.50	$1,310.00
Ref #154	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (1542 FT)**	
	Awd	$3.25	$5,011.50
	2	$3.25	$5,011.50
	3	$3.25	$5,011.50
	4	$3.00	$4,626.00
	5	$3.25	$5,011.50

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$296,727.61**
2	**$343,619.61**
3	**$305,198.05**
4	**$450,293.91**
5	**$310,383.95**

Ref #155	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$110.00	$55,000.00
	2	$98.00	$49,000.00
	3	$85.00	$42,500.00
	4	$75.00	$37,500.00
	5	$120.00	$60,000.00
Ref #156	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (2 EACH)**	
	Awd	$22,500.00	$45,000.00
	2	$50,000.00	$100,000.00
	3	$22,500.00	$45,000.00
	4	$51,208.00	$102,416.00
	5	$22,500.00	$45,000.00
Ref #157	**614E11630**	**INCREASED BARRIER DELINEATION, (6767 FT)**	
	Awd	$0.58	$3,924.86
	2	$2.32	$15,699.44
	3	$2.30	$15,564.10
	4	$2.50	$16,917.50
	5	$2.50	$16,917.50

Ref #158	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,000.00	$16,000.00
	2	$1,790.00	$14,320.00
	3	$1,800.00	$14,400.00
	4	$7,431.00	$59,448.00
	5	$2,380.00	$19,040.00
Ref #159	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$36,500.00	$36,500.00
	2	$30,000.00	$30,000.00
	3	$125,000.00	$125,000.00
	4	$100,000.00	$100,000.00
	5	$29,610.00	$29,610.00
Ref #160	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (7 EACH)**	
	Awd	$185.00	$1,295.00
	2	$255.29	$1,787.03
	3	$260.00	$1,820.00
	4	$248.00	$1,736.00
	5	$255.00	$1,785.00
Ref #161	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (1074 EACH)**	
	Awd	$24.24	$26,033.76
	2	$6.38	$6,852.12
	3	$14.00	$15,036.00
	4	$45.50	$48,867.00
	5	$39.50	$42,423.00
Ref #162	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (249 CY)**	
	Awd	$350.00	$87,150.00
	2	$125.48	$31,244.52
	3	$450.00	$112,050.00
	4	$420.00	$104,580.00
	5	$445.00	$110,805.00
Ref #163	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BI-DIRECTIONAL), (298 EACH)**	
	Awd	$9.00	$2,682.00
	2	$11.52	$3,432.96
	3	$11.52	$3,432.96
	4	$20.00	$5,960.00
	5	$11.00	$3,278.00
Ref #164	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (ONE WAY), (141 EACH)**	
	Awd	$8.85	$1,247.85
	2	$11.52	$1,624.32
	3	$11.52	$1,624.32
	4	$17.00	$2,397.00
	5	$11.00	$1,551.00
Ref #165	**614E13312**	**BARRIER REFLECTOR, TYPE 2, (ONE WAY), (118 EACH)**	
	Awd	$8.95	$1,056.10
	2	$11.52	$1,359.36
	3	$11.52	$1,359.36
	4	$29.00	$3,422.00
	5	$11.00	$1,298.00

Ref #166	**614E13350**	**OBJECT MARKER, ONE WAY, (259 EACH)**	
	Awd	$14.50	$3,755.50
	2	$19.02	$4,926.18
	3	$19.02	$4,926.18
	4	$28.00	$7,252.00
	5	$19.00	$4,921.00
Ref #167	**614E13360**	**OBJECT MARKER, TWO WAY, (298 EACH)**	
	Awd	$15.50	$4,619.00
	2	$21.43	$6,386.14
	3	$21.43	$6,386.14
	4	$29.00	$8,642.00
	5	$21.00	$6,258.00
Ref #168	**614E18000**	**MAINTAINING TRAFFIC, MISC.: BARRIER MEDIAN INLET R, (2 EACH)**	
	Awd	$4,800.00	$9,600.00
	2	$7,500.00	$15,000.00
	3	$10,000.00	$20,000.00
	4	$6,178.00	$12,356.00
	5	$2,500.00	$5,000.00
Ref #169	**614E18002**	**MAINTAINING TRAFFIC, MISC.: SITE ACCESS, (LUMP SUM)**	
	Awd	$170,000.00	$170,000.00
	2	$55,000.00	$55,000.00
	3	$100,000.00	$100,000.00
	4	$130,000.00	$130,000.00
	5	$450,000.00	$450,000.00
Ref #170	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (192 SNMT)**	
	Awd	$500.00	$96,000.00
	2	$816.82	$156,829.44
	3	$865.00	$166,080.00
	4	$800.00	$153,600.00
	5	$815.00	$156,480.00
Ref #171	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (7.04 MILE)**	
	Awd	$1,300.00	$9,152.00
	2	$1,300.00	$9,152.00
	3	$1,300.00	$9,152.00
	4	$1,471.00	$10,355.84
	5	$1,300.00	$9,152.00
Ref #172	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (21.46 MILE)**	
	Awd	$2,675.00	$57,405.50
	2	$2,675.00	$57,405.50
	3	$2,675.00	$57,405.50
	4	$3,174.00	$68,114.04
	5	$2,675.00	$57,405.50
Ref #173	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (16636 FT)**	
	Awd	$2.25	$37,431.00
	2	$2.25	$37,431.00
	3	$2.25	$37,431.00
	4	$2.30	$38,262.80
	5	$2.25	$37,431.00

Ref #174	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (9007 FT)**	
	Awd	$1.50	$13,510.50
	2	$1.50	$13,510.50
	3	$1.50	$13,510.50
	4	$1.50	$13,510.50
	5	$1.50	$13,510.50
Ref #175	**614E24208**	**WORK ZONE DOTTED LINE, CLASS I, 12", 642 PAINT, (8465 FT)**	
	Awd	$0.85	$7,195.25
	2	$0.85	$7,195.25
	3	$0.85	$7,195.25
	4	$1.10	$9,311.50
	5	$0.85	$7,195.25
Ref #176	**614E25000**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, (2882 FT)**	
	Awd	$3.25	$9,366.50
	2	$3.25	$9,366.50
	3	$3.25	$9,366.50
	4	$5.00	$14,410.00
	5	$3.25	$9,366.50
Ref #177	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (393 FT)**	
	Awd	$3.50	$1,375.50
	2	$3.50	$1,375.50
	3	$3.50	$1,375.50
	4	$5.00	$1,965.00
	5	$3.50	$1,375.50
Ref #178	**614E27010**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", (504 FT)**	
	Awd	$3.00	$1,512.00
	2	$3.00	$1,512.00
	3	$3.00	$1,512.00
	4	$3.74	$1,884.96
	5	$3.00	$1,512.00
Ref #179	**614E28000**	**WORK ZONE GORE MARKING, CLASS II, (1752 FT)**	
	Awd	$3.25	$5,694.00
	2	$3.25	$5,694.00
	3	$3.25	$5,694.00
	4	$3.00	$5,256.00
	5	$3.25	$5,694.00
Ref #180	**614E30000**	**WORK ZONE ARROW, CLASS I, (28 EACH)**	
	Awd	$75.00	$2,100.00
	2	$75.00	$2,100.00
	3	$75.00	$2,100.00
	4	$86.00	$2,408.00
	5	$75.00	$2,100.00
Ref #181	**614E31640**	**WORK ZONE WORD ON PAVEMENT, 96", CLASS I, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$100.00	$400.00
	3	$100.00	$400.00
	4	$202.00	$808.00
	5	$100.00	$400.00

Ref #182	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: YIELD LINE, (60 FT)**	
	Awd	$6.50	$390.00
	2	$6.50	$390.00
	3	$6.50	$390.00
	4	$7.48	$448.80
	5	$6.50	$390.00
Ref #183	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$115,000.00	$115,000.00
	3	$220,000.00	$220,000.00
	4	$182,000.00	$182,000.00
	5	$35,000.00	$35,000.00
Ref #184	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1037 SY)**	
	Awd	$80.00	$82,960.00
	2	$100.00	$103,700.00
	3	$80.00	$82,960.00
	4	$182.00	$188,734.00
	5	$85.00	$88,145.00
Ref #185	**616E10000**	**WATER, (15 MGAL)**	
	Awd	$60.00	$900.00
	2	$100.00	$1,500.00
	3	$180.00	$2,700.00
	4	$50.50	$757.50
	5	$10.00	$150.00
Ref #186	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (8462 FT)**	
	Awd	$21.00	$177,702.00
	2	$15.00	$126,930.00
	3	$20.00	$169,240.00
	4	$14.00	$118,468.00
	5	$35.00	$296,170.00
Ref #187	**622E41110**	**PORTABLE BARRIER, ANCHORED, (2567 FT)**	
	Awd	$35.00	$89,845.00
	2	$33.00	$84,711.00
	3	$30.00	$77,010.00
	4	$68.00	$174,556.00
	5	$50.00	$128,350.00
Ref #188	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (60 SNMT)**	
	Awd	$700.00	$42,000.00
	2	$827.61	$49,656.60
	3	$850.00	$51,000.00
	4	$865.00	$51,900.00
	5	$825.00	$49,500.00
Ref #189	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (20 SNMT)**	
	Awd	$610.00	$12,200.00
	2	$862.92	$17,258.40
	3	$950.00	$19,000.00
	4	$1,154.00	$23,080.00
	5	$850.00	$17,000.00

Ref #401	**614E18030**	**MAINTAINING TRAFFIC, MISC.: DOTTED LINE, CLASS 1, , (17795 FT)**	
	Awd	$1.75	$31,141.25
	2	$1.75	$31,141.25
	3	$1.75	$31,141.25
	4	$1.55	$27,582.25
	5	$1.75	$31,141.25
Ref #402	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (2.15 MILE)**	
	Awd	$475.00	$1,021.25
	2	$475.00	$1,021.25
	3	$475.00	$1,021.25
	4	$866.00	$1,861.90
	5	$475.00	$1,021.25
Ref #403	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (6.54 MILE)**	
	Awd	$770.00	$5,035.80
	2	$770.00	$5,035.80
	3	$770.00	$5,035.80
	4	$1,442.00	$9,430.68
	5	$775.00	$5,068.50
Ref #404	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (5447 FT)**	
	Awd	$1.00	$5,447.00
	2	$1.00	$5,447.00
	3	$1.00	$5,447.00
	4	$1.00	$5,447.00
	5	$1.00	$5,447.00
Ref #405	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (4119 FT)**	
	Awd	$0.75	$3,089.25
	2	$0.75	$3,089.25
	3	$0.75	$3,089.25
	4	$1.00	$4,119.00
	5	$0.75	$3,089.25

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,191,737.87**
2	**$1,183,484.31**
3	**$1,488,355.86**
4	**$1,749,765.27**
5	**$1,759,981.00**

Ref #190	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$1,100,000.00	$1,100,000.00
	2	$945,000.00	$945,000.00
	3	$775,000.00	$775,000.00
	4	$744,105.00	$744,105.00
	5	$600,000.00	$600,000.00
Ref #191	**202E22900**	**APPROACH SLAB REMOVED, (400 SY)**	
	Awd	$55.00	$22,000.00
	2	$50.00	$20,000.00
	3	$55.00	$22,000.00
	4	$107.00	$42,800.00
	5	$90.00	$36,000.00

Ref #192	**202E23500**	**WEARING COURSE REMOVED, (400 SY)**	
	Awd	$9.00	$3,600.00
	2	$16.50	$6,600.00
	3	$30.00	$12,000.00
	4	$40.25	$16,100.00
	5	$50.00	$20,000.00
Ref #193	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$100,000.00	$100,000.00
	3	$150,000.00	$150,000.00
	4	$131,205.00	$131,205.00
	5	$100,000.00	$100,000.00
Ref #194	**503E21100**	**UNCLASSIFIED EXCAVATION, (485 CY)**	
	Awd	$225.00	$109,125.00
	2	$312.00	$151,320.00
	3	$200.00	$97,000.00
	4	$45.00	$21,825.00
	5	$130.00	$63,050.00
Ref #195	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (264359 LB)**	
	Awd	$1.95	$515,500.05
	2	$1.94	$512,856.46
	3	$1.60	$422,974.40
	4	$1.85	$489,064.15
	5	$2.00	$528,718.00
Ref #196	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$7.00	$700.00
	3	$2.00	$200.00
	4	$4.00	$400.00
	5	$2.00	$200.00
Ref #197	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (13512 FT)**	
	Awd	$1.45	$19,592.40
	2	$1.25	$16,890.00
	3	$2.00	$27,024.00
	4	$1.80	$24,321.60
	5	$2.00	$27,024.00
Ref #198	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1721 EACH)**	
	Awd	$35.00	$60,235.00
	2	$30.00	$51,630.00
	3	$35.00	$60,235.00
	4	$25.00	$43,025.00
	5	$35.00	$60,235.00
Ref #199	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (683 CY)**	
	Awd	$1,260.00	$860,580.00
	2	$1,050.00	$717,150.00
	3	$1,180.00	$805,940.00
	4	$1,375.00	$939,125.00
	5	$1,900.00	$1,297,700.00

Ref #200	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (199 CY)**	
	Awd	$610.00	$121,390.00
	2	$975.00	$194,025.00
	3	$880.00	$175,120.00
	4	$965.00	$192,035.00
	5	$1,200.00	$238,800.00
Ref #201	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (181 CY)**	
	Awd	$1,650.00	$298,650.00
	2	$2,000.00	$362,000.00
	3	$860.00	$155,660.00
	4	$2,633.00	$476,573.00
	5	$2,400.00	$434,400.00
Ref #202	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1348 SY)**	
	Awd	$30.00	$40,440.00
	2	$31.50	$42,462.00
	3	$31.50	$42,462.00
	4	$31.50	$42,462.00
	5	$30.00	$40,440.00
Ref #203	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2554 SY)**	
	Awd	$8.00	$20,432.00
	2	$12.00	$30,648.00
	3	$12.00	$30,648.00
	4	$16.50	$42,141.00
	5	$8.00	$20,432.00
Ref #204	**512E33000**	**TYPE 2 WATERPROOFING, (145 SY)**	
	Awd	$30.00	$4,350.00
	2	$41.00	$5,945.00
	3	$45.00	$6,525.00
	4	$48.20	$6,989.00
	5	$60.00	$8,700.00
Ref #205	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2554 SY)**	
	Awd	$12.00	$30,648.00
	2	$16.50	$42,141.00
	3	$16.50	$42,141.00
	4	$16.50	$42,141.00
	5	$12.00	$30,648.00
Ref #206	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN (BO, (13250 LB)**	
	Awd	$14.25	$188,812.50
	2	$26.86	$355,895.00
	3	$13.00	$172,250.00
	4	$21.00	$278,250.00
	5	$20.00	$265,000.00
Ref #207	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (10592 EACH)**	
	Awd	$4.53	$47,981.76
	2	$4.95	$52,430.40
	3	$5.00	$52,960.00
	4	$4.55	$48,193.60
	5	$4.50	$47,664.00

Ref #208	**513E21500**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, (10019 LB)**	
	Awd	$9.50	$95,180.50
	2	$9.51	$95,280.69
	3	$10.00	$100,190.00
	4	$10.60	$106,201.40
	5	$9.50	$95,180.50
Ref #209	**513E90000**	**STRUCTURAL STEEL, MISC.: CROSS FRAMES (SEISMIC RET, (1686 LB)**	
	Awd	$15.93	$26,857.98
	2	$13.83	$23,317.38
	3	$16.50	$27,819.00
	4	$18.10	$30,516.60
	5	$16.00	$26,976.00
Ref #210	**514E00051**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, , (2496 SF)**	
	Awd	$59.85	$149,385.60
	2	$59.85	$149,385.60
	3	$60.00	$149,760.00
	4	$59.85	$149,385.60
	5	$60.00	$149,760.00
Ref #211	**514E00057**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2496 SF)**	
	Awd	$14.00	$34,944.00
	2	$14.00	$34,944.00
	3	$14.00	$34,944.00
	4	$14.00	$34,944.00
	5	$14.00	$34,944.00
Ref #212	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (3463 SF)**	
	Awd	$10.00	$34,630.00
	2	$10.00	$34,630.00
	3	$10.00	$34,630.00
	4	$10.00	$34,630.00
	5	$10.00	$34,630.00
Ref #213	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (3463 SF)**	
	Awd	$10.00	$34,630.00
	2	$10.00	$34,630.00
	3	$10.00	$34,630.00
	4	$10.00	$34,630.00
	5	$10.00	$34,630.00
Ref #214	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (406 FT)**	
	Awd	$775.00	$314,650.00
	2	$950.00	$385,700.00
	3	$800.00	$324,800.00
	4	$975.00	$395,850.00
	5	$1,200.00	$487,200.00
Ref #215	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (18 SF)**	
	Awd	$17.50	$315.00
	2	$6.50	$117.00
	3	$10.00	$180.00
	4	$13.50	$243.00
	5	$25.00	$450.00

Ref #216	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (81 SF)**	
	Awd	$20.00	$1,620.00
	2	$9.00	$729.00
	3	$12.00	$972.00
	4	$10.65	$862.65
	5	$23.00	$1,863.00
Ref #217	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (22 SF)**	
	Awd	$22.00	$484.00
	2	$8.00	$176.00
	3	$20.00	$440.00
	4	$13.75	$302.50
	5	$22.00	$484.00
Ref #218	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$900.00	$14,400.00
	2	$1,000.00	$16,000.00
	3	$750.00	$12,000.00
	4	$1,650.00	$26,400.00
	5	$700.00	$11,200.00
Ref #219	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,000.00	$32,000.00
	2	$2,400.00	$38,400.00
	3	$2,000.00	$32,000.00
	4	$3,840.00	$61,440.00
	5	$1,962.00	$31,392.00
Ref #220	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$75,000.00	$75,000.00
	3	$60,000.00	$60,000.00
	4	$48,500.00	$48,500.00
	5	$48,500.00	$48,500.00
Ref #221	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (222 CY)**	
	Awd	$130.00	$28,860.00
	2	$125.00	$27,750.00
	3	$135.00	$29,970.00
	4	$195.65	$43,434.30
	5	$160.00	$35,520.00
Ref #222	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (395 FT)**	
	Awd	$13.50	$5,332.50
	2	$18.00	$7,110.00
	3	$16.00	$6,320.00
	4	$29.75	$11,751.25
	5	$50.00	$19,750.00
Ref #223	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$65.00	$2,600.00
	2	$18.00	$720.00
	3	$24.00	$960.00
	4	$29.75	$1,190.00
	5	$55.00	$2,200.00

Ref #224	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (1536 SF)**	
	Awd	$45.00	$69,120.00
	2	$54.00	$82,944.00
	3	$60.00	$92,160.00
	4	$112.00	$172,032.00
	5	$45.00	$69,120.00
Ref #225	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (638 SY)**	
	Awd	$500.00	$319,000.00
	2	$440.00	$280,720.00
	3	$525.00	$334,950.00
	4	$440.00	$280,720.00
	5	$600.00	$382,800.00
Ref #226	**526E90010**	**TYPE A INSTALLATION, (230 FT)**	
	Awd	$300.00	$69,000.00
	2	$280.00	$64,400.00
	3	$225.00	$51,750.00
	4	$345.00	$79,350.00
	5	$250.00	$57,500.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN 1806815 - Totals

Awd	**$4,796,746.29**
2	**$4,959,646.53**
3	**$4,378,614.40**
4	**$5,093,138.65**
5	**$5,343,110.50**

Ref #228	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$1,000,000.00	$1,000,000.00
	2	$810,000.00	$810,000.00
	3	$775,000.00	$775,000.00
	4	$775,030.00	$775,030.00
	5	$430,000.00	$430,000.00
Ref #229	**202E22900**	**APPROACH SLAB REMOVED, (400 SY)**	
	Awd	$55.00	$22,000.00
	2	$55.00	$22,000.00
	3	$55.00	$22,000.00
	4	$107.00	$42,800.00
	5	$90.00	$36,000.00
Ref #230	**202E23500**	**WEARING COURSE REMOVED, (400 SY)**	
	Awd	$10.00	$4,000.00
	2	$16.50	$6,600.00
	3	$30.00	$12,000.00
	4	$40.25	$16,100.00
	5	$50.00	$20,000.00
Ref #231	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$100,000.00	$100,000.00
	3	$150,000.00	$150,000.00
	4	$131,385.00	$131,385.00
	5	$140,000.00	$140,000.00

Ref #232	**503E21100**	**UNCLASSIFIED EXCAVATION, (139 CY)**	
	Awd	$410.00	$56,990.00
	2	$625.00	$86,875.00
	3	$300.00	$41,700.00
	4	$135.55	$18,841.45
	5	$130.00	$18,070.00
Ref #233	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (223658 LB)**	
	Awd	$1.95	$436,133.10
	2	$1.99	$445,079.42
	3	$1.60	$357,852.80
	4	$1.90	$424,950.20
	5	$2.00	$447,316.00
Ref #234	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (165 LB)**	
	Awd	$4.00	$660.00
	2	$7.00	$1,155.00
	3	$2.00	$330.00
	4	$4.00	$660.00
	5	$2.00	$330.00
Ref #235	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (13261 FT)**	
	Awd	$1.45	$19,228.45
	2	$1.25	$16,576.25
	3	$2.00	$26,522.00
	4	$1.80	$23,869.80
	5	$2.00	$26,522.00
Ref #236	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (700 EACH)**	
	Awd	$35.00	$24,500.00
	2	$30.00	$21,000.00
	3	$35.00	$24,500.00
	4	$25.00	$17,500.00
	5	$35.00	$24,500.00
Ref #237	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (699 CY)**	
	Awd	$1,250.00	$873,750.00
	2	$1,050.00	$733,950.00
	3	$1,115.00	$779,385.00
	4	$1,314.00	$918,486.00
	5	$1,800.00	$1,258,200.00
Ref #238	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (197 CY)**	
	Awd	$650.00	$128,050.00
	2	$960.00	$189,120.00
	3	$850.00	$167,450.00
	4	$965.00	$190,105.00
	5	$1,200.00	$236,400.00
Ref #239	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (97 CY)**	
	Awd	$1,900.00	$184,300.00
	2	$1,750.00	$169,750.00
	3	$1,295.00	$125,615.00
	4	$2,080.00	$201,760.00
	5	$1,600.00	$155,200.00

Ref #240	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1108 SY)**	
	Awd	$30.00	$33,240.00
	2	$31.50	$34,902.00
	3	$31.50	$34,902.00
	4	$31.50	$34,902.00
	5	$30.00	$33,240.00
Ref #241	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (3071 SY)**	
	Awd	$8.00	$24,568.00
	2	$12.00	$36,852.00
	3	$12.00	$36,852.00
	4	$16.75	$51,439.25
	5	$8.00	$24,568.00
Ref #242	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (4 FT)**	
	Awd	$400.00	$1,600.00
	2	$185.00	$740.00
	3	$185.00	$740.00
	4	$185.00	$740.00
	5	$400.00	$1,600.00
Ref #243	**512E33000**	**TYPE 2 WATERPROOFING, (97 SY)**	
	Awd	$31.00	$3,007.00
	2	$41.00	$3,977.00
	3	$45.00	$4,365.00
	4	$54.00	$5,238.00
	5	$60.00	$5,820.00
Ref #244	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (3071 SY)**	
	Awd	$12.00	$36,852.00
	2	$16.50	$50,671.50
	3	$16.50	$50,671.50
	4	$16.75	$51,439.25
	5	$12.00	$36,852.00
Ref #245	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN (BO, (14111 LB)**	
	Awd	$13.25	$186,970.75
	2	$25.75	$363,358.25
	3	$12.00	$169,332.00
	4	$18.55	$261,759.05
	5	$18.50	$261,053.50
Ref #246	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (15776 EACH)**	
	Awd	$4.53	$71,465.28
	2	$4.95	$78,091.20
	3	$5.00	$78,880.00
	4	$4.55	$71,780.80
	5	$4.50	$70,992.00
Ref #247	**513E21500**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, (4230 LB)**	
	Awd	$16.75	$70,852.50
	2	$10.29	$43,526.70
	3	$18.00	$76,140.00
	4	$16.15	$68,314.50
	5	$16.50	$69,795.00

Ref #248	**513E90000**	**STRUCTURAL STEEL, MISC.: SEISMIC RETROFIT, (845 LB)**	
	Awd	$15.25	$12,886.25
	2	$28.66	$24,217.70
	3	$9.75	$8,238.75
	4	$18.35	$15,505.75
	5	$15.00	$12,675.00
Ref #249	**513E95030**	**STRUCTURAL STEEL, MISC.: REPLACEMENT OF CROSS FRAM, (28 EACH)**	
	Awd	$1,275.00	$35,700.00
	2	$2,150.00	$60,200.00
	3	$1,150.00	$32,200.00
	4	$1,340.00	$37,520.00
	5	$1,300.00	$36,400.00
Ref #250	**514E00051**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, , (3782 SF)**	
	Awd	$49.29	$186,414.78
	2	$49.29	$186,414.78
	3	$50.00	$189,100.00
	4	$49.29	$186,414.78
	5	$50.00	$189,100.00
Ref #251	**514E00057**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (3782 SF)**	
	Awd	$14.00	$52,948.00
	2	$14.00	$52,948.00
	3	$14.00	$52,948.00
	4	$14.00	$52,948.00
	5	$14.00	$52,948.00
Ref #252	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (4824 SF)**	
	Awd	$10.00	$48,240.00
	2	$10.00	$48,240.00
	3	$10.00	$48,240.00
	4	$10.00	$48,240.00
	5	$10.00	$48,240.00
Ref #253	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (4824 SF)**	
	Awd	$10.00	$48,240.00
	2	$10.00	$48,240.00
	3	$10.00	$48,240.00
	4	$10.00	$48,240.00
	5	$10.00	$48,240.00
Ref #254	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (229 FT)**	
	Awd	$908.00	$207,932.00
	2	$830.00	$190,070.00
	3	$825.00	$188,925.00
	4	$975.00	$223,275.00
	5	$1,200.00	$274,800.00
Ref #255	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (135 SF)**	
	Awd	$16.00	$2,160.00
	2	$9.00	$1,215.00
	3	$12.00	$1,620.00
	4	$10.65	$1,437.75
	5	$25.00	$3,375.00

Ref #256	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$22.00	$286.00
	2	$8.00	$104.00
	3	$20.00	$260.00
	4	$13.75	$178.75
	5	$25.00	$325.00
Ref #257	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$950.00	$15,200.00
	2	$900.00	$14,400.00
	3	$750.00	$12,000.00
	4	$1,760.00	$28,160.00
	5	$580.00	$9,280.00
Ref #258	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,650.00	$42,400.00
	2	$3,000.00	$48,000.00
	3	$2,500.00	$40,000.00
	4	$3,965.00	$63,440.00
	5	$2,970.00	$47,520.00
Ref #259	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$65,000.00	$65,000.00
	3	$60,000.00	$60,000.00
	4	$48,500.00	$48,500.00
	5	$48,500.00	$48,500.00
Ref #260	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (5 EACH)**	
	Awd	$2,800.00	$14,000.00
	2	$3,200.00	$16,000.00
	3	$3,500.00	$17,500.00
	4	$3,265.00	$16,325.00
	5	$3,000.00	$15,000.00
Ref #261	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (139 CY)**	
	Awd	$155.00	$21,545.00
	2	$130.00	$18,070.00
	3	$140.00	$19,460.00
	4	$178.00	$24,742.00
	5	$160.00	$22,240.00
Ref #262	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (285 FT)**	
	Awd	$14.00	$3,990.00
	2	$18.00	$5,130.00
	3	$16.00	$4,560.00
	4	$29.75	$8,478.75
	5	$50.00	$14,250.00
Ref #263	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$40.00	$4,000.00
	2	$18.00	$1,800.00
	3	$20.00	$2,000.00
	4	$29.75	$2,975.00
	5	$55.00	$5,500.00

Ref #264	**518E51100**	**8" PIPE DOWNSPOUT, INCLUDING SPECIALS, (17 FT)**	
	Awd	$1,200.00	$20,400.00
	2	$350.00	$5,950.00
	3	$630.00	$10,710.00
	4	$1,535.00	$26,095.00
	5	$800.00	$13,600.00
Ref #265	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (971 SF)**	
	Awd	$45.00	$43,695.00
	2	$54.00	$52,434.00
	3	$45.00	$43,695.00
	4	$76.70	$74,475.70
	5	$45.00	$43,695.00
Ref #266	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (11 SF)**	
	Awd	$250.00	$2,750.00
	2	$165.00	$1,815.00
	3	$165.00	$1,815.00
	4	$400.00	$4,400.00
	5	$250.00	$2,750.00
Ref #267	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (640 SY)**	
	Awd	$455.00	$291,200.00
	2	$405.00	$259,200.00
	3	$385.00	$246,400.00
	4	$450.00	$288,000.00
	5	$600.00	$384,000.00
Ref #268	**526E90010**	**TYPE A INSTALLATION, (224 FT)**	
	Awd	$240.00	$53,760.00
	2	$160.00	$35,840.00
	3	$180.00	$40,320.00
	4	$345.00	$77,280.00
	5	$250.00	$56,000.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (SFN 1806874 - Totals

Awd	**$4,405,914.11**
2	**$4,349,512.80**
3	**$4,002,469.05**
4	**$4,583,731.78**
5	**$4,624,896.50**

Ref #270	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$750,000.00	$750,000.00
	2	$650,000.00	$650,000.00
	3	$750,000.00	$750,000.00
	4	$676,715.00	$676,715.00
	5	$500,000.00	$500,000.00
Ref #271	**202E22900**	**APPROACH SLAB REMOVED, (296 SY)**	
	Awd	$60.00	$17,760.00
	2	$68.00	$20,128.00
	3	$55.00	$16,280.00
	4	$116.00	$34,336.00
	5	$90.00	$26,640.00

Ref #272	**202E23500**	**WEARING COURSE REMOVED, (296 SY)**	
	Awd	$13.00	$3,848.00
	2	$15.00	$4,440.00
	3	$30.00	$8,880.00
	4	$32.70	$9,679.20
	5	$50.00	$14,800.00
Ref #273	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$100,000.00	$100,000.00
	3	$150,000.00	$150,000.00
	4	$131,385.00	$131,385.00
	5	$145,000.00	$145,000.00
Ref #274	**503E21100**	**UNCLASSIFIED EXCAVATION, (112 CY)**	
	Awd	$465.00	$52,080.00
	2	$1,000.00	$112,000.00
	3	$375.00	$42,000.00
	4	$168.00	$18,816.00
	5	$130.00	$14,560.00
Ref #275	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (182077 LB)**	
	Awd	$1.95	$355,050.15
	2	$1.75	$318,634.75
	3	$1.60	$291,323.20
	4	$1.80	$327,738.60
	5	$2.00	$364,154.00
Ref #276	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$12.00	$1,200.00
	3	$2.00	$200.00
	4	$4.00	$400.00
	5	$2.00	$200.00
Ref #277	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (11683 FT)**	
	Awd	$1.45	$16,940.35
	2	$1.50	$17,524.50
	3	$2.00	$23,366.00
	4	$1.90	$22,197.70
	5	$2.00	$23,366.00
Ref #278	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (840 EACH)**	
	Awd	$35.00	$29,400.00
	2	$38.00	$31,920.00
	3	$35.00	$29,400.00
	4	$25.00	$21,000.00
	5	$35.00	$29,400.00
Ref #279	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (453 CY)**	
	Awd	$1,450.00	$656,850.00
	2	$1,080.00	$489,240.00
	3	$1,405.00	$636,465.00
	4	$1,714.00	$776,442.00
	5	$1,950.00	$883,350.00

Ref #280	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (173 CY)**	
	Awd	$675.00	$116,775.00
	2	$1,000.00	$173,000.00
	3	$1,105.00	$191,165.00
	4	$1,045.00	$180,785.00
	5	$1,400.00	$242,200.00
Ref #281	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (98 CY)**	
	Awd	$1,700.00	$166,600.00
	2	$1,600.00	$156,800.00
	3	$1,225.00	$120,050.00
	4	$2,090.00	$204,820.00
	5	$1,600.00	$156,800.00
Ref #282	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1011 SY)**	
	Awd	$30.00	$30,330.00
	2	$31.50	$31,846.50
	3	$31.50	$31,846.50
	4	$31.50	$31,846.50
	5	$30.00	$30,330.00
Ref #283	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2048 SY)**	
	Awd	$8.00	$16,384.00
	2	$12.00	$24,576.00
	3	$12.00	$24,576.00
	4	$17.00	$34,816.00
	5	$8.00	$16,384.00
Ref #284	**512E33000**	**TYPE 2 WATERPROOFING, (82 SY)**	
	Awd	$30.00	$2,460.00
	2	$72.00	$5,904.00
	3	$50.00	$4,100.00
	4	$55.75	$4,571.50
	5	$60.00	$4,920.00
Ref #285	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2048 SY)**	
	Awd	$12.00	$24,576.00
	2	$16.50	$33,792.00
	3	$16.50	$33,792.00
	4	$17.00	$34,816.00
	5	$12.00	$24,576.00
Ref #286	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (9052 EACH)**	
	Awd	$4.53	$41,005.56
	2	$4.95	$44,807.40
	3	$5.00	$45,260.00
	4	$4.55	$41,186.60
	5	$4.50	$40,734.00
Ref #287	**513E21500**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, (3474 LB)**	
	Awd	$14.50	$50,373.00
	2	$23.90	$83,028.60
	3	$15.75	$54,715.50
	4	$15.95	$55,410.30
	5	$14.50	$50,373.00

Ref #288	**514E00051**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, , (2941 SF)**	
	Awd	$46.13	$135,668.33
	2	$46.13	$135,668.33
	3	$47.00	$138,227.00
	4	$46.13	$135,668.33
	5	$46.00	$135,286.00
Ref #289	**514E00057**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2941 SF)**	
	Awd	$14.00	$41,174.00
	2	$14.00	$41,174.00
	3	$14.00	$41,174.00
	4	$14.00	$41,174.00
	5	$14.00	$41,174.00
Ref #290	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (3436 SF)**	
	Awd	$10.00	$34,360.00
	2	$10.00	$34,360.00
	3	$10.00	$34,360.00
	4	$10.00	$34,360.00
	5	$10.00	$34,360.00
Ref #291	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (3436 SF)**	
	Awd	$10.00	$34,360.00
	2	$10.00	$34,360.00
	3	$10.00	$34,360.00
	4	$10.00	$34,360.00
	5	$10.00	$34,360.00
Ref #292	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (191 FT)**	
	Awd	$945.00	$180,495.00
	2	$845.00	$161,395.00
	3	$855.00	$163,305.00
	4	$975.00	$186,225.00
	5	$1,400.00	$267,400.00
Ref #293	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (14 SF)**	
	Awd	$17.50	$245.00
	2	$13.00	$182.00
	3	$12.00	$168.00
	4	$13.50	$189.00
	5	$25.00	$350.00
Ref #294	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (75 SF)**	
	Awd	$20.00	$1,500.00
	2	$9.00	$675.00
	3	$15.00	$1,125.00
	4	$10.65	$798.75
	5	$25.00	$1,875.00
Ref #295	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$22.00	$286.00
	2	$8.00	$104.00
	3	$20.00	$260.00
	4	$13.75	$178.75
	5	$25.00	$325.00

Ref #296	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (26 EACH)**	
	Awd	$1,000.00	$26,000.00
	2	$1,300.00	$33,800.00
	3	$750.00	$19,500.00
	4	$1,695.00	$44,070.00
	5	$850.00	$22,100.00
Ref #297	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$60,000.00	$60,000.00
	3	$55,000.00	$55,000.00
	4	$43,000.00	$43,000.00
	5	$43,000.00	$43,000.00
Ref #298	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (3 EACH)**	
	Awd	$2,750.00	$8,250.00
	2	$3,800.00	$11,400.00
	3	$3,500.00	$10,500.00
	4	$3,065.00	$9,195.00
	5	$5,000.00	$15,000.00
Ref #299	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (58 CY)**	
	Awd	$140.00	$8,120.00
	2	$185.00	$10,730.00
	3	$145.00	$8,410.00
	4	$177.00	$10,266.00
	5	$160.00	$9,280.00
Ref #300	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (200 FT)**	
	Awd	$15.00	$3,000.00
	2	$18.00	$3,600.00
	3	$16.00	$3,200.00
	4	$40.00	$8,000.00
	5	$50.00	$10,000.00
Ref #301	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (30 FT)**	
	Awd	$55.00	$1,650.00
	2	$110.00	$3,300.00
	3	$25.00	$750.00
	4	$30.00	$900.00
	5	$55.00	$1,650.00
Ref #302	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (608 SF)**	
	Awd	$45.00	$27,360.00
	2	$54.00	$32,832.00
	3	$45.00	$27,360.00
	4	$92.00	$55,936.00
	5	$45.00	$27,360.00
Ref #303	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (528 SY)**	
	Awd	$485.00	$256,080.00
	2	$450.00	$237,600.00
	3	$425.00	$224,400.00
	4	$455.00	$240,240.00
	5	$600.00	$316,800.00

Ref #304	**526E90010**	**TYPE A INSTALLATION, (195 FT)**	
	Awd	$275.00	$53,625.00
	2	$255.00	$49,725.00
	3	$210.00	$40,950.00
	4	$348.00	$67,860.00
	5	$250.00	$48,750.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (SFN 1806904 - Totals

Awd	**$3,263,005.39**
2	**$3,149,747.08**
3	**$3,256,468.20**
4	**$3,519,382.23**
5	**$3,576,857.00**

Ref #306	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (40000 EACH)**	
	Awd	$1.00	$40,000.00
	2	$1.00	$40,000.00
	3	$1.00	$40,000.00
	4	$1.00	$40,000.00
	5	$1.00	$40,000.00
Ref #307	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$148,000.00	$148,000.00
	3	$245,000.00	$245,000.00
	4	$236,000.00	$236,000.00
	5	$300,000.00	$300,000.00
Ref #308	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$1,250.00	$1,250.00
	2	$5,000.00	$5,000.00
	3	$20,000.00	$20,000.00
	4	$11,530.00	$11,530.00
	5	$40,000.00	$40,000.00
Ref #309	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$900,000.00	$900,000.00
	2	$820,500.00	$820,500.00
	3	$1,100,000.00	$1,100,000.00
	4	$1,114,000.00	$1,114,000.00
	5	$1,700,000.00	$1,700,000.00
Ref #311	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$176,000.00	$176,000.00
	3	$84,500.00	$84,500.00
	4	$99,500.00	$99,500.00
	5	$80,000.00	$80,000.00
Ref #312	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,048,000.00	$1,048,000.00
	2	$1,000,000.00	$1,000,000.00
	3	$1,050,000.00	$1,050,000.00
	4	$1,593,125.00	$1,593,125.00
	5	$1,600,000.00	$1,600,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$2,339,250.00**
2	**$2,189,500.00**
3	**$2,539,500.00**
4	**$3,094,155.00**
5	**$3,760,000.00**

Ref #313	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (12000 DLR)**	
	Awd	$180.00	$2,160,000.00
	2	$220.00	$2,640,000.00
	3	$220.00	$2,640,000.00
	4	$220.00	$2,640,000.00
	5	$220.00	$2,640,000.00
Ref #314	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (12000 DLR)**	
	Awd	$180.00	$2,160,000.00
	2	$220.00	$2,640,000.00
	3	$220.00	$2,640,000.00
	4	$220.00	$2,640,000.00
	5	$220.00	$2,640,000.00

Section 12 - PART B - Totals

Awd	**$4,320,000.00**
2	**$5,280,000.00**
3	**$5,280,000.00**
4	**$5,280,000.00**
5	**$5,280,000.00**