Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254033
PID 119774
KNO-SR 3-25.94
Federal
Type: SIDEWALK
Letting Date: 12/18/2025
Completion Date: 9/30/2026

Contract Awarded To: CRAWFORD CONSTRUCTION COMPANY INC
Award Amount: $154,585.22

Engineer's Estimate: $154,000.00

Bidder 1
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $154,585.22

Bidder 2
RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid $158,024.50

Bidder 3
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $224,090.61

Ref #1	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (125 SY)**	
	Awd	$42.00	$5,250.00
	2	$40.00	$5,000.00
	3	$53.62	$6,702.50
Ref #2	**202E30000**	**WALK REMOVED, (1896 SF)**	
	Awd	$3.62	$6,863.52
	2	$2.50	$4,740.00
	3	$7.26	$13,764.96
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (20 FT)**	
	Awd	$20.00	$400.00
	2	$50.00	$1,000.00
	3	$35.85	$717.00
Ref #4	**202E53100**	**MAILBOX REMOVED, (7 EACH)**	
	Awd	$100.00	$700.00
	2	$50.00	$350.00
	3	$140.32	$982.24
Ref #5	**203E10000**	**EXCAVATION, (109 CY)**	
	Awd	$70.00	$7,630.00
	2	$64.00	$6,976.00
	3	$81.80	$8,916.20
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (220 SY)**	
	Awd	$3.30	$726.00
	2	$12.00	$2,640.00
	3	$10.42	$2,292.40
Ref #7	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (552 FT)**	
	Awd	$10.00	$5,520.00
	2	$3.00	$1,656.00
	3	$5.79	$3,196.08
Ref #8	**608E13000**	**6" CONCRETE WALK, (1896 SF)**	
	Awd	$20.00	$37,920.00
	2	$12.00	$22,752.00
	3	$19.51	$36,990.96
Ref #9	**608E53020**	**DETECTABLE WARNING, (16 SF)**	
	Awd	$57.00	$912.00
	2	$61.00	$976.00
	3	$57.89	$926.24
Ref #10	**609E24001**	**CURB, TYPE 4-A, AS PER PLAN, (552 FT)**	
	Awd	$33.00	$18,216.00
	2	$60.00	$33,120.00
	3	$81.05	$44,739.60
Ref #11	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$835.00	$835.00
	2	$860.00	$860.00
	3	$8,105.26	$8,105.26
Ref #12	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$835.00	$835.00
	2	$860.00	$860.00
	3	$5,789.47	$5,789.47

Ref #13	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (3 EACH)**	
	Awd	$230.00	$690.00
	2	$655.00	$1,965.00
	3	$694.74	$2,084.22
Ref #14	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (2 EACH)**	
	Awd	$383.00	$766.00
	2	$798.00	$1,596.00
	3	$926.32	$1,852.64

Section 1 - ROADWAY - Totals

Awd	**$87,263.52**
2	**$84,491.00**
3	**$137,059.77**

Ref #15	**653E10001**	**TOPSOIL FURNISHED AND PLACED, AS PER PLAN, (60 CY)**	
	Awd	$70.00	$4,200.00
	2	$103.00	$6,180.00
	3	$86.84	$5,210.40
Ref #16	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$110.00	$220.00
	3	$89.47	$178.94
Ref #17	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (535 SY)**	
	Awd	$5.90	$3,156.50
	2	$7.00	$3,745.00
	3	$8.11	$4,338.85
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (27 SY)**	
	Awd	$1.00	$27.00
	2	$7.00	$189.00
	3	$1.16	$31.32
Ref #19	**659E15000**	**INTER-SEEDING, (27 SY)**	
	Awd	$1.00	$27.00
	2	$7.00	$189.00
	3	$1.16	$31.32
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$660.00	$46.20
	2	$1,300.00	$91.00
	3	$2,857.14	$200.00
Ref #21	**659E31000**	**LIME, (0.11 ACRE)**	
	Awd	$2,500.00	$275.00
	2	$150.00	$16.50
	3	$568.45	$62.53
Ref #22	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$18.00	$54.00
	2	$22.00	$66.00
	3	$7.53	$22.59
Ref #23	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$12,985.70**
2	**$15,696.50**
3	**$15,075.95**

Ref #24	**611E00300**	**4" CONDUIT, TYPE D, (20 FT)**	
	Awd	$45.00	$900.00
	2	$61.00	$1,220.00
	3	$47.89	$957.80

Section 3 - DRAINAGE - Totals

Awd	**$900.00**
2	**$1,220.00**
3	**$957.80**

Ref #25	**304E20000**	**AGGREGATE BASE, (25 CY)**	
	Awd	$138.00	$3,450.00
	2	$220.00	$5,500.00
	3	$183.68	$4,592.00
Ref #26	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (26 CY)**	
	Awd	$178.00	$4,628.00
	2	$210.00	$5,460.00
	3	$183.68	$4,775.68
Ref #27	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (67 SY)**	
	Awd	$110.00	$7,370.00
	2	$136.00	$9,112.00
	3	$156.32	$10,473.44

Section 4 - PAVEMENT - Totals

Awd	**$15,448.00**
2	**$20,072.00**
3	**$19,841.12**

Ref #28	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (10.5 FT)**	
	Awd	$26.00	$273.00
	2	$80.00	$840.00
	3	$86.84	$911.82
Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$115.00	$115.00
	2	$105.00	$105.00
	3	$115.79	$115.79

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$388.00**
2	**$945.00**
3	**$1,027.61**

Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,800.00	$2,800.00
	2	$2,000.00	$2,000.00
	3	$8,094.74	$8,094.74
Ref #31	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,100.00	$9,100.00
	2	$20,000.00	$20,000.00
	3	$12,112.67	$12,112.67
Ref #32	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,400.00	$5,400.00
	2	$2,600.00	$2,600.00
	3	$9,947.37	$9,947.37
Ref #33	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,300.00	$20,300.00
	2	$11,000.00	$11,000.00
	3	$19,973.58	$19,973.58

Section 6 - INCIDENTALS - Totals

Awd	**$37,600.00**
2	**$35,600.00**
3	**$50,128.36**