Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254034
PID 117973
MOE-SR 78-08.35
Federal
Type: SLIDE REPAIR
Letting Date: 12/18/2025
Completion Date: 8/15/2026

Contract Awarded To: S.T.A.R.T., LLC
Award Amount: $426,625.55

Engineer's Estimate: $426,000.00

Bidder 1
S.T.A.R.T., LLC
797 COOL SPRINGS RD
Jefferson
MINGO JUNCTION, OH 43938
Bid $426,625.55

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $463,758.10

Bidder 3
LMS CONSTRUCTION INC
58970 KIRKLAND HILL
Belmont
BELLAIRE, OH 43906
Bid $514,446.50

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $685,527.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$15,000.00	$15,000.00
	3	$33,000.00	$33,000.00
	4	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (197 SY)**	
	Awd	$25.48	$5,019.56
	2	$10.00	$1,970.00
	3	$14.00	$2,758.00
	4	$30.00	$5,910.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (250 FT)**	
	Awd	$2.53	$632.50
	2	$7.50	$1,875.00
	3	$1.00	$250.00
	4	$5.00	$1,250.00
Ref #4	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$180.00	$180.00
	2	$470.00	$470.00
	3	$100.00	$100.00
	4	$1,000.00	$1,000.00
Ref #5	**203E10000**	**EXCAVATION, (1971 CY)**	
	Awd	$24.71	$48,703.41
	2	$25.00	$49,275.00
	3	$20.00	$39,420.00
	4	$25.00	$49,275.00
Ref #6	**203E20000**	**EMBANKMENT, (1000 CY)**	
	Awd	$26.69	$26,690.00
	2	$15.00	$15,000.00
	3	$22.00	$22,000.00
	4	$30.00	$30,000.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (261 SY)**	
	Awd	$9.92	$2,589.12
	2	$5.00	$1,305.00
	3	$5.00	$1,305.00
	4	$2.00	$522.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (187.5 FT)**	
	Awd	$24.87	$4,663.13
	2	$30.00	$5,625.00
	3	$22.00	$4,125.00
	4	$30.00	$5,625.00
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (200 FT)**	
	Awd	$27.20	$5,440.00
	2	$30.00	$6,000.00
	3	$25.00	$5,000.00
	4	$32.00	$6,400.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (1 EACH)**	
	Awd	$3,610.00	$3,610.00
	2	$3,700.00	$3,700.00
	3	$2,300.00	$2,300.00
	4	$3,000.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$114,027.72**
2	**$100,220.00**
3	**$110,258.00**
4	**$127,982.00**

Ref #11	**659E10000**	**SEEDING AND MULCHING, (1739 SY)**	
	Awd	$2.10	$3,651.90
	2	$2.00	$3,478.00
	3	$2.50	$4,347.50
	4	$10.00	$17,390.00
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.24 TON)**	
	Awd	$1,749.00	$419.76
	2	$650.00	$156.00
	3	$800.00	$192.00
	4	$2,500.00	$600.00
Ref #13	**659E31000**	**LIME, (0.36 ACRE)**	
	Awd	$1,218.75	$438.75
	2	$930.00	$334.80
	3	$200.00	$72.00
	4	$2,000.00	$720.00
Ref #14	**659E35000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$120.00	$1,200.00
	3	$2.00	$20.00
	4	$1.00	$10.00
Ref #15	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,520.41**
2	**$8,168.80**
3	**$7,631.50**
4	**$21,720.00**

Ref #16	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN(NO. 8 AGGREGATE), (212 CY)**	
	Awd	$91.29	$19,353.48
	2	$110.00	$23,320.00
	3	$150.00	$31,800.00
	4	$200.00	$42,400.00
Ref #17	**203E35121**	**GRANULAR MATERIAL, TYPE C, AS PER PLAN, (161 CY)**	
	Awd	$118.54	$19,084.94
	2	$100.00	$16,100.00
	3	$140.00	$22,540.00
	4	$200.00	$32,200.00

Ref #18	**204E50001**	**GEOTEXTILE FABRIC, AS PER PLAN, (936 SY)**	
	Awd	$2.56	$2,396.16
	2	$1.00	$936.00
	3	$3.00	$2,808.00
	4	$10.00	$9,360.00
Ref #19	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$511.63	$2,046.52
	2	$220.00	$880.00
	3	$200.00	$800.00
	4	$200.00	$800.00
Ref #20	**601E27001**	**DUMPED ROCK FILL, TYPE C, AS PER PLAN, (1213 CY)**	
	Awd	$62.81	$76,188.53
	2	$90.00	$109,170.00
	3	$125.00	$151,625.00
	4	$150.00	$181,950.00
Ref #21	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (32 FT)**	
	Awd	$30.06	$961.92
	2	$50.00	$1,600.00
	3	$30.00	$960.00
	4	$40.00	$1,280.00
Ref #22	**611E01400**	**6" CONDUIT, TYPE E 707.31 (PERFORATED), (450 FT)**	
	Awd	$10.32	$4,644.00
	2	$10.00	$4,500.00
	3	$25.00	$11,250.00
	4	$40.00	$18,000.00
Ref #23	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$626.88	$1,253.76
	2	$900.00	$1,800.00
	3	$250.00	$500.00
	4	$375.00	$750.00

Section 3 - DRAINAGE - Totals

Awd	**$125,929.31**
2	**$158,306.00**
3	**$222,283.00**
4	**$286,740.00**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2"), (1231 SY)**	
	Awd	$9.45	$11,632.95
	2	$12.00	$14,772.00
	3	$7.00	$8,617.00
	4	$25.00	$30,775.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (42 CY)**	
	Awd	$515.00	$21,630.00
	2	$420.00	$17,640.00
	3	$450.00	$18,900.00
	4	$575.00	$24,150.00
Ref #26	**304E20000**	**AGGREGATE BASE, (44 CY)**	
	Awd	$185.26	$8,151.44
	2	$150.00	$6,600.00
	3	$175.00	$7,700.00
	4	$150.00	$6,600.00

Ref #27	**407E10000**	**TACK COAT, (132 GAL)**	
	Awd	$4.20	$554.40
	2	$4.00	$528.00
	3	$3.00	$396.00
	4	$10.00	$1,320.00
Ref #28	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (72 CY)**	
	Awd	$506.00	$36,432.00
	2	$400.00	$28,800.00
	3	$475.00	$34,200.00
	4	$600.00	$43,200.00
Ref #29	**605E31100**	**AGGREGATE DRAINS, (26 FT)**	
	Awd	$100.06	$2,601.56
	2	$70.00	$1,820.00
	3	$20.00	$520.00
	4	$50.00	$1,300.00

Section 4 - PAVEMENT - Totals

Awd	**$81,002.35**
2	**$70,160.00**
3	**$70,333.00**
4	**$107,345.00**

Ref #30	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (12 FT)**	
	Awd	$20.00	$240.00
	2	$25.00	$300.00
	3	$20.00	$240.00
	4	$40.00	$480.00
Ref #31	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$45.00	$90.00
	2	$50.00	$100.00
	3	$28.00	$56.00
	4	$250.00	$500.00
Ref #32	**630E80100**	**SIGN, FLAT SHEET, (9 SF)**	
	Awd	$25.00	$225.00
	2	$30.00	$270.00
	3	$20.00	$180.00
	4	$250.00	$2,250.00
Ref #33	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$10.00	$10.00
	2	$10.00	$10.00
	3	$10.00	$10.00
	4	$50.00	$50.00
Ref #34	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$10.00	$10.00
	4	$50.00	$50.00
Ref #35	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.18 MILE)**	
	Awd	$13,010.94	$2,341.97
	2	$3,900.00	$702.00
	3	$2,500.00	$450.00
	4	$28,000.00	$5,040.00

Ref #36	**642E00300**	**CENTER LINE, TYPE 1, (0.09 MILE)**	
	Awd	$15,570.00	$1,401.30
	2	$7,400.00	$666.00
	3	$5,500.00	$495.00
	4	$28,000.00	$2,520.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,323.27**
2	**$2,063.00**
3	**$1,441.00**
4	**$10,890.00**

Ref #37	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,380.78	$4,761.56
	2	$3,600.00	$7,200.00
	3	$2,400.00	$4,800.00
	4	$3,000.00	$6,000.00
Ref #38	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (TWO WAY), (1 EACH)**	
	Awd	$5,169.00	$5,169.00
	2	$1,700.00	$1,700.00
	3	$3,000.00	$3,000.00
	4	$20,000.00	$20,000.00
Ref #39	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (TWO WAY), (10 EACH)**	
	Awd	$11.64	$116.40
	2	$35.00	$350.00
	3	$25.00	$250.00
	4	$50.00	$500.00
Ref #40	**614E13360**	**OBJECT MARKER, TWO WAY, (10 EACH)**	
	Awd	$19.88	$198.80
	2	$40.00	$400.00
	3	$30.00	$300.00
	4	$50.00	$500.00
Ref #41	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.18 MILE)**	
	Awd	$11,399.61	$2,051.93
	2	$12,000.00	$2,160.00
	3	$8,000.00	$1,440.00
	4	$25,000.00	$4,500.00
Ref #42	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (22 FT)**	
	Awd	$7.03	$154.66
	2	$15.00	$330.00
	3	$5.00	$110.00
	4	$100.00	$2,200.00
Ref #43	**622E41100**	**PORTABLE BARRIER, UNANCHORED (32"), (390 FT)**	
	Awd	$39.00	$15,210.00
	2	$30.77	$12,000.30
	3	$40.00	$15,600.00
	4	$35.00	$13,650.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$27,662.35**
2	**$24,140.30**
3	**$25,500.00**
4	**$47,350.00**

Ref #44	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,050.00	$7,050.00
	2	$7,000.00	$7,000.00
	3	$20,000.00	$20,000.00
	4	$18,500.00	$18,500.00
Ref #45	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,360.14	$30,360.14
	2	$65,000.00	$65,000.00
	3	$25,000.00	$25,000.00
	4	$25,000.00	$25,000.00
Ref #46	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$8,700.00	$8,700.00
	3	$2,000.00	$2,000.00
	4	$15,000.00	$15,000.00
Ref #47	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,250.00	$20,250.00
	2	$20,000.00	$20,000.00
	3	$30,000.00	$30,000.00
	4	$25,000.00	$25,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$66,160.14**
2	**$100,700.00**
3	**$77,000.00**
4	**$83,500.00**