Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260005
PID 110561
JAC-SR 327/SR 32-13.58/17.51
Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/15/2026
Completion Date: 8/31/2026

Contract Awarded To: D G M INC
Award Amount: $536,376.25

Engineer's Estimate: $475,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $536,376.25

Bidder 2
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $588,632.90

Bidder 3
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $589,769.70

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $595,818.20

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $660,154.95

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$10,000.00	$10,000.00
	3	$6,000.00	$6,000.00
	4	$18,500.00	$18,500.00
	5	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (233 SY)**	
	Awd	$17.00	$3,961.00
	2	$35.00	$8,155.00
	3	$10.00	$2,330.00
	4	$11.00	$2,563.00
	5	$30.00	$6,990.00
Ref #3	**203E10000**	**EXCAVATION, (182 CY)**	
	Awd	$30.00	$5,460.00
	2	$25.00	$4,550.00
	3	$35.00	$6,370.00
	4	$35.00	$6,370.00
	5	$32.00	$5,824.00
Ref #4	**203E20000**	**EMBANKMENT, (320 CY)**	
	Awd	$30.00	$9,600.00
	2	$45.00	$14,400.00
	3	$60.00	$19,200.00
	4	$35.00	$11,200.00
	5	$40.00	$12,800.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (376 SY)**	
	Awd	$10.00	$3,760.00
	2	$2.00	$752.00
	3	$5.00	$1,880.00
	4	$3.00	$1,128.00
	5	$4.00	$1,504.00

Section 1 - ROADWAY - Totals

Awd	**$40,781.00**
2	**$37,857.00**
3	**$35,780.00**
4	**$39,761.00**
5	**$52,118.00**

Ref #6	**659E10000**	**SEEDING AND MULCHING, (1608 SY)**	
	Awd	$3.00	$4,824.00
	2	$10.00	$16,080.00
	3	$3.00	$4,824.00
	4	$2.00	$3,216.00
	5	$3.75	$6,030.00
Ref #7	**659E14000**	**REPAIR SEEDING AND MULCHING, (81 SY)**	
	Awd	$0.05	$4.05
	2	$0.20	$16.20
	3	$3.00	$243.00
	4	$2.00	$162.00
	5	$1.00	$81.00

Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$1,500.00	$330.00
	2	$2,900.00	$638.00
	3	$2,500.00	$550.00
	4	$1,250.00	$275.00
	5	$1,500.00	$330.00
Ref #9	**659E31000**	**LIME, (0.33 ACRE)**	
	Awd	$300.00	$99.00
	2	$2,200.00	$726.00
	3	$1,000.00	$330.00
	4	$150.00	$49.50
	5	$200.00	$66.00
Ref #10	**659E35000**	**WATER, (8.7 MGAL)**	
	Awd	$1.00	$8.70
	2	$1.00	$8.70
	3	$1.00	$8.70
	4	$1.00	$8.70
	5	$1.00	$8.70
Ref #11	**832E30000**	**EROSION CONTROL, (2500 EACH)**	
	Awd	$1.00	$2,500.00
	2	$1.00	$2,500.00
	3	$1.00	$2,500.00
	4	$1.00	$2,500.00
	5	$1.00	$2,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,765.75**
2	**$19,968.90**
3	**$8,455.70**
4	**$6,211.20**
5	**$9,015.70**

Ref #12	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (45 FT)**	
	Awd	$20.00	$900.00
	2	$65.00	$2,925.00
	3	$20.00	$900.00
	4	$6.00	$270.00
	5	$4.00	$180.00
Ref #13	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (41 CY)**	
	Awd	$420.00	$17,220.00
	2	$475.00	$19,475.00
	3	$300.00	$12,300.00
	4	$345.00	$14,145.00
	5	$500.00	$20,500.00
Ref #14	**304E20000**	**AGGREGATE BASE, (43 CY)**	
	Awd	$135.00	$5,805.00
	2	$150.00	$6,450.00
	3	$100.00	$4,300.00
	4	$160.00	$6,880.00
	5	$150.00	$6,450.00

Ref #15	**407E10000**	**TACK COAT, (53 GAL)**	
	Awd	$4.00	$212.00
	2	$10.00	$530.00
	3	$10.00	$530.00
	4	$6.00	$318.00
	5	$10.00	$530.00
Ref #16	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (28 CY)**	
	Awd	$150.00	$4,200.00
	2	$150.00	$4,200.00
	3	$120.00	$3,360.00
	4	$250.00	$7,000.00
	5	$180.00	$5,040.00
Ref #17	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (31 CY)**	
	Awd	$520.00	$16,120.00
	2	$575.00	$17,825.00
	3	$450.00	$13,950.00
	4	$440.00	$13,640.00
	5	$500.00	$15,500.00

Section 3 - PAVEMENT - Totals

Awd	**$44,457.00**
2	**$51,405.00**
3	**$35,340.00**
4	**$42,253.00**
5	**$48,200.00**

Ref #18	**620E31200**	**REMOVAL OF DELINEATOR, (1 EACH)**	
	Awd	$20.00	$20.00
	2	$500.00	$500.00
	3	$100.00	$100.00
	4	$100.00	$100.00
	5	$25.00	$25.00
Ref #19	**621E00100**	**RPM, (3 EACH)**	
	Awd	$900.00	$2,700.00
	2	$950.00	$2,850.00
	3	$900.00	$2,700.00
	4	$900.00	$2,700.00
	5	$900.00	$2,700.00
Ref #20	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$1.00	$3.00
	2	$50.00	$150.00
	3	$10.00	$30.00
	4	$60.00	$180.00
	5	$50.00	$150.00
Ref #21	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.08 MILE)**	
	Awd	$8,000.00	$640.00
	2	$15,000.00	$1,200.00
	3	$7,000.00	$560.00
	4	$7,000.00	$560.00
	5	$7,000.00	$560.00

Ref #22	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$16,000.00	$640.00
	2	$25,000.00	$1,000.00
	3	$14,000.00	$560.00
	4	$14,000.00	$560.00
	5	$14,000.00	$560.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$4,003.00**
2	**$5,700.00**
3	**$3,950.00**
4	**$4,100.00**
5	**$3,995.00**

Ref #23	**253E02000**	**PAVEMENT REPAIR, (30 CY)**	
	Awd	$320.00	$9,600.00
	2	$10.00	$300.00
	3	$300.00	$9,000.00
	4	$165.00	$4,950.00
	5	$500.00	$15,000.00
Ref #24	**407E10000**	**TACK COAT, (30 GAL)**	
	Awd	$3.50	$105.00
	2	$1.00	$30.00
	3	$10.00	$300.00
	4	$5.00	$150.00
	5	$10.00	$300.00
Ref #25	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (30 CY)**	
	Awd	$85.00	$2,550.00
	2	$10.00	$300.00
	3	$120.00	$3,600.00
	4	$100.00	$3,000.00
	5	$180.00	$5,400.00
Ref #26	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (30 CY)**	
	Awd	$210.00	$6,300.00
	2	$50.00	$1,500.00
	3	$450.00	$13,500.00
	4	$195.00	$5,850.00
	5	$300.00	$9,000.00
Ref #27	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,200.00	$4,200.00
	2	$35,000.00	$35,000.00
	3	$3,950.00	$3,950.00
	4	$3,950.00	$3,950.00
	5	$5,000.00	$5,000.00
Ref #28	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (30 CY)**	
	Awd	$180.00	$5,400.00
	2	$50.00	$1,500.00
	3	$300.00	$9,000.00
	4	$195.00	$5,850.00
	5	$400.00	$12,000.00

Ref #29	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$1.00	$2.00
	5	$150.00	$300.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,157.00**
2	**$38,632.00**
3	**$39,352.00**
4	**$23,752.00**
5	**$47,000.00**

Ref #30	**202E98000**	**REMOVAL MISC.: PORTIONS OF STRUCTURE REMOVED MSE W, (LUMP SUM)**	
	Awd	$60,500.00	$60,500.00
	2	$25,000.00	$25,000.00
	3	$20,000.00	$20,000.00
	4	$60,000.00	$60,000.00
	5	$35,000.00	$35,000.00
Ref #31	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (192 LB)**	
	Awd	$10.00	$1,920.00
	2	$20.00	$3,840.00
	3	$10.00	$1,920.00
	4	$20.00	$3,840.00
	5	$15.00	$2,880.00
Ref #32	**511E53010**	**CLASS QC1 CONCRETE, MISC.: MSE WALL REPAIR, (4 CY)**	
	Awd	$3,000.00	$12,000.00
	2	$6,500.00	$26,000.00
	3	$5,000.00	$20,000.00
	4	$3,500.00	$14,000.00
	5	$18,000.00	$72,000.00
Ref #33	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (22 SY)**	
	Awd	$75.00	$1,650.00
	2	$100.00	$2,200.00
	3	$100.00	$2,200.00
	4	$100.00	$2,200.00
	5	$100.00	$2,200.00
Ref #34	**516E31001**	**JOINT SEALER, AS PER PLAN, (152 FT)**	
	Awd	$20.00	$3,040.00
	2	$100.00	$15,200.00
	3	$30.00	$4,560.00
	4	$15.00	$2,280.00
	5	$22.00	$3,344.00

Section 6 - STRUCTURE REPAIR (JAC-32-1712L, SFN: 400 - Totals

Awd	**$79,110.00**
2	**$72,240.00**
3	**$48,680.00**
4	**$82,320.00**
5	**$115,424.00**

Ref #35	**202E98000**	**REMOVAL MISC.: PORTIONS OF STRUCTURE REMOVED MSE W, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$25,000.00	$25,000.00
	3	$20,000.00	$20,000.00
	4	$60,000.00	$60,000.00
	5	$10,000.00	$10,000.00
Ref #36	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (72 LB)**	
	Awd	$10.00	$720.00
	2	$20.00	$1,440.00
	3	$10.00	$720.00
	4	$20.00	$1,440.00
	5	$20.00	$1,440.00
Ref #37	**511E53010**	**CLASS QC1 CONCRETE, MISC.: MSE WALL REPAIR, (2 CY)**	
	Awd	$3,000.00	$6,000.00
	2	$6,500.00	$13,000.00
	3	$5,000.00	$10,000.00
	4	$3,500.00	$7,000.00
	5	$18,000.00	$36,000.00
Ref #38	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (7 SY)**	
	Awd	$75.00	$525.00
	2	$100.00	$700.00
	3	$150.00	$1,050.00
	4	$150.00	$1,050.00
	5	$150.00	$1,050.00
Ref #39	**516E31001**	**JOINT SEALER, AS PER PLAN, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$100.00	$5,000.00
	3	$32.50	$1,625.00
	4	$15.00	$750.00
	5	$22.00	$1,100.00

Section 7 - STRUCTURE REPAIR (JAC-32-1712R, SFN: 400 - Totals

Awd	**$40,245.00**
2	**$45,140.00**
3	**$33,395.00**
4	**$70,240.00**
5	**$49,590.00**

Ref #40	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$1,500.00	$3,000.00
	3	$2,500.00	$5,000.00
	4	$1,500.00	$3,000.00
	5	$1,800.00	$3,600.00
Ref #41	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (140 FT)**	
	Awd	$80.00	$11,200.00
	2	$100.00	$14,000.00
	3	$50.00	$7,000.00
	4	$45.00	$6,300.00
	5	$25.00	$3,500.00

Ref #42	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$18,000.00	$18,000.00
	5	$27,500.00	$27,500.00
Ref #43	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$28,000.00	$28,000.00
	5	$35,000.00	$35,000.00
Ref #44	**503E31101**	**ROCK EXCAVATION, AS PER PLAN, (15 CY)**	
	Awd	$100.00	$1,500.00
	2	$400.00	$6,000.00
	3	$200.00	$3,000.00
	4	$140.00	$2,100.00
	5	$80.00	$1,200.00
Ref #45	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3195 LB)**	
	Awd	$2.50	$7,987.50
	2	$3.00	$9,585.00
	3	$3.00	$9,585.00
	4	$2.80	$8,946.00
	5	$2.25	$7,188.75
Ref #46	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (9 CY)**	
	Awd	$1,500.00	$13,500.00
	2	$1,100.00	$9,900.00
	3	$1,000.00	$9,000.00
	4	$2,200.00	$19,800.00
	5	$2,600.00	$23,400.00
Ref #47	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (28 CY)**	
	Awd	$750.00	$21,000.00
	2	$1,100.00	$30,800.00
	3	$1,200.00	$33,600.00
	4	$790.00	$22,120.00
	5	$700.00	$19,600.00
Ref #48	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$1,500.00	$3,000.00
	2	$1,100.00	$2,200.00
	3	$2,000.00	$4,000.00
	4	$1,400.00	$2,800.00
	5	$1,950.00	$3,900.00
Ref #49	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (42 SY)**	
	Awd	$60.00	$2,520.00
	2	$100.00	$4,200.00
	3	$50.00	$2,100.00
	4	$65.00	$2,730.00
	5	$65.00	$2,730.00

Ref #50	**512E33000**	**TYPE 2 WATERPROOFING, (93 SY)**	
	Awd	$20.00	$1,860.00
	2	$40.00	$3,720.00
	3	$24.00	$2,232.00
	4	$29.00	$2,697.00
	5	$25.50	$2,371.50
Ref #51	**512E33010**	**TYPE 3 WATERPROOFING, (96 SY)**	
	Awd	$35.00	$3,360.00
	2	$60.00	$5,760.00
	3	$50.00	$4,800.00
	4	$75.00	$7,200.00
	5	$42.00	$4,032.00
Ref #52	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (28 SF)**	
	Awd	$15.00	$420.00
	2	$50.00	$1,400.00
	3	$30.00	$840.00
	4	$11.00	$308.00
	5	$15.00	$420.00
Ref #53	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (11 CY)**	
	Awd	$150.00	$1,650.00
	2	$175.00	$1,925.00
	3	$140.00	$1,540.00
	4	$280.00	$3,080.00
	5	$150.00	$1,650.00
Ref #54	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (8 CY)**	
	Awd	$220.00	$1,760.00
	2	$200.00	$1,600.00
	3	$140.00	$1,120.00
	4	$200.00	$1,600.00
	5	$140.00	$1,120.00
Ref #55	**611E94800**	**8' X 4' CONDUIT, TYPE A, 706.05, (76 FT)**	
	Awd	$1,850.00	$140,600.00
	2	$1,100.00	$83,600.00
	3	$1,500.00	$114,000.00
	4	$1,650.00	$125,400.00
	5	$1,400.00	$106,400.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (JAC-327-135 - Totals

Awd	**$226,857.50**
2	**$207,690.00**
3	**$217,817.00**
4	**$254,081.00**
5	**$243,612.25**

Ref #56	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$23,500.00	$23,500.00
	2	$25,000.00	$25,000.00
	3	$50,000.00	$50,000.00
	4	$6,500.00	$6,500.00
	5	$7,500.00	$7,500.00

Ref #57	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$27,500.00	$27,500.00
	2	$35,000.00	$35,000.00
	3	$50,000.00	$50,000.00
	4	$25,000.00	$25,000.00
	5	$30,000.00	$30,000.00
Ref #58	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$10,000.00	$10,000.00
	3	$25,000.00	$25,000.00
	4	$10,000.00	$10,000.00
	5	$19,500.00	$19,500.00
Ref #59	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
	3	$1,500.00	$1,500.00
	4	$800.00	$800.00
	5	$2,100.00	$2,100.00
Ref #60	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$800.00	$800.00
	5	$2,100.00	$2,100.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$35,000.00	$35,000.00
	3	$38,000.00	$38,000.00
	4	$30,000.00	$30,000.00
	5	$30,000.00	$30,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$65,000.00**
2	**$110,000.00**
3	**$167,000.00**
4	**$73,100.00**
5	**$91,200.00**