Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260020
PID 119953
LAW-SR 378-04.84
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 1/15/2026
Completion Date: 10/1/2026

Contract Awarded To: R C CONSTRUCTION COMPANY AND SON INC
Award Amount: $1,568,946.40

Engineer's Estimate: $1,450,000.00

Bidder 1
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $1,568,946.40

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,631,449.10

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,703,234.35

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,798,309.90

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$25,000.00	$25,000.00
	3	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1008 SY)**	
	Awd	$20.00	$20,160.00
	2	$8.00	$8,064.00
	3	$12.00	$12,096.00
	4	$20.00	$20,160.00
Ref #3	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (21 FT)**	
	Awd	$100.00	$2,100.00
	2	$30.00	$630.00
	3	$30.00	$630.00
	4	$40.00	$840.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (129 FT)**	
	Awd	$5.00	$645.00
	2	$1.00	$129.00
	3	$8.00	$1,032.00
	4	$5.00	$645.00
Ref #5	**203E10000**	**EXCAVATION, (720 CY)**	
	Awd	$20.00	$14,400.00
	2	$30.00	$21,600.00
	3	$32.00	$23,040.00
	4	$27.00	$19,440.00
Ref #6	**203E20000**	**EMBANKMENT, (571 CY)**	
	Awd	$25.00	$14,275.00
	2	$30.00	$17,130.00
	3	$32.00	$18,272.00
	4	$32.00	$18,272.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1519 SY)**	
	Awd	$2.00	$3,038.00
	2	$5.00	$7,595.00
	3	$3.00	$4,557.00
	4	$4.00	$6,076.00
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (595 CY)**	
	Awd	$20.00	$11,900.00
	2	$25.00	$14,875.00
	3	$36.00	$21,420.00
	4	$40.00	$23,800.00
Ref #9	**204E20000**	**EMBANKMENT, (595 CY)**	
	Awd	$60.00	$35,700.00
	2	$35.00	$20,825.00
	3	$50.00	$29,750.00
	4	$100.00	$59,500.00
Ref #10	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$100.00	$100.00
	2	$300.00	$300.00
	3	$300.00	$300.00
	4	$130.00	$130.00

Ref #11	**204E50000**	**GEOTEXTILE FABRIC, (1428 SY)**	
	Awd	$10.00	$14,280.00
	2	$2.50	$3,570.00
	3	$2.00	$2,856.00
	4	$3.00	$4,284.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (125 FT)**	
	Awd	$35.00	$4,375.00
	2	$32.00	$4,000.00
	3	$27.00	$3,375.00
	4	$29.00	$3,625.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$2,500.00	$10,000.00
	3	$2,400.00	$9,600.00
	4	$2,400.00	$9,600.00
Ref #14	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,200.00	$8,800.00
	3	$2,180.00	$8,720.00
	4	$2,180.00	$8,720.00
Ref #15	**623E12010**	**PRIMARY PROJECT CONTROL MONUMENT, TYPE B, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$1,000.00	$2,000.00
	3	$1,350.00	$2,700.00
	4	$550.00	$1,100.00
Ref #16	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$1,000.00	$2,000.00
	3	$2,600.00	$5,200.00
	4	$2,100.00	$4,200.00

Section 1 - ROADWAY - Totals

Awd	**$168,973.00**
2	**$146,518.00**
3	**$153,548.00**
4	**$192,392.00**

Ref #17	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (450 CY)**	
	Awd	$150.00	$67,500.00
	2	$120.00	$54,000.00
	3	$160.00	$72,000.00
	4	$125.00	$56,250.00
Ref #18	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (5 CY)**	
	Awd	$175.00	$875.00
	2	$75.00	$375.00
	3	$145.00	$725.00
	4	$135.00	$675.00
Ref #19	**659E10000**	**SEEDING AND MULCHING, (1629 SY)**	
	Awd	$5.00	$8,145.00
	2	$3.00	$4,887.00
	3	$2.00	$3,258.00
	4	$3.00	$4,887.00

Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (82 SY)**	
	Awd	$0.20	$16.40
	2	$0.05	$4.10
	3	$1.90	$155.80
	4	$2.20	$180.40
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$2,900.00	$638.00
	2	$1,500.00	$330.00
	3	$1,250.00	$275.00
	4	$1,400.00	$308.00
Ref #22	**659E31000**	**LIME, (0.34 ACRE)**	
	Awd	$2,800.00	$952.00
	2	$300.00	$102.00
	3	$150.00	$51.00
	4	$450.00	$153.00
Ref #23	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$1.00	$9.00
	3	$1.00	$9.00
	4	$50.00	$450.00
Ref #24	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$2,500.00	$2,500.00
	3	$2,000.00	$2,000.00
	4	$2,500.00	$2,500.00
Ref #25	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$8,000.00	$8,000.00
	3	$7,350.00	$7,350.00
	4	$6,000.00	$6,000.00
Ref #26	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$4,400.00	$4,400.00
	2	$10,000.00	$10,000.00
	3	$6,000.00	$6,000.00
	4	$5,800.00	$5,800.00
Ref #27	**832E30000**	**EROSION CONTROL, (8560 EACH)**	
	Awd	$1.00	$8,560.00
	2	$1.00	$8,560.00
	3	$1.00	$8,560.00
	4	$1.00	$8,560.00

Section 2 - EROSION CONTROL - Totals

Awd	**$115,595.40**
2	**$88,767.10**
3	**$100,383.80**
4	**$85,763.40**

Ref #28	**605E31100**	**AGGREGATE DRAINS, (87 FT)**	
	Awd	$50.00	$4,350.00
	2	$30.00	$2,610.00
	3	$25.00	$2,175.00
	4	$24.00	$2,088.00

Ref #29	**611E00900**	**6" CONDUIT, TYPE B, (50 FT)**	
	Awd	$5.00	$250.00
	2	$10.00	$500.00
	3	$25.00	$1,250.00
	4	$25.00	$1,250.00
Ref #30	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$5.00	$250.00
	2	$8.00	$400.00
	3	$25.00	$1,250.00
	4	$26.00	$1,300.00
Ref #31	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$5.00	$250.00
	2	$6.00	$300.00
	3	$25.00	$1,250.00
	4	$30.00	$1,500.00
Ref #32	**611E13900**	**30" CONDUIT, TYPE D, (22 FT)**	
	Awd	$150.00	$3,300.00
	2	$150.00	$3,300.00
	3	$210.00	$4,620.00
	4	$260.00	$5,720.00

Section 3 - DRAINAGE - Totals

Awd	**$8,400.00**
2	**$7,110.00**
3	**$10,545.00**
4	**$11,858.00**

Ref #33	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.25"), (101 SY)**	
	Awd	$30.00	$3,030.00
	2	$21.00	$2,121.00
	3	$30.00	$3,030.00
	4	$21.00	$2,121.00
Ref #34	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (164 CY)**	
	Awd	$500.00	$82,000.00
	2	$340.00	$55,760.00
	3	$380.00	$62,320.00
	4	$325.00	$53,300.00
Ref #35	**304E20000**	**AGGREGATE BASE, (238 CY)**	
	Awd	$175.00	$41,650.00
	2	$110.00	$26,180.00
	3	$142.00	$33,796.00
	4	$164.00	$39,032.00
Ref #36	**407E20000**	**NON-TRACKING TACK COAT, (135 GAL)**	
	Awd	$10.00	$1,350.00
	2	$5.00	$675.00
	3	$7.00	$945.00
	4	$5.00	$675.00
Ref #37	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (5 CY)**	
	Awd	$175.00	$875.00
	2	$150.00	$750.00
	3	$220.00	$1,100.00
	4	$190.00	$950.00

Ref #38	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (43 CY)**	
	Awd	$575.00	$24,725.00
	2	$510.00	$21,930.00
	3	$550.00	$23,650.00
	4	$495.00	$21,285.00
Ref #39	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (56 CY)**	
	Awd	$575.00	$32,200.00
	2	$405.00	$22,680.00
	3	$430.00	$24,080.00
	4	$395.00	$22,120.00
Ref #40	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (2 CY)**	
	Awd	$1,500.00	$3,000.00
	2	$1,200.00	$2,400.00
	3	$430.00	$860.00
	4	$1,200.00	$2,400.00

Section 4 - PAVEMENT - Totals

Awd	**$188,830.00**
2	**$132,496.00**
3	**$149,781.00**
4	**$141,883.00**

Ref #41	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (10 EACH)**	
	Awd	$25.00	$250.00
	2	$15.00	$150.00
	3	$11.00	$110.00
	4	$11.00	$110.00
Ref #42	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (41 FT)**	
	Awd	$30.00	$1,230.00
	2	$15.00	$615.00
	3	$15.00	$615.00
	4	$15.00	$615.00
Ref #43	**630E80100**	**SIGN, FLAT SHEET, (18 SF)**	
	Awd	$250.00	$4,500.00
	2	$35.00	$630.00
	3	$30.00	$540.00
	4	$30.00	$540.00
Ref #44	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$20.00	$80.00
	3	$10.00	$40.00
	4	$10.00	$40.00
Ref #45	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$60.00	$120.00
	3	$50.00	$100.00
	4	$50.00	$100.00
Ref #46	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$50.00	$250.00
	2	$10.00	$50.00
	3	$10.00	$50.00
	4	$10.00	$50.00

Ref #47	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.3 MILE)**	
	Awd	$7,500.00	$2,250.00
	2	$3,500.00	$1,050.00
	3	$3,315.00	$994.50
	4	$2,050.00	$615.00
Ref #48	**642E00300**	**CENTER LINE, TYPE 1, (0.28 MILE)**	
	Awd	$7,500.00	$2,100.00
	2	$3,500.00	$980.00
	3	$5,000.00	$1,400.00
	4	$2,050.00	$574.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$11,380.00**
2	**$3,675.00**
3	**$3,849.50**
4	**$2,644.00**

Ref #49	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (9 CY)**	
	Awd	$10.00	$90.00
	2	$90.00	$810.00
	3	$150.00	$1,350.00
	4	$130.00	$1,170.00
Ref #50	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,200.00	$8,800.00
	3	$2,300.00	$9,200.00
	4	$2,100.00	$8,400.00
Ref #51	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (25 EACH)**	
	Awd	$50.00	$1,250.00
	2	$25.00	$625.00
	3	$26.00	$650.00
	4	$25.00	$625.00
Ref #52	**614E13314**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (3 EACH)**	
	Awd	$50.00	$150.00
	2	$25.00	$75.00
	3	$26.00	$78.00
	4	$25.00	$75.00
Ref #53	**614E13360**	**OBJECT MARKER, TWO WAY, (27 EACH)**	
	Awd	$50.00	$1,350.00
	2	$25.00	$675.00
	3	$40.00	$1,080.00
	4	$21.00	$567.00
Ref #54	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.13 MILE)**	
	Awd	$7,500.00	$975.00
	2	$8,000.00	$1,040.00
	3	$7,325.00	$952.25
	4	$5,000.00	$650.00
Ref #55	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.58 MILE)**	
	Awd	$7,500.00	$4,350.00
	2	$2,500.00	$1,450.00
	3	$1,910.00	$1,107.80
	4	$5,000.00	$2,900.00

Ref #56	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (20 FT)**	
	Awd	$100.00	$2,000.00
	2	$15.00	$300.00
	3	$12.00	$240.00
	4	$10.00	$200.00
Ref #57	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$6,000.00	$6,000.00
	3	$7,000.00	$7,000.00
	4	$80,000.00	$80,000.00
Ref #58	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (627 SY)**	
	Awd	$150.00	$94,050.00
	2	$110.00	$68,970.00
	3	$90.00	$56,430.00
	4	$70.00	$43,890.00
Ref #59	**616E10000**	**WATER, (8 MGAL)**	
	Awd	$1.00	$8.00
	2	$1.00	$8.00
	3	$1.00	$8.00
	4	$150.00	$1,200.00
Ref #60	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1120 FT)**	
	Awd	$30.00	$33,600.00
	2	$25.00	$28,000.00
	3	$29.00	$32,480.00
	4	$30.00	$33,600.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$184,823.00**
2	**$116,753.00**
3	**$110,576.05**
4	**$173,277.00**

Ref #61	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$121,000.00	$121,000.00
	3	$80,000.00	$80,000.00
	4	$100,000.00	$100,000.00
Ref #62	**202E23500**	**WEARING COURSE REMOVED, (162 SY)**	
	Awd	$30.00	$4,860.00
	2	$10.00	$1,620.00
	3	$10.00	$1,620.00
	4	$32.00	$5,184.00
Ref #63	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$130,500.00	$130,500.00
	3	$80,000.00	$80,000.00
	4	$65,000.00	$65,000.00
Ref #64	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$32,000.00	$32,000.00
	4	$90,000.00	$90,000.00

Ref #65	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (18170 LB)**	
	Awd	$3.00	$54,510.00
	2	$1.50	$27,255.00
	3	$2.80	$50,876.00
	4	$2.25	$40,882.50
Ref #66	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (58 CY)**	
	Awd	$1,000.00	$58,000.00
	2	$2,360.00	$136,880.00
	3	$2,150.00	$124,700.00
	4	$1,800.00	$104,400.00
Ref #67	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (74 CY)**	
	Awd	$900.00	$66,600.00
	2	$700.00	$51,800.00
	3	$1,160.00	$85,840.00
	4	$1,200.00	$88,800.00
Ref #68	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (54 CY)**	
	Awd	$900.00	$48,600.00
	2	$650.00	$35,100.00
	3	$1,200.00	$64,800.00
	4	$750.00	$40,500.00
Ref #69	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (100 SY)**	
	Awd	$50.00	$5,000.00
	2	$45.00	$4,500.00
	3	$46.00	$4,600.00
	4	$46.00	$4,600.00
Ref #70	**512E33000**	**TYPE 2 WATERPROOFING, (9 SY)**	
	Awd	$65.00	$585.00
	2	$60.00	$540.00
	3	$50.00	$450.00
	4	$36.00	$324.00
Ref #71	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (9 EACH)**	
	Awd	$19,500.00	$175,500.00
	2	$23,800.00	$214,200.00
	3	$28,500.00	$256,500.00
	4	$22,000.00	$198,000.00
Ref #72	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (3 SF)**	
	Awd	$50.00	$150.00
	2	$50.00	$150.00
	3	$35.00	$105.00
	4	$30.00	$90.00
Ref #73	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (32 SF)**	
	Awd	$75.00	$2,400.00
	2	$25.00	$800.00
	3	$15.00	$480.00
	4	$15.00	$480.00
Ref #74	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (91 FT)**	
	Awd	$100.00	$9,100.00
	2	$50.00	$4,550.00
	3	$45.00	$4,095.00
	4	$52.00	$4,732.00

Ref #75	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (18 EACH)**	
	Awd	$100.00	$1,800.00
	2	$40.00	$720.00
	3	$40.00	$720.00
	4	$90.00	$1,620.00
Ref #76	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (36 EACH)**	
	Awd	$375.00	$13,500.00
	2	$140.00	$5,040.00
	3	$210.00	$7,560.00
	4	$145.00	$5,220.00
Ref #77	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (131 FT)**	
	Awd	$440.00	$57,640.00
	2	$450.00	$58,950.00
	3	$430.00	$56,330.00
	4	$430.00	$56,330.00
Ref #78	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (75 CY)**	
	Awd	$175.00	$13,125.00
	2	$130.00	$9,750.00
	3	$130.00	$9,750.00
	4	$140.00	$10,500.00
Ref #79	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (125 FT)**	
	Awd	$35.00	$4,375.00
	2	$25.00	$3,125.00
	3	$15.00	$1,875.00
	4	$12.00	$1,500.00
Ref #80	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$35.00	$2,100.00
	2	$25.00	$1,500.00
	3	$25.00	$1,500.00
	4	$18.00	$1,080.00
Ref #81	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (60 FT)**	
	Awd	$850.00	$51,000.00
	2	$700.00	$42,000.00
	3	$990.00	$59,400.00
	4	$700.00	$42,000.00
Ref #82	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (200 SY)**	
	Awd	$250.00	$50,000.00
	2	$400.00	$80,000.00
	3	$455.00	$91,000.00
	4	$450.00	$90,000.00
Ref #83	**526E90010**	**TYPE A INSTALLATION, (74 FT)**	
	Awd	$250.00	$18,500.00
	2	$275.00	$20,350.00
	3	$300.00	$22,200.00
	4	$225.00	$16,650.00
Ref #84	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
	3	$16,750.00	$16,750.00
	4	$12,000.00	$12,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (LAW-378-048 - Totals

Awd	**$767,345.00**
2	**$990,330.00**
3	**$1,053,151.00**
4	**$979,892.50**

Ref #85	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$28,000.00	$28,000.00
	3	$15,000.00	$15,000.00
	4	$12,000.00	$12,000.00
Ref #86	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$70,000.00	$70,000.00
	3	$25,000.00	$25,000.00
	4	$60,000.00	$60,000.00
Ref #87	**619E16000**	**FIELD OFFICE, TYPE A, (6 MNTH)**	
	Awd	$100.00	$600.00
	2	$750.00	$4,500.00
	3	$2,800.00	$16,800.00
	4	$2,700.00	$16,200.00
Ref #88	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,000.00	$6,000.00
	3	$13,000.00	$13,000.00
	4	$33,000.00	$33,000.00
Ref #89	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,000.00	$1,000.00
	3	$800.00	$800.00
	4	$2,200.00	$2,200.00
Ref #90	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,000.00	$1,000.00
	3	$800.00	$800.00
	4	$2,200.00	$2,200.00
Ref #91	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$35,300.00	$35,300.00
	3	$50,000.00	$50,000.00
	4	$85,000.00	$85,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$123,600.00**
2	**$145,800.00**
3	**$121,400.00**
4	**$210,600.00**