Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 268000
PID 121698
TRU-IR 80-11.32 Truck Parking
Federal
Type: PARKING AREAS
Letting Date: 1/15/2026
Completion Date: 11/20/2026

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $4,717,162.21

Engineer's Estimate: $6,937,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $4,717,162.21

Bidder 2
TRI-MOR CORP
8530 NORTH BOYLE PKWY
Summit
TWINSBURG, OH 44087
Bid $4,797,255.55

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $4,817,315.13

Bidder 4
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $4,905,531.01

Bidder 5
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $5,143,874.58

Bidder 6
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $5,405,890.06

Bidder 7
RUDZIK EXCAVATING INC
401 LOWELLVILLE RD
Mahoning
STRUTHERS, OH 44471
Bid $6,370,000.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,800.00	$12,800.00
	2	$15,000.00	$15,000.00
	3	$30,000.00	$30,000.00
	4	$65,000.00	$65,000.00
	5	$200,000.00	$200,000.00
	6	$43,000.00	$43,000.00
	7	$93,039.94	$93,039.94
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$540.00	$540.00
	2	$500.00	$500.00
	3	$1,000.00	$1,000.00
	4	$300.00	$300.00
	5	$500.00	$500.00
	6	$253.00	$253.00
	7	$2,000.00	$2,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED [2" ASPHALT ON 10" REINFORCED CON, (3153 SY)**	
	Awd	$10.00	$31,530.00
	2	$18.00	$56,754.00
	3	$15.00	$47,295.00
	4	$12.00	$37,836.00
	5	$9.90	$31,214.70
	6	$11.00	$34,683.00
	7	$30.59	$96,450.27
Ref #4	**202E23000**	**PAVEMENT REMOVED [9.5" ASPHALT ON 10" REINFORCED C, (2462 SY)**	
	Awd	$11.00	$27,082.00
	2	$25.00	$61,550.00
	3	$35.00	$86,170.00
	4	$16.00	$39,392.00
	5	$13.90	$34,221.80
	6	$11.00	$27,082.00
	7	$35.46	$87,302.52
Ref #5	**202E23000**	**PAVEMENT REMOVED [9.5" ASPHALT], (4556 SY)**	
	Awd	$2.80	$12,756.80
	2	$10.00	$45,560.00
	3	$5.00	$22,780.00
	4	$8.00	$36,448.00
	5	$3.25	$14,807.00
	6	$5.30	$24,146.80
	7	$12.46	$56,767.76
Ref #6	**202E30000**	**WALK REMOVED, (13713 SF)**	
	Awd	$0.50	$6,856.50
	2	$2.00	$27,426.00
	3	$2.00	$27,426.00
	4	$1.15	$15,769.95
	5	$0.70	$9,599.10
	6	$2.80	$38,396.40
	7	$3.00	$41,139.00

Ref #7	**202E32000**	**CURB REMOVED, (1778 FT)**	
	Awd	$2.00	$3,556.00
	2	$9.00	$16,002.00
	3	$4.00	$7,112.00
	4	$1.50	$2,667.00
	5	$2.00	$3,556.00
	6	$3.00	$5,334.00
	7	$5.00	$8,890.00
Ref #8	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (584 FT)**	
	Awd	$31.00	$18,104.00
	2	$16.00	$9,344.00
	3	$45.00	$26,280.00
	4	$17.00	$9,928.00
	5	$19.00	$11,096.00
	6	$15.50	$9,052.00
	7	$15.00	$8,760.00
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (5 EACH)**	
	Awd	$590.00	$2,950.00
	2	$425.00	$2,125.00
	3	$575.00	$2,875.00
	4	$630.00	$3,150.00
	5	$200.00	$1,000.00
	6	$400.00	$2,000.00
	7	$1,250.00	$6,250.00
Ref #10	**202E75000**	**FENCE REMOVED, (405 FT)**	
	Awd	$3.00	$1,215.00
	2	$3.25	$1,316.25
	3	$5.00	$2,025.00
	4	$3.00	$1,215.00
	5	$3.00	$1,215.00
	6	$14.00	$5,670.00
	7	$10.00	$4,050.00
Ref #11	**202E75251**	**GATE REMOVED, AS PER PLAN, (2 EACH)**	
	Awd	$475.00	$950.00
	2	$510.00	$1,020.00
	3	$500.00	$1,000.00
	4	$325.00	$650.00
	5	$475.00	$950.00
	6	$500.00	$1,000.00
	7	$1,000.00	$2,000.00
Ref #12	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$160.00	$160.00
	3	$525.00	$525.00
	4	$315.00	$315.00
	5	$500.00	$500.00
	6	$1,400.00	$1,400.00
	7	$1,250.00	$1,250.00

Ref #13	**202E98100**	**REMOVAL MISC.: REST AREA APPURTENANCES, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00
	5	$1.00	$15,000.00
	6	$1.00	$15,000.00
	7	$1.00	$15,000.00
Ref #14	**202E98200**	**REMOVAL MISC.: CONDUIT, (50 FT)**	
	Awd	$5.00	$250.00
	2	$13.00	$650.00
	3	$10.00	$500.00
	4	$12.00	$600.00
	5	$10.00	$500.00
	6	$12.00	$600.00
	7	$10.00	$500.00
Ref #15	**203E10000**	**EXCAVATION, (9328 CY)**	
	Awd	$18.00	$167,904.00
	2	$16.50	$153,912.00
	3	$25.00	$233,200.00
	4	$21.00	$195,888.00
	5	$18.10	$168,836.80
	6	$19.00	$177,232.00
	7	$43.40	$404,835.20
Ref #16	**203E20000**	**EMBANKMENT, (4189 CY)**	
	Awd	$8.00	$33,512.00
	2	$6.00	$25,134.00
	3	$10.00	$41,890.00
	4	$7.00	$29,323.00
	5	$13.53	$56,677.17
	6	$38.00	$159,182.00
	7	$54.05	$226,415.45
Ref #17	**203E20001**	**EMBANKMENT, AS PER PLAN, (100 CY)**	
	Awd	$14.00	$1,400.00
	2	$15.50	$1,550.00
	3	$50.00	$5,000.00
	4	$15.00	$1,500.00
	5	$13.53	$1,353.00
	6	$63.00	$6,300.00
	7	$71.35	$7,135.00
Ref #18	**204E10000**	**SUBGRADE COMPACTION, (21513 SY)**	
	Awd	$2.00	$43,026.00
	2	$1.50	$32,269.50
	3	$3.00	$64,539.00
	4	$1.00	$21,513.00
	5	$1.12	$24,094.56
	6	$1.60	$34,420.80
	7	$3.00	$64,539.00

Ref #19	**204E13000**	**EXCAVATION OF SUBGRADE, (2815 CY)**	
	Awd	$25.00	$70,375.00
	2	$21.00	$59,115.00
	3	$25.00	$70,375.00
	4	$25.00	$70,375.00
	5	$13.17	$37,073.55
	6	$19.00	$53,485.00
	7	$25.00	$70,375.00
Ref #20	**204E13000**	**EXCAVATION OF SUBGRADE [SUBGRADE ROCK CUT], (1338 CY)**	
	Awd	$27.00	$36,126.00
	2	$35.00	$46,830.00
	3	$75.00	$100,350.00
	4	$27.00	$36,126.00
	5	$22.00	$29,436.00
	6	$25.00	$33,450.00
	7	$30.00	$40,140.00
Ref #21	**204E30010**	**GRANULAR MATERIAL, TYPE B, (4152 CY)**	
	Awd	$60.00	$249,120.00
	2	$60.00	$249,120.00
	3	$60.00	$249,120.00
	4	$65.00	$269,880.00
	5	$39.47	$163,879.44
	6	$70.00	$290,640.00
	7	$85.00	$352,920.00
Ref #22	**204E45000**	**PROOF ROLLING, (14 HOUR)**	
	Awd	$670.00	$9,380.00
	2	$200.00	$2,800.00
	3	$400.00	$5,600.00
	4	$385.00	$5,390.00
	5	$150.00	$2,100.00
	6	$165.00	$2,310.00
	7	$250.00	$3,500.00
Ref #23	**204E50000**	**GEOTEXTILE FABRIC, 712.09, TYPE D, (17618 SY)**	
	Awd	$0.90	$15,856.20
	2	$1.35	$23,784.30
	3	$1.00	$17,618.00
	4	$2.00	$35,236.00
	5	$1.50	$26,427.00
	6	$0.50	$8,809.00
	7	$2.25	$39,640.50
Ref #24	**209E60200**	**LINEAR GRADING, (26 STA)**	
	Awd	$180.00	$4,680.00
	2	$500.00	$13,000.00
	3	$325.00	$8,450.00
	4	$240.00	$6,240.00
	5	$100.00	$2,600.00
	6	$57.00	$1,482.00
	7	$800.00	$20,800.00

Ref #25	**607E15100**	**FENCE, TYPE 47RA, (320 FT)**	
	Awd	$27.00	$8,640.00
	2	$30.00	$9,600.00
	3	$29.50	$9,440.00
	4	$26.50	$8,480.00
	5	$26.50	$8,480.00
	6	$29.50	$9,440.00
	7	$29.16	$9,331.20
Ref #26	**607E98000**	**FENCE, MISC.: DUMPSTER SCREEN WALL, (40 FT)**	
	Awd	$285.00	$11,400.00
	2	$310.00	$12,400.00
	3	$243.50	$9,740.00
	4	$285.00	$11,400.00
	5	$285.00	$11,400.00
	6	$243.50	$9,740.00
	7	$285.00	$11,400.00
Ref #27	**608E12000**	**5" CONCRETE WALK, (516 SF)**	
	Awd	$12.00	$6,192.00
	2	$11.00	$5,676.00
	3	$15.00	$7,740.00
	4	$15.00	$7,740.00
	5	$15.00	$7,740.00
	6	$12.50	$6,450.00
	7	$18.50	$9,546.00
Ref #28	**608E52000**	**CURB RAMP, (248 SF)**	
	Awd	$24.00	$5,952.00
	2	$20.00	$4,960.00
	3	$15.00	$3,720.00
	4	$22.00	$5,456.00
	5	$30.00	$7,440.00
	6	$29.00	$7,192.00
	7	$22.75	$5,642.00
Ref #29	**690E50600**	**SPECIAL - BOLLARD, (10 EACH)**	
	Awd	$795.00	$7,950.00
	2	$1,650.00	$16,500.00
	3	$275.00	$2,750.00
	4	$1,060.00	$10,600.00
	5	$420.00	$4,200.00
	6	$800.00	$8,000.00
	7	$1,065.00	$10,650.00
Ref #30	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$4,000.00	$4,000.00
	5	$1,000.00	$1,000.00
	6	$3,000.00	$3,000.00
	7	$10,000.00	$10,000.00

Ref #31	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$10,000.00	$10,000.00
	5	$1,000.00	$1,000.00
	6	$7,500.00	$7,500.00
	7	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$811,603.50**
2	**$914,558.05**
3	**$1,105,020.00**
4	**$957,417.95**
5	**$877,897.12**
6	**$1,026,250.00**
7	**$1,720,268.84**

Ref #32	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (14 SY)**	
	Awd	$150.00	$2,100.00
	2	$75.00	$1,050.00
	3	$250.00	$3,500.00
	4	$195.00	$2,730.00
	5	$225.00	$3,150.00
	6	$165.00	$2,310.00
	7	$150.00	$2,100.00
Ref #33	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$200.00	$400.00
	3	$25.00	$50.00
	4	$25.00	$50.00
	5	$10.00	$20.00
	6	$25.00	$50.00
	7	$100.00	$200.00
Ref #34	**659E00300**	**TOPSOIL, (1920 CY)**	
	Awd	$15.00	$28,800.00
	2	$40.00	$76,800.00
	3	$20.00	$38,400.00
	4	$46.00	$88,320.00
	5	$35.00	$67,200.00
	6	$44.00	$84,480.00
	7	$41.00	$78,720.00
Ref #35	**659E10000**	**SEEDING AND MULCHING, (17294 SY)**	
	Awd	$0.70	$12,105.80
	2	$2.00	$34,588.00
	3	$1.50	$25,941.00
	4	$0.67	$11,586.98
	5	$0.75	$12,970.50
	6	$0.67	$11,586.98
	7	$3.50	$60,529.00

Ref #36	**659E20000**	**COMMERCIAL FERTILIZER, (2.33 TON)**	
	Awd	$250.00	$582.50
	2	$3,500.00	$8,155.00
	3	$250.00	$582.50
	4	$250.00	$582.50
	5	$400.00	$932.00
	6	$250.00	$582.50
	7	$1,000.00	$2,330.00
Ref #37	**659E31000**	**LIME, (3.57 ACRE)**	
	Awd	$25.00	$89.25
	2	$250.00	$892.50
	3	$25.00	$89.25
	4	$25.00	$89.25
	5	$20.00	$71.40
	6	$25.00	$89.25
	7	$5.00	$17.85
Ref #38	**659E35000**	**WATER, (93 MGAL)**	
	Awd	$0.10	$9.30
	2	$400.00	$37,200.00
	3	$0.10	$9.30
	4	$1.00	$93.00
	5	$0.01	$0.93
	6	$0.10	$9.30
	7	$0.01	$0.93
Ref #39	**670E00500**	**SLOPE EROSION PROTECTION, (1472 SY)**	
	Awd	$1.25	$1,840.00
	2	$2.00	$2,944.00
	3	$1.25	$1,840.00
	4	$1.25	$1,840.00
	5	$4.00	$5,888.00
	6	$1.25	$1,840.00
	7	$6.00	$8,832.00
Ref #40	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,800.00	$2,800.00
	2	$3,000.00	$3,000.00
	3	$10,000.00	$10,000.00
	4	$3,000.00	$3,000.00
	5	$5,000.00	$5,000.00
	6	$2,800.00	$2,800.00
	7	$3,500.00	$3,500.00
Ref #41	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,560.00	$8,560.00
	2	$9,200.00	$9,200.00
	3	$15,000.00	$15,000.00
	4	$10,000.00	$10,000.00
	5	$9,000.00	$9,000.00
	6	$12,840.00	$12,840.00
	7	$6,230.00	$6,230.00

Ref #42	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,600.00	$11,600.00
	2	$12,425.00	$12,425.00
	3	$25,000.00	$25,000.00
	4	$15,000.00	$15,000.00
	5	$12,000.00	$12,000.00
	6	$11,600.00	$11,600.00
	7	$10,000.00	$10,000.00
Ref #43	**832E30000**	**EROSION CONTROL, (60000 EACH)**	
	Awd	$1.00	$60,000.00
	2	$1.00	$60,000.00
	3	$1.00	$60,000.00
	4	$1.00	$60,000.00
	5	$1.00	$60,000.00
	6	$1.00	$60,000.00
	7	$1.00	$60,000.00
Ref #44	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (157 SY)**	
	Awd	$4.50	$706.50
	2	$8.00	$1,256.00
	3	$4.50	$706.50
	4	$4.50	$706.50
	5	$9.00	$1,413.00
	6	$4.50	$706.50
	7	$25.00	$3,925.00

Section 2 - EROSION CONTROL - Totals

Awd	**$129,243.35**
2	**$247,910.50**
3	**$181,118.55**
4	**$193,998.23**
5	**$177,645.83**
6	**$188,894.53**
7	**$236,384.78**

Ref #45	**602E20000**	**CONCRETE MASONRY, (0.5 CY)**	
	Awd	$1,760.00	$880.00
	2	$2,600.00	$1,300.00
	3	$1,575.00	$787.50
	4	$3,000.00	$1,500.00
	5	$3,000.00	$1,500.00
	6	$3,350.00	$1,675.00
	7	$7,215.00	$3,607.50
Ref #46	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (20 FT)**	
	Awd	$26.00	$520.00
	2	$12.00	$240.00
	3	$28.00	$560.00
	4	$22.00	$440.00
	5	$25.00	$500.00
	6	$70.00	$1,400.00
	7	$55.00	$1,100.00

Ref #47	**605E13510**	**6" ROCK CUT UNDERDRAINS WITH GEOTEXTILE FABRIC, (2311 FT)**	
	Awd	$13.00	$30,043.00
	2	$15.00	$34,665.00
	3	$20.00	$46,220.00
	4	$17.00	$39,287.00
	5	$16.05	$37,091.55
	6	$15.00	$34,665.00
	7	$50.00	$115,550.00
Ref #48	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (4754 FT)**	
	Awd	$10.00	$47,540.00
	2	$10.00	$47,540.00
	3	$20.00	$95,080.00
	4	$17.00	$80,818.00
	5	$11.90	$56,572.60
	6	$15.00	$71,310.00
	7	$45.00	$213,930.00
Ref #49	**605E31100**	**AGGREGATE DRAINS, (50 FT)**	
	Awd	$8.00	$400.00
	2	$18.00	$900.00
	3	$25.00	$1,250.00
	4	$14.00	$700.00
	5	$10.00	$500.00
	6	$21.00	$1,050.00
	7	$33.74	$1,687.00
Ref #50	**611E00200**	**4" CONDUIT, TYPE C, (40 FT)**	
	Awd	$16.00	$640.00
	2	$15.00	$600.00
	3	$20.00	$800.00
	4	$36.00	$1,440.00
	5	$4.00	$160.00
	6	$45.00	$1,800.00
	7	$33.14	$1,325.60
Ref #51	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (147 FT)**	
	Awd	$25.00	$3,675.00
	2	$13.00	$1,911.00
	3	$15.00	$2,205.00
	4	$55.00	$8,085.00
	5	$25.00	$3,675.00
	6	$50.00	$7,350.00
	7	$112.00	$16,464.00
Ref #52	**611E04400**	**12" CONDUIT, TYPE B, (196 FT)**	
	Awd	$83.00	$16,268.00
	2	$65.00	$12,740.00
	3	$80.00	$15,680.00
	4	$115.00	$22,540.00
	5	$70.00	$13,720.00
	6	$95.00	$18,620.00
	7	$198.00	$38,808.00

Ref #53	**611E07400**	**18" CONDUIT, TYPE B, (50 FT)**	
	Awd	$113.00	$5,650.00
	2	$90.00	$4,500.00
	3	$115.00	$5,750.00
	4	$135.00	$6,750.00
	5	$75.00	$3,750.00
	6	$140.00	$7,000.00
	7	$220.00	$11,000.00
Ref #54	**611E10400**	**24" CONDUIT, TYPE B, (159 FT)**	
	Awd	$147.00	$23,373.00
	2	$135.00	$21,465.00
	3	$80.00	$12,720.00
	4	$175.00	$27,825.00
	5	$85.00	$13,515.00
	6	$190.00	$30,210.00
	7	$235.00	$37,365.00
Ref #55	**611E10600**	**24" CONDUIT, TYPE C, (110 FT)**	
	Awd	$130.00	$14,300.00
	2	$130.00	$14,300.00
	3	$90.00	$9,900.00
	4	$160.00	$17,600.00
	5	$77.00	$8,470.00
	6	$145.00	$15,950.00
	7	$205.00	$22,550.00
Ref #56	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (50 FT)**	
	Awd	$27.00	$1,350.00
	2	$35.00	$1,750.00
	3	$20.00	$1,000.00
	4	$50.00	$2,500.00
	5	$10.00	$500.00
	6	$75.00	$3,750.00
	7	$45.00	$2,250.00
Ref #57	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (50 FT)**	
	Awd	$27.00	$1,350.00
	2	$35.00	$1,750.00
	3	$20.00	$1,000.00
	4	$45.00	$2,250.00
	5	$10.00	$500.00
	6	$75.00	$3,750.00
	7	$45.00	$2,250.00
Ref #58	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (50 FT)**	
	Awd	$24.00	$1,200.00
	2	$35.00	$1,750.00
	3	$20.00	$1,000.00
	4	$45.00	$2,250.00
	5	$10.00	$500.00
	6	$75.00	$3,750.00
	7	$45.00	$2,250.00

Ref #59	**611E98150**	**CATCH BASIN, NO. 3, (5 EACH)**	
	Awd	$5,300.00	$26,500.00
	2	$5,000.00	$25,000.00
	3	$3,750.00	$18,750.00
	4	$6,500.00	$32,500.00
	5	$4,900.00	$24,500.00
	6	$3,600.00	$18,000.00
	7	$7,150.00	$35,750.00
Ref #60	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (7 EACH)**	
	Awd	$266.00	$1,862.00
	2	$775.00	$5,425.00
	3	$150.00	$1,050.00
	4	$400.00	$2,800.00
	5	$200.00	$1,400.00
	6	$510.00	$3,570.00
	7	$600.00	$4,200.00
Ref #61	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$1,650.00	$1,650.00
	2	$625.00	$625.00
	3	$650.00	$650.00
	4	$2,200.00	$2,200.00
	5	$250.00	$250.00
	6	$2,400.00	$2,400.00
	7	$2,000.00	$2,000.00

Section 3 - DRAINAGE - Totals

Awd	**$177,201.00**
2	**$176,461.00**
3	**$214,402.50**
4	**$251,485.00**
5	**$167,104.15**
6	**$226,250.00**
7	**$512,087.10**

Ref #62	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE [T = 3"], (8279 SY)**	
	Awd	$5.00	$41,395.00
	2	$5.00	$41,395.00
	3	$1.50	$12,418.50
	4	$4.00	$33,116.00
	5	$5.00	$41,395.00
	6	$4.88	$40,401.52
	7	$1.58	$13,080.82
Ref #63	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (73 CY)**	
	Awd	$325.02	$23,726.46
	2	$370.00	$27,010.00
	3	$300.00	$21,900.00
	4	$340.00	$24,820.00
	5	$325.00	$23,725.00
	6	$340.00	$24,820.00
	7	$450.00	$32,850.00

Ref #64	**304E20000**	**AGGREGATE BASE, (3644 CY)**	
	Awd	$62.00	$225,928.00
	2	$60.00	$218,640.00
	3	$75.00	$273,300.00
	4	$60.00	$218,640.00
	5	$72.00	$262,368.00
	6	$80.00	$291,520.00
	7	$100.00	$364,400.00
Ref #65	**407E20000**	**NON-TRACKING TACK COAT, (1179 GAL)**	
	Awd	$3.05	$3,595.95
	2	$4.50	$5,305.50
	3	$2.25	$2,652.75
	4	$4.00	$4,716.00
	5	$3.05	$3,595.95
	6	$4.00	$4,716.00
	7	$2.00	$2,358.00
Ref #66	**408E10001**	**PRIME COAT, AS PER PLAN, (457 GAL)**	
	Awd	$3.50	$1,599.50
	2	$8.50	$3,884.50
	3	$8.00	$3,656.00
	4	$8.00	$3,656.00
	5	$3.50	$1,599.50
	6	$8.00	$3,656.00
	7	$2.00	$914.00
Ref #67	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (360 CY)**	
	Awd	$250.00	$90,000.00
	2	$325.00	$117,000.00
	3	$300.00	$108,000.00
	4	$295.00	$106,200.00
	5	$250.00	$90,000.00
	6	$295.00	$106,200.00
	7	$360.00	$129,600.00
Ref #68	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (360 CY)**	
	Awd	$202.00	$72,720.00
	2	$325.00	$117,000.00
	3	$300.00	$108,000.00
	4	$295.00	$106,200.00
	5	$202.00	$72,720.00
	6	$295.00	$106,200.00
	7	$350.00	$126,000.00
Ref #69	**451E14010**	**9" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (20353 SY)**	
	Awd	$103.00	$2,096,359.00
	2	$94.00	$1,913,182.00
	3	$80.00	$1,628,240.00
	4	$93.00	$1,892,829.00
	5	$116.95	$2,380,283.35
	6	$107.50	$2,187,947.50
	7	$94.63	$1,926,004.39

Ref #70	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (104 SY)**	
	Awd	$106.00	$11,024.00
	2	$94.00	$9,776.00
	3	$100.00	$10,400.00
	4	$130.00	$13,520.00
	5	$90.00	$9,360.00
	6	$107.00	$11,128.00
	7	$92.31	$9,600.24
Ref #71	**609E26000**	**CURB, TYPE 6, (290 FT)**	
	Awd	$16.00	$4,640.00
	2	$20.00	$5,800.00
	3	$20.00	$5,800.00
	4	$63.00	$18,270.00
	5	$43.00	$12,470.00
	6	$23.00	$6,670.00
	7	$36.21	$10,500.90
Ref #72	**609E28000**	**CURB, TYPE 7, (652 FT)**	
	Awd	$28.00	$18,256.00
	2	$25.00	$16,300.00
	3	$20.00	$13,040.00
	4	$65.00	$42,380.00
	5	$52.00	$33,904.00
	6	$17.00	$11,084.00
	7	$38.96	$25,401.92
Ref #73	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (32 CY)**	
	Awd	$230.00	$7,360.00
	2	$130.00	$4,160.00
	3	$125.00	$4,000.00
	4	$225.00	$7,200.00
	5	$230.00	$7,360.00
	6	$225.00	$7,200.00
	7	$300.00	$9,600.00
Ref #74	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (2552 FT)**	
	Awd	$2.60	$6,635.20
	2	$9.00	$22,968.00
	3	$2.45	$6,252.40
	4	$2.45	$6,252.40
	5	$2.70	$6,890.40
	6	$2.58	$6,584.16
	7	$2.70	$6,890.40
Ref #75	**690E12060**	**SPECIAL - PAVEMENT OVERLAY FABRIC COMPOSITE, (85 SY)**	
	Awd	$60.00	$5,100.00
	2	$86.00	$7,310.00
	3	$60.00	$5,100.00
	4	$72.00	$6,120.00
	5	$60.00	$5,100.00
	6	$72.00	$6,120.00
	7	$72.00	$6,120.00

Section 4 - PAVEMENT - Totals

Awd	**$2,608,339.11**
2	**$2,509,731.00**
3	**$2,202,759.65**
4	**$2,483,919.40**
5	**$2,950,771.20**
6	**$2,814,247.18**
7	**$2,663,320.67**

Ref #76	**625E00450**	**CONNECTION, FUSED PULL APART, (50 EACH)**	
	Awd	$150.00	$7,500.00
	2	$160.00	$8,000.00
	3	$148.70	$7,435.00
	4	$148.70	$7,435.00
	5	$148.70	$7,435.00
	6	$180.00	$9,000.00
	7	$148.70	$7,435.00
Ref #77	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (9 EACH)**	
	Awd	$150.00	$1,350.00
	2	$141.00	$1,269.00
	3	$131.50	$1,183.50
	4	$131.50	$1,183.50
	5	$131.50	$1,183.50
	6	$160.00	$1,440.00
	7	$131.50	$1,183.50
Ref #78	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT22B40, (18 EACH)**	
	Awd	$5,300.00	$95,400.00
	2	$5,500.00	$99,000.00
	3	$5,042.00	$90,756.00
	4	$5,042.00	$90,756.00
	5	$5,042.00	$90,756.00
	6	$4,540.00	$81,720.00
	7	$5,042.00	$90,756.00
Ref #79	**625E13500**	**LIGHT TOWER, MISC.: BB45, (7 EACH)**	
	Awd	$17,500.00	$122,500.00
	2	$11,000.00	$77,000.00
	3	$10,236.29	$71,654.03
	4	$10,236.29	$71,654.03
	5	$10,236.29	$71,654.03
	6	$18,450.00	$129,150.00
	7	$10,236.29	$71,654.03
Ref #80	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (18 EACH)**	
	Awd	$1,600.00	$28,800.00
	2	$2,000.00	$36,000.00
	3	$1,848.00	$33,264.00
	4	$1,848.00	$33,264.00
	5	$1,848.00	$33,264.00
	6	$1,540.00	$27,720.00
	7	$1,848.00	$33,264.00

Ref #81	**625E15700**	**LIGHT TOWER FOUNDATION, MISC.: 36" X 8' DEEP, AS P, (7 EACH)**	
	Awd	$5,000.00	$35,000.00
	2	$4,500.00	$31,500.00
	3	$4,144.29	$29,010.03
	4	$4,144.29	$29,010.03
	5	$4,144.29	$29,010.03
	6	$8,750.00	$61,250.00
	7	$4,144.29	$29,010.03
Ref #82	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (285 FT)**	
	Awd	$3.00	$855.00
	2	$5.00	$1,425.00
	3	$4.44	$1,265.40
	4	$4.44	$1,265.40
	5	$4.44	$1,265.40
	6	$4.00	$1,140.00
	7	$4.44	$1,265.40
Ref #83	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (3348 FT)**	
	Awd	$1.50	$5,022.00
	2	$1.00	$3,348.00
	3	$0.92	$3,080.16
	4	$0.92	$3,080.16
	5	$0.92	$3,080.16
	6	$2.00	$6,696.00
	7	$0.92	$3,080.16
Ref #84	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (5472 FT)**	
	Awd	$10.00	$54,720.00
	2	$14.00	$76,608.00
	3	$12.92	$70,698.24
	4	$12.92	$70,698.24
	5	$12.92	$70,698.24
	6	$15.50	$84,816.00
	7	$12.92	$70,698.24
Ref #85	**625E25500**	**CONDUIT, 3", 725.04, (85 FT)**	
	Awd	$35.00	$2,975.00
	2	$35.00	$2,975.00
	3	$31.81	$2,703.85
	4	$31.81	$2,703.85
	5	$31.81	$2,703.85
	6	$36.00	$3,060.00
	7	$31.81	$2,703.85
Ref #86	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (18 EACH)**	
	Awd	$450.00	$8,100.00
	2	$510.00	$9,180.00
	3	$472.80	$8,510.40
	4	$472.80	$8,510.40
	5	$472.80	$8,510.40
	6	$466.00	$8,388.00
	7	$472.80	$8,510.40

Ref #87	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (14 EACH)**	
	Awd	$1,500.00	$21,000.00
	2	$2,000.00	$28,000.00
	3	$1,827.00	$25,578.00
	4	$1,827.00	$25,578.00
	5	$1,827.00	$25,578.00
	6	$1,450.00	$20,300.00
	7	$1,827.00	$25,578.00
Ref #88	**625E29002**	**TRENCH, 24" DEEP, (5152 FT)**	
	Awd	$7.00	$36,064.00
	2	$9.00	$46,368.00
	3	$8.33	$42,916.16
	4	$8.33	$42,916.16
	5	$8.33	$42,916.16
	6	$8.00	$41,216.00
	7	$8.33	$42,916.16
Ref #89	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$1,500.00	$4,500.00
	2	$1,335.00	$4,005.00
	3	$1,243.00	$3,729.00
	4	$1,243.00	$3,729.00
	5	$1,243.00	$3,729.00
	6	$1,060.00	$3,180.00
	7	$1,243.00	$3,729.00
Ref #90	**625E32000**	**GROUND ROD, (25 EACH)**	
	Awd	$200.00	$5,000.00
	2	$200.00	$5,000.00
	3	$165.00	$4,125.00
	4	$165.20	$4,130.00
	5	$165.20	$4,130.00
	6	$245.00	$6,125.00
	7	$165.25	$4,131.25
Ref #91	**625E34001**	**POWER SERVICE, AS PER PLAN (LIGHTING AND ITS), (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$13,400.00	$13,400.00
	3	$12,430.00	$12,430.00
	4	$12,430.00	$12,430.00
	5	$12,430.00	$12,430.00
	6	$8,200.00	$8,200.00
	7	$12,430.00	$12,430.00
Ref #92	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$6,900.00	$6,900.00
	3	$6,360.00	$6,360.00
	4	$6,360.00	$6,360.00
	5	$6,360.00	$6,360.00
	6	$5,100.00	$5,100.00
	7	$6,360.00	$6,360.00

Ref #93	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (4840 FT)**	
	Awd	$1.00	$4,840.00
	2	$1.50	$7,260.00
	3	$1.37	$6,630.80
	4	$1.37	$6,630.80
	5	$1.37	$6,630.80
	6	$1.00	$4,840.00
	7	$1.37	$6,630.80
Ref #94	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (TRU-80 TRUCK PAR, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$2,075.00	$2,075.00
	3	$1,920.00	$1,920.00
	4	$1,920.00	$1,920.00
	5	$1,920.00	$1,920.00
	6	$685.00	$685.00
	7	$1,920.00	$1,920.00

Section 5 - LIGHTING - Totals

Awd	**$450,126.00**
2	**$459,313.00**
3	**$423,249.57**
4	**$423,254.57**
5	**$423,254.57**
6	**$504,026.00**
7	**$423,255.82**

Ref #95	**620E00501**	**DELINEATOR, POST GROUND MOUNTED, AS PER PLAN, (7 EACH)**	
	Awd	$110.00	$770.00
	2	$120.00	$840.00
	3	$105.00	$735.00
	4	$98.00	$686.00
	5	$110.00	$770.00
	6	$105.00	$735.00
	7	$110.00	$770.00
Ref #96	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (230 FT)**	
	Awd	$17.00	$3,910.00
	2	$12.00	$2,760.00
	3	$10.50	$2,415.00
	4	$9.00	$2,070.00
	5	$17.00	$3,910.00
	6	$10.50	$2,415.00
	7	$17.00	$3,910.00
Ref #97	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (110 FT)**	
	Awd	$45.00	$4,950.00
	2	$25.00	$2,750.00
	3	$23.00	$2,530.00
	4	$22.80	$2,508.00
	5	$45.00	$4,950.00
	6	$23.00	$2,530.00
	7	$45.00	$4,950.00

Ref #98	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (46 FT)**	
	Awd	$65.00	$2,990.00
	2	$55.00	$2,530.00
	3	$46.00	$2,116.00
	4	$45.00	$2,070.00
	5	$65.00	$2,990.00
	6	$46.00	$2,116.00
	7	$65.00	$2,990.00
Ref #99	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (43 FT)**	
	Awd	$57.00	$2,451.00
	2	$45.00	$1,935.00
	3	$36.00	$1,548.00
	4	$34.00	$1,462.00
	5	$57.00	$2,451.00
	6	$36.00	$1,548.00
	7	$57.00	$2,451.00
Ref #100	**630E08600**	**SIGN POST REFLECTOR (RED), (12 EACH)**	
	Awd	$45.00	$540.00
	2	$30.00	$360.00
	3	$21.00	$252.00
	4	$20.00	$240.00
	5	$45.00	$540.00
	6	$21.00	$252.00
	7	$45.00	$540.00
Ref #101	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (10 EACH)**	
	Awd	$635.00	$6,350.00
	2	$550.00	$5,500.00
	3	$500.00	$5,000.00
	4	$475.00	$4,750.00
	5	$635.00	$6,350.00
	6	$500.00	$5,000.00
	7	$635.00	$6,350.00
Ref #102	**630E80100**	**SIGN, FLAT SHEET, (202 SF)**	
	Awd	$16.00	$3,232.00
	2	$18.00	$3,636.00
	3	$16.50	$3,333.00
	4	$15.50	$3,131.00
	5	$16.00	$3,232.00
	6	$16.50	$3,333.00
	7	$16.00	$3,232.00
Ref #103	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (242 SF)**	
	Awd	$23.50	$5,687.00
	2	$30.00	$7,260.00
	3	$26.50	$6,413.00
	4	$25.00	$6,050.00
	5	$23.50	$5,687.00
	6	$26.50	$6,413.00
	7	$23.50	$5,687.00

Ref #104	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (10 EACH)**	
	Awd	$845.00	$8,450.00
	2	$1,400.00	$14,000.00
	3	$1,250.00	$12,500.00
	4	$1,100.00	$11,000.00
	5	$845.00	$8,450.00
	6	$1,250.00	$12,500.00
	7	$845.00	$8,450.00
Ref #105	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (26 EACH)**	
	Awd	$10.00	$260.00
	2	$25.00	$650.00
	3	$23.00	$598.00
	4	$22.00	$572.00
	5	$10.00	$260.00
	6	$23.00	$598.00
	7	$10.00	$260.00
Ref #106	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (18 EACH)**	
	Awd	$20.00	$360.00
	2	$30.00	$540.00
	3	$26.00	$468.00
	4	$25.00	$450.00
	5	$20.00	$360.00
	6	$26.00	$468.00
	7	$20.00	$360.00
Ref #107	**646E10010**	**EDGE LINE, 6", (1.45 MILE)**	
	Awd	$3,765.00	$5,459.25
	2	$7,500.00	$10,875.00
	3	$7,000.00	$10,150.00
	4	$7,000.00	$10,150.00
	5	$3,300.00	$4,785.00
	6	$7,000.00	$10,150.00
	7	$4,950.00	$7,177.50
Ref #108	**646E10310**	**CHANNELIZING LINE, 12", (2465 FT)**	
	Awd	$2.00	$4,930.00
	2	$2.00	$4,930.00
	3	$1.50	$3,697.50
	4	$1.50	$3,697.50
	5	$1.35	$3,327.75
	6	$1.50	$3,697.50
	7	$2.75	$6,778.75
Ref #109	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (1364 FT)**	
	Awd	$4.00	$5,456.00
	2	$7.00	$9,548.00
	3	$6.00	$8,184.00
	4	$6.00	$8,184.00
	5	$13.00	$17,732.00
	6	$6.00	$8,184.00
	7	$11.00	$15,004.00

Ref #110	**646E10620**	**CHEVRON MARKING, (110 FT)**	
	Awd	$12.50	$1,375.00
	2	$14.00	$1,540.00
	3	$13.00	$1,430.00
	4	$13.00	$1,430.00
	5	$13.00	$1,430.00
	6	$13.00	$1,430.00
	7	$11.00	$1,210.00
Ref #111	**646E20200**	**PARKING LOT STALL MARKING, (3618 FT)**	
	Awd	$3.50	$12,663.00
	2	$1.50	$5,427.00
	3	$1.35	$4,884.30
	4	$1.35	$4,884.30
	5	$2.00	$7,236.00
	6	$1.35	$4,884.30
	7	$3.85	$13,929.30
Ref #112	**646E20504**	**DOTTED LINE, 6", (1323 FT)**	
	Awd	$2.00	$2,646.00
	2	$2.00	$2,646.00
	3	$1.95	$2,579.85
	4	$1.95	$2,579.85
	5	$1.25	$1,653.75
	6	$1.95	$2,579.85
	7	$2.20	$2,910.60

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$72,479.25**
2	**$77,727.00**
3	**$68,833.65**
4	**$65,914.65**
5	**$76,114.50**
6	**$68,833.65**
7	**$86,960.15**

Ref #113	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT40, (4 EACH)**	
	Awd	$2,750.00	$11,000.00
	2	$3,700.00	$14,800.00
	3	$3,359.00	$13,436.00
	4	$3,359.00	$13,436.00
	5	$3,359.00	$13,436.00
	6	$2,905.00	$11,620.00
	7	$3,359.00	$13,436.00
Ref #114	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (4 EACH)**	
	Awd	$1,600.00	$6,400.00
	2	$2,000.00	$8,000.00
	3	$1,818.00	$7,272.00
	4	$1,818.00	$7,272.00
	5	$1,818.00	$7,272.00
	6	$1,450.00	$5,800.00
	7	$1,818.00	$7,272.00

Ref #115	**625E22990**	**NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, (3480 FT)**	
	Awd	$2.25	$7,830.00
	2	$3.00	$10,440.00
	3	$2.64	$9,187.20
	4	$2.64	$9,187.20
	5	$2.64	$9,187.20
	6	$3.00	$10,440.00
	7	$2.64	$9,187.20
Ref #116	**625E25408**	**CONDUIT, 2", 725.051, (990 FT)**	
	Awd	$8.00	$7,920.00
	2	$5.00	$4,950.00
	3	$3.95	$3,910.50
	4	$3.95	$3,910.50
	5	$3.95	$3,910.50
	6	$5.00	$4,950.00
	7	$3.95	$3,910.50
Ref #117	**625E25500**	**CONDUIT, 3", 725.04, (180 FT)**	
	Awd	$35.00	$6,300.00
	2	$32.00	$5,760.00
	3	$29.40	$5,292.00
	4	$29.40	$5,292.00
	5	$29.40	$5,292.00
	6	$38.00	$6,840.00
	7	$29.40	$5,292.00
Ref #118	**625E29010**	**TRENCH, 30" DEEP, (185 FT)**	
	Awd	$15.00	$2,775.00
	2	$18.00	$3,330.00
	3	$16.43	$3,039.55
	4	$16.43	$3,039.55
	5	$16.43	$3,039.55
	6	$9.00	$1,665.00
	7	$16.43	$3,039.55
Ref #119	**625E30700**	**PULL BOX, 725.08, 18", (5 EACH)**	
	Awd	$1,200.00	$6,000.00
	2	$1,175.00	$5,875.00
	3	$1,090.50	$5,452.50
	4	$1,090.50	$5,452.50
	5	$1,090.50	$5,452.50
	6	$1,211.00	$6,055.00
	7	$1,090.50	$5,452.50
Ref #120	**625E32000**	**GROUND ROD, (13 EACH)**	
	Awd	$200.00	$2,600.00
	2	$170.00	$2,210.00
	3	$156.62	$2,036.06
	4	$156.62	$2,036.06
	5	$156.62	$2,036.06
	6	$245.00	$3,185.00
	7	$156.62	$2,036.06

Ref #121	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (1550 FT)**	
	Awd	$2.50	$3,875.00
	2	$2.00	$3,100.00
	3	$1.45	$2,247.50
	4	$1.45	$2,247.50
	5	$1.45	$2,247.50
	6	$1.00	$1,550.00
	7	$1.45	$2,247.50
Ref #122	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (TRU-80 TRUCK PAR, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$2,100.00	$4,200.00
	3	$1,920.00	$3,840.00
	4	$1,920.00	$3,840.00
	5	$1,920.00	$3,840.00
	6	$685.00	$1,370.00
	7	$1,920.00	$3,840.00
Ref #123	**809E01900**	**ITS PULL BOX WITH PAD AND STANDARD LID ASSEMBLY, 3, (9 EACH)**	
	Awd	$4,000.00	$36,000.00
	2	$5,320.00	$47,880.00
	3	$4,950.00	$44,550.00
	4	$4,950.00	$44,550.00
	5	$4,950.00	$44,550.00
	6	$2,600.00	$23,400.00
	7	$4,950.00	$44,550.00
Ref #124	**809E23900**	**CONDUIT, 2" DIAMETER, HDPE, (1325 FT)**	
	Awd	$6.00	$7,950.00
	2	$5.00	$6,625.00
	3	$4.36	$5,777.00
	4	$4.36	$5,777.00
	5	$4.36	$5,777.00
	6	$4.50	$5,962.50
	7	$4.36	$5,777.00
Ref #125	**809E60060**	**CCTV IP-CAMERA SYSTEM, FIXED-VIEW, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$4,000.00	$16,000.00
	3	$3,612.50	$14,450.00
	4	$3,612.50	$14,450.00
	5	$3,612.50	$14,450.00
	6	$3,300.00	$13,200.00
	7	$3,612.50	$14,450.00
Ref #126	**809E64550**	**ETHERNET CABLE, OUTDOOR-RATED, (670 FT)**	
	Awd	$3.00	$2,010.00
	2	$2.00	$1,340.00
	3	$1.77	$1,185.90
	4	$1.77	$1,185.90
	5	$1.77	$1,185.90
	6	$3.00	$2,010.00
	7	$1.77	$1,185.90

Ref #127	**809E65000**	**ITS CABINET - GROUND MOUNTED, (2 EACH)**	
	Awd	$14,000.00	$28,000.00
	2	$12,100.00	$24,200.00
	3	$11,240.00	$22,480.00
	4	$11,240.00	$22,480.00
	5	$11,240.00	$22,480.00
	6	$10,240.00	$20,480.00
	7	$11,240.00	$22,480.00
Ref #128	**809E65100**	**STEP-DOWN TRANSFORMER, 3KVA, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$945.00	$1,890.00
	3	$880.00	$1,760.00
	4	$880.00	$1,760.00
	5	$880.00	$1,760.00
	6	$3,500.00	$7,000.00
	7	$880.00	$1,760.00
Ref #129	**809E70050**	**AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$260.00	$260.00
	3	$5,000.00	$5,000.00
	4	$250.00	$250.00
	5	$241.00	$241.00
	6	$3,000.00	$3,000.00
	7	$241.00	$241.00

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$146,660.00**
2	**$160,860.00**
3	**$150,916.21**
4	**$146,166.21**
5	**$146,157.21**
6	**$128,527.50**
7	**$146,157.21**

Ref #130	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$95.00	$3,800.00
	2	$93.00	$3,720.00
	3	$125.00	$5,000.00
	4	$100.00	$4,000.00
	5	$90.00	$3,600.00
	6	$100.00	$4,000.00
	7	$90.00	$3,600.00
Ref #131	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$320.00	$1,280.00
	2	$500.00	$2,000.00
	3	$235.00	$940.00
	4	$215.00	$860.00
	5	$200.00	$800.00
	6	$235.00	$940.00
	7	$750.00	$3,000.00

Ref #132	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (3 SNMT)**	
	Awd	$900.00	$2,700.00
	2	$1,000.00	$3,000.00
	3	$785.00	$2,355.00
	4	$735.00	$2,205.00
	5	$1,100.00	$3,300.00
	6	$785.00	$2,355.00
	7	$1,900.00	$5,700.00
Ref #133	**616E10000**	**WATER, (30 MGAL)**	
	Awd	$111.00	$3,330.00
	2	$85.00	$2,550.00
	3	$1.00	$30.00
	4	$60.00	$1,800.00
	5	$1.00	$30.00
	6	$37.54	$1,126.20
	7	$50.00	$1,500.00
Ref #134	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (6 SNMT)**	
	Awd	$650.00	$3,900.00
	2	$700.00	$4,200.00
	3	$615.00	$3,690.00
	4	$585.00	$3,510.00
	5	$700.00	$4,200.00
	6	$615.00	$3,690.00
	7	$1,800.00	$10,800.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$15,010.00**
2	**$15,470.00**
3	**$12,015.00**
4	**$12,375.00**
5	**$11,930.00**
6	**$12,111.20**
7	**$24,600.00**

Ref #135	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$55,000.00	$55,000.00
	3	$25,000.00	$25,000.00
	4	$35,000.00	$35,000.00
	5	$30,000.00	$30,000.00
	6	$27,500.00	$27,500.00
	7	$54,000.00	$54,000.00
Ref #136	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$50,000.00	$50,000.00
	3	$50,000.00	$50,000.00
	4	$16,600.00	$16,600.00
	5	$43,000.00	$43,000.00
	6	$24,000.00	$24,000.00
	7	$51,030.00	$51,030.00

Ref #137	**619E16020**	**FIELD OFFICE, TYPE C, (8 MNTH)**	
	Awd	$3,750.00	$30,000.00
	2	$3,300.00	$26,400.00
	3	$3,000.00	$24,000.00
	4	$4,300.00	$34,400.00
	5	$1,500.00	$12,000.00
	6	$7,000.00	$56,000.00
	7	$1,800.00	$14,400.00
Ref #138	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$28,825.00	$28,825.00
	3	$135,000.00	$135,000.00
	4	$40,000.00	$40,000.00
	5	$28,000.00	$28,000.00
	6	$59,000.00	$59,000.00
	7	$50,000.00	$50,000.00
Ref #139	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$235,000.00	$235,000.00
	2	$75,000.00	$75,000.00
	3	$225,000.00	$225,000.00
	4	$245,000.00	$245,000.00
	5	$200,000.00	$200,000.00
	6	$270,250.00	$270,250.00
	7	$387,535.43	$387,535.43

Section 9 - INCIDENTALS - Totals

Awd	**$306,500.00**
2	**$235,225.00**
3	**$459,000.00**
4	**$371,000.00**
5	**$313,000.00**
6	**$436,750.00**
7	**$556,965.43**