Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260002
PID 110524
HEN-US 6/US 24-11.32/04.62
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 1/29/2026
Completion Date: 10/31/2028

Contract Awarded To: E S WAGNER - VERNON NAGEL JOINT VENTURE
Award Amount: $58,367,957.69

Engineer's Estimate: $54,741,000.00

Bidder 1
E S WAGNER - VERNON NAGEL JOINT VENTURE
840 PATCHEN RD
Lucas
OREGON, OH 43616
Bid $58,367,957.69

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $59,336,765.05

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $68,046,437.56

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$179,534.00	$179,534.00
	2	$150,000.00	$150,000.00
	3	$83,300.00	$83,300.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (313476 SY)**	
	Awd	$10.80	$3,385,540.80
	2	$12.50	$3,918,450.00
	3	$12.00	$3,761,712.00
Ref #3	**202E30600**	**CONCRETE MEDIAN REMOVED, (806 SY)**	
	Awd	$23.68	$19,086.08
	2	$8.00	$6,448.00
	3	$15.00	$12,090.00
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (213 FT)**	
	Awd	$42.99	$9,156.87
	2	$27.00	$5,751.00
	3	$21.00	$4,473.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (4424 FT)**	
	Awd	$21.68	$95,912.32
	2	$26.00	$115,024.00
	3	$21.00	$92,904.00
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (200 FT)**	
	Awd	$41.73	$8,346.00
	2	$42.00	$8,400.00
	3	$39.00	$7,800.00
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (18100 FT)**	
	Awd	$3.03	$54,843.00
	2	$3.00	$54,300.00
	3	$3.00	$54,300.00
Ref #8	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (1550 FT)**	
	Awd	$4.04	$6,262.00
	2	$4.00	$6,200.00
	3	$4.00	$6,200.00
Ref #9	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (39 EACH)**	
	Awd	$252.53	$9,848.67
	2	$250.00	$9,750.00
	3	$250.00	$9,750.00
Ref #10	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (37 EACH)**	
	Awd	$252.53	$9,343.61
	2	$250.00	$9,250.00
	3	$250.00	$9,250.00
Ref #11	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (4 EACH)**	
	Awd	$252.53	$1,010.12
	2	$250.00	$1,000.00
	3	$250.00	$1,000.00
Ref #12	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (46 EACH)**	
	Awd	$252.53	$11,616.38
	2	$250.00	$11,500.00
	3	$250.00	$11,500.00

Ref #13	**202E47800**	**IMPACT ATTENUATOR REMOVED, (18 EACH)**	
	Awd	$505.05	$9,090.90
	2	$500.00	$9,000.00
	3	$500.00	$9,000.00
Ref #14	**202E58000**	**MANHOLE REMOVED, (6 EACH)**	
	Awd	$800.00	$4,800.00
	2	$1,000.00	$6,000.00
	3	$1,500.00	$9,000.00
Ref #15	**202E58100**	**CATCH BASIN REMOVED, (66 EACH)**	
	Awd	$800.00	$52,800.00
	2	$300.00	$19,800.00
	3	$700.00	$46,200.00
Ref #16	**202E60010**	**MONUMENT ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$155.00	$465.00
	2	$1,500.00	$4,500.00
	3	$450.00	$1,350.00
Ref #17	**202E75000**	**FENCE REMOVED, (1396 FT)**	
	Awd	$5.05	$7,049.80
	2	$3.25	$4,537.00
	3	$5.00	$6,980.00
Ref #18	**202E98000**	**REMOVAL MISC.: EXISTING CONCRETE RR FOUNDATIONS, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$6,650.00	$6,650.00
	3	$20,000.00	$20,000.00
Ref #19	**202E98000**	**REMOVAL MISC.: TRAFFIC MONITORING EQUIPMENT, (LUMP SUM)**	
	Awd	$3,700.00	$3,700.00
	2	$3,700.00	$3,700.00
	3	$4,000.00	$4,000.00
Ref #20	**203E10000**	**EXCAVATION, (130189 CY)**	
	Awd	$24.56	$3,197,441.84
	2	$14.20	$1,848,683.80
	3	$29.00	$3,775,481.00
Ref #21	**203E20000**	**EMBANKMENT, (11802 CY)**	
	Awd	$1.19	$14,044.38
	2	$6.00	$70,812.00
	3	$3.00	$35,406.00
Ref #22	**204E30020**	**GRANULAR MATERIAL, TYPE C, (3535 CY)**	
	Awd	$45.00	$159,075.00
	2	$65.00	$229,775.00
	3	$85.00	$300,475.00
Ref #23	**204E45000**	**PROOF ROLLING, (171 HOUR)**	
	Awd	$184.00	$31,464.00
	2	$75.00	$12,825.00
	3	$230.00	$39,330.00
Ref #24	**206E10500**	**CEMENT, (8752 TON)**	
	Awd	$207.00	$1,811,664.00
	2	$190.00	$1,662,880.00
	3	$187.00	$1,636,624.00

Ref #25	**206E11000**	**CURING COAT, (338183 SY)**	
	Awd	$0.99	$334,801.17
	2	$1.20	$405,819.60
	3	$1.20	$405,819.60
Ref #26	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (338183 SY)**	
	Awd	$2.51	$848,839.33
	2	$3.25	$1,099,094.75
	3	$5.50	$1,860,006.50
Ref #27	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$137,500.00	$137,500.00
	2	$90,000.00	$90,000.00
	3	$45,000.00	$45,000.00
Ref #28	**606E15050**	**GUARDRAIL, TYPE MGS, (16812.5 FT)**	
	Awd	$23.64	$397,447.50
	2	$23.40	$393,412.50
	3	$23.40	$393,412.50
Ref #29	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (700 FT)**	
	Awd	$25.00	$17,500.00
	2	$24.75	$17,325.00
	3	$24.75	$17,325.00
Ref #30	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (25 FT)**	
	Awd	$22.22	$555.50
	2	$22.00	$550.00
	3	$22.00	$550.00
Ref #31	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (613 FT)**	
	Awd	$26.77	$16,410.01
	2	$26.50	$16,244.50
	3	$26.50	$16,244.50
Ref #32	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (15 EACH)**	
	Awd	$2,272.73	$34,090.95
	2	$2,250.00	$33,750.00
	3	$2,250.00	$33,750.00
Ref #33	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (35 EACH)**	
	Awd	$2,626.26	$91,919.10
	2	$2,600.00	$91,000.00
	3	$2,600.00	$91,000.00
Ref #34	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (26 EACH)**	
	Awd	$1,363.64	$35,454.64
	2	$1,350.00	$35,100.00
	3	$1,350.00	$35,100.00
Ref #35	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (18 EACH)**	
	Awd	$2,424.24	$43,636.32
	2	$2,400.00	$43,200.00
	3	$2,400.00	$43,200.00
Ref #36	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (24 EACH)**	
	Awd	$2,575.76	$61,818.24
	2	$2,550.00	$61,200.00
	3	$2,550.00	$61,200.00

Ref #37	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$681.82	$2,727.28
	2	$675.00	$2,700.00
	3	$675.00	$2,700.00
Ref #38	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (12 EACH)**	
	Awd	$9,393.94	$112,727.28
	2	$9,300.00	$111,600.00
	3	$9,300.00	$111,600.00
Ref #39	**607E23000**	**FENCE, TYPE CLT, (2926 FT)**	
	Awd	$37.88	$110,836.88
	2	$28.00	$81,928.00
	3	$37.50	$109,725.00
Ref #40	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (425 FT)**	
	Awd	$117.00	$49,725.00
	2	$117.00	$49,725.00
	3	$155.00	$65,875.00
Ref #41	**622E10200**	**BARRIER TRANSITION, (3 EACH)**	
	Awd	$11,350.00	$34,050.00
	2	$11,350.00	$34,050.00
	3	$13,000.00	$39,000.00
Ref #42	**622E24000**	**CONCRETE BARRIER, TYPE D, (300 FT)**	
	Awd	$219.00	$65,700.00
	2	$219.00	$65,700.00
	3	$235.00	$70,500.00
Ref #43	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (9 EACH)**	
	Awd	$3,425.00	$30,825.00
	2	$3,425.00	$30,825.00
	3	$3,900.00	$35,100.00
Ref #44	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$4,325.00	$8,650.00
	2	$4,325.00	$8,650.00
	3	$5,300.00	$10,600.00
Ref #45	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (9 EACH)**	
	Awd	$3,525.00	$31,725.00
	2	$3,525.00	$31,725.00
	3	$4,200.00	$37,800.00
Ref #46	**623E40500**	**REFERENCE MONUMENT, TYPE A, (3 EACH)**	
	Awd	$245.49	$736.47
	2	$500.00	$1,500.00
	3	$600.00	$1,800.00
Ref #47	**625E25504**	**CONDUIT, 3", 725.051, (250 FT)**	
	Awd	$30.00	$7,500.00
	2	$30.00	$7,500.00
	3	$12.00	$3,000.00
Ref #48	**625E30706**	**PULL BOX, 725.08, 24", (4 EACH)**	
	Awd	$1,400.00	$5,600.00
	2	$1,400.00	$5,600.00
	3	$1,500.00	$6,000.00

Ref #49	**625E31510**	**PULL BOX REMOVED, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$300.00	$1,200.00
	3	$300.00	$1,200.00
Ref #507	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (150 FT)**	
	Awd	$3.03	$454.50
	2	$3.00	$450.00
	3	$3.00	$450.00
Ref #508	**202E38410**	**GUARDRAIL REMOVED FOR REUSE, BARRIER DESIGN, (1075 FT)**	
	Awd	$4.04	$4,343.00
	2	$4.00	$4,300.00
	3	$4.00	$4,300.00
Ref #509	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (150 FT)**	
	Awd	$9.09	$1,363.50
	2	$9.00	$1,350.00
	3	$9.00	$1,350.00
Ref #510	**606E16600**	**GUARDRAIL REBUILT, BARRIER DESIGN, TYPE 5, (1075 FT)**	
	Awd	$14.14	$15,200.50
	2	$14.00	$15,050.00
	3	$14.00	$15,050.00
Ref #512	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$236,103.28	$236,103.28
	2	$66,950.00	$66,950.00
	3	$325,000.00	$325,000.00

Section 1 - ROADWAY - Totals

Awd	**$11,836,535.22**
2	**$10,982,735.15**
3	**$13,781,783.10**

Ref #50	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (225 SY)**	
	Awd	$170.00	$38,250.00
	2	$100.00	$22,500.00
	3	$175.00	$39,375.00
Ref #51	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (3 CY)**	
	Awd	$653.55	$1,960.65
	2	$200.00	$600.00
	3	$450.00	$1,350.00
Ref #52	**659E00100**	**SOIL ANALYSIS TEST, (3 EACH)**	
	Awd	$50.00	$150.00
	2	$100.00	$300.00
	3	$50.00	$150.00
Ref #53	**659E00300**	**TOPSOIL, (23950 CY)**	
	Awd	$17.32	$414,814.00
	2	$7.50	$179,625.00
	3	$12.00	$287,400.00
Ref #54	**659E10000**	**SEEDING AND MULCHING, (215762 SY)**	
	Awd	$0.60	$129,457.20
	2	$0.62	$133,772.44
	3	$0.60	$129,457.20

Ref #55	**659E14000**	**REPAIR SEEDING AND MULCHING, (10788 SY)**	
	Awd	$2.01	$21,683.88
	2	$0.70	$7,551.60
	3	$0.60	$6,472.80
Ref #56	**659E20000**	**COMMERCIAL FERTILIZER, (29.12 TON)**	
	Awd	$850.00	$24,752.00
	2	$800.00	$23,296.00
	3	$850.00	$24,752.00
Ref #57	**659E31000**	**LIME, (4.95 ACRE)**	
	Awd	$5.00	$24.75
	2	$5.00	$24.75
	3	$5.00	$24.75
Ref #58	**659E35000**	**WATER, (583 MGAL)**	
	Awd	$1.00	$583.00
	2	$0.50	$291.50
	3	$1.00	$583.00
Ref #59	**659E40000**	**MOWING, (485 MSF)**	
	Awd	$5.00	$2,425.00
	2	$2.50	$1,212.50
	3	$5.00	$2,425.00
Ref #60	**670E00500**	**SLOPE EROSION PROTECTION, (44574 SY)**	
	Awd	$1.80	$80,233.20
	2	$1.80	$80,233.20
	3	$1.80	$80,233.20
Ref #61	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$9,000.00	$9,000.00
	3	$9,000.00	$9,000.00
Ref #62	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$10,440.00	$10,440.00
	2	$41,400.00	$41,400.00
	3	$40,000.00	$40,000.00
Ref #63	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$23,927.49	$23,927.49
	2	$23,930.00	$23,930.00
	3	$31,000.00	$31,000.00
Ref #64	**832E30000**	**EROSION CONTROL, (825000 EACH)**	
	Awd	$1.00	$825,000.00
	2	$1.00	$825,000.00
	3	$1.00	$825,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,582,701.17**
2	**$1,348,736.99**
3	**$1,477,222.95**

Ref #65	**602E20000**	**CONCRETE MASONRY, (12.1 CY)**	
	Awd	$4,100.00	$49,610.00
	2	$4,300.00	$52,030.00
	3	$4,200.00	$50,820.00

Ref #66	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (99647 FT)**	
	Awd	$10.80	$1,076,187.60
	2	$14.50	$1,444,881.50
	3	$16.00	$1,594,352.00
Ref #67	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (2359 FT)**	
	Awd	$23.96	$56,521.64
	2	$15.00	$35,385.00
	3	$22.00	$51,898.00
Ref #68	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (113178 FT)**	
	Awd	$9.30	$1,052,555.40
	2	$10.00	$1,131,780.00
	3	$11.00	$1,244,958.00
Ref #69	**605E31100**	**AGGREGATE DRAINS, (50 FT)**	
	Awd	$33.46	$1,673.00
	2	$24.80	$1,240.00
	3	$10.00	$500.00
Ref #70	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (6500 FT)**	
	Awd	$28.78	$187,070.00
	2	$21.50	$139,750.00
	3	$36.00	$234,000.00
Ref #71	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$23.74	$1,187.00
	2	$25.00	$1,250.00
	3	$45.00	$2,250.00
Ref #72	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (541 FT)**	
	Awd	$94.77	$51,270.57
	2	$85.00	$45,985.00
	3	$130.00	$70,330.00
Ref #73	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (2620 FT)**	
	Awd	$93.91	$246,044.20
	2	$90.00	$235,800.00
	3	$140.00	$366,800.00
Ref #74	**611E07401**	**18" CONDUIT, TYPE B, AS PER PLAN, (585 FT)**	
	Awd	$103.52	$60,559.20
	2	$102.00	$59,670.00
	3	$150.00	$87,750.00
Ref #75	**611E13401**	**30" CONDUIT, TYPE B, AS PER PLAN, (196 FT)**	
	Awd	$183.53	$35,971.88
	2	$185.00	$36,260.00
	3	$240.00	$47,040.00
Ref #76	**611E98180**	**CATCH BASIN, NO. 3A, (3 EACH)**	
	Awd	$4,175.00	$12,525.00
	2	$3,200.00	$9,600.00
	3	$3,800.00	$11,400.00
Ref #77	**611E98230**	**CATCH BASIN, NO. 4, (3 EACH)**	
	Awd	$5,400.00	$16,200.00
	2	$5,200.00	$15,600.00
	3	$6,100.00	$18,300.00

Ref #78	**611E98410**	**CATCH BASIN, NO. 8, (51 EACH)**	
	Awd	$5,968.00	$304,368.00
	2	$5,500.00	$280,500.00
	3	$6,400.00	$326,400.00
Ref #79	**611E98434**	**CATCH BASIN, NO. 8A, (2 EACH)**	
	Awd	$7,250.00	$14,500.00
	2	$7,000.00	$14,000.00
	3	$8,500.00	$17,000.00
Ref #80	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,785.00	$5,570.00
	2	$2,100.00	$4,200.00
	3	$3,500.00	$7,000.00
Ref #81	**611E98710**	**INLET, NO. 2-6, (3 EACH)**	
	Awd	$8,900.00	$26,700.00
	2	$5,400.00	$16,200.00
	3	$9,200.00	$27,600.00
Ref #82	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (116 EACH)**	
	Awd	$478.00	$55,448.00
	2	$350.00	$40,600.00
	3	$400.00	$46,400.00
Ref #511	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (10 EACH)**	
	Awd	$840.00	$8,400.00
	2	$450.00	$4,500.00
	3	$1,000.00	$10,000.00
Ref #514	**611E07201**	**18" CONDUIT, TYPE A, AS PER PLAN, (104 FT)**	
	Awd	$203.93	$21,208.72
	2	$120.00	$12,480.00
	3	$170.00	$17,680.00
Ref #515	**611E08901**	**21" CONDUIT, TYPE B, AS PER PLAN, (75 FT)**	
	Awd	$170.78	$12,808.50
	2	$125.00	$9,375.00
	3	$200.00	$15,000.00

Section 3 - DRAINAGE - Totals

Awd	**$3,296,378.71**
2	**$3,591,086.50**
3	**$4,247,478.00**

Ref #83	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (46033 SY)**	
	Awd	$2.20	$101,272.60
	2	$2.20	$101,272.60
	3	$2.20	$101,272.60
Ref #84	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3 1/4", (22934 SY)**	
	Awd	$3.35	$76,828.90
	2	$3.35	$76,828.90
	3	$3.35	$76,828.90
Ref #85	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3 3/4", (12393 SY)**	
	Awd	$4.80	$59,486.40
	2	$4.80	$59,486.40
	3	$4.80	$59,486.40

Ref #86	**302E66001**	**ASPHALT CONCRETE BASE, AS PER PLAN, 25.0 MM GYRATO, (63526 CY)**	
	Awd	$169.50	$10,767,657.00
	2	$169.50	$10,767,657.00
	3	$169.50	$10,767,657.00
Ref #87	**304E20000**	**AGGREGATE BASE, (55883 CY)**	
	Awd	$59.63	$3,332,303.29
	2	$59.50	$3,325,038.50
	3	$73.00	$4,079,459.00
Ref #88	**407E10000**	**TACK COAT, (54917 GAL)**	
	Awd	$2.75	$151,021.75
	2	$2.75	$151,021.75
	3	$2.75	$151,021.75
Ref #89	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (517 CY)**	
	Awd	$408.00	$210,936.00
	2	$408.00	$210,936.00
	3	$408.00	$210,936.00
Ref #90	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (14609 CY)**	
	Awd	$187.75	$2,742,839.75
	2	$187.75	$2,742,839.75
	3	$187.75	$2,742,839.75
Ref #91	**442E10101**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (775 CY)**	
	Awd	$345.00	$267,375.00
	2	$345.00	$267,375.00
	3	$345.00	$267,375.00
Ref #92	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (14057 CY)**	
	Awd	$241.00	$3,387,737.00
	2	$241.00	$3,387,737.00
	3	$241.00	$3,387,737.00
Ref #93	**452E14120**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (35292 SY)**	
	Awd	$99.33	$3,505,554.36
	2	$99.00	$3,493,908.00
	3	$130.00	$4,587,960.00
Ref #94	**609E14000**	**CURB, TYPE 2-A, (512 FT)**	
	Awd	$15.05	$7,705.60
	2	$17.80	$9,113.60
	3	$8.00	$4,096.00
Ref #95	**609E24510**	**CURB, TYPE 4-C, (226 FT)**	
	Awd	$41.33	$9,340.58
	2	$31.00	$7,006.00
	3	$85.00	$19,210.00
Ref #96	**609E71000**	**CONCRETE MEDIAN, (9120 SF)**	
	Awd	$12.13	$110,625.60
	2	$10.40	$94,848.00
	3	$22.00	$200,640.00
Ref #97	**617E10100**	**COMPACTED AGGREGATE, (390 CY)**	
	Awd	$90.00	$35,100.00
	2	$250.00	$97,500.00
	3	$120.00	$46,800.00

Ref #98	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (24.6 MILE)**	
	Awd	$1,255.87	$30,894.40
	2	$1,500.20	$36,904.92
	3	$1,175.00	$28,905.00
Ref #99	**690E98400**	**SPECIAL - INTELLIGENT COMPACTION (IC), (LUMP SUM)**	
	Awd	$320,000.00	$320,000.00
	2	$320,000.00	$320,000.00
	3	$320,000.00	$320,000.00
Ref #100	**690E98400**	**SPECIAL - PAVER MOUNTED THERMAL PROFILING, (LUMP SUM)**	
	Awd	$47,000.00	$47,000.00
	2	$47,000.00	$47,000.00
	3	$47,000.00	$47,000.00
Ref #513	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (383 CY)**	
	Awd	$264.00	$101,112.00
	2	$265.00	$101,495.00
	3	$265.00	$101,495.00

Section 4 - PAVEMENT - Totals

Awd	**$25,264,790.23**
2	**$25,297,968.42**
3	**$27,200,719.40**

Ref #101	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (324 EACH)**	
	Awd	$75.00	$24,300.00
	2	$75.00	$24,300.00
	3	$75.00	$24,300.00
Ref #102	**621E00100**	**RPM, (1396 EACH)**	
	Awd	$36.75	$51,303.00
	2	$36.75	$51,303.00
	3	$36.75	$51,303.00
Ref #103	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1189 EACH)**	
	Awd	$12.00	$14,268.00
	2	$7.50	$8,917.50
	3	$12.00	$14,268.00
Ref #104	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (1 EACH)**	
	Awd	$13.13	$13.13
	2	$13.00	$13.00
	3	$15.00	$15.00
Ref #105	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (1 EACH)**	
	Awd	$13.13	$13.13
	2	$13.00	$13.00
	3	$15.00	$15.00
Ref #106	**626E00116**	**BARRIER REFLECTOR, TYPE 5, BI-DIRECTIONAL, (231 EACH)**	
	Awd	$13.13	$3,033.03
	2	$13.00	$3,003.00
	3	$15.00	$3,465.00
Ref #107	**626E00116**	**BARRIER REFLECTOR, TYPE 5, ONE-WAY, (103 EACH)**	
	Awd	$13.13	$1,352.39
	2	$13.00	$1,339.00
	3	$15.00	$1,545.00

Ref #108	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (335 FT)**	
	Awd	$16.00	$5,360.00
	2	$16.00	$5,360.00
	3	$16.00	$5,360.00
Ref #109	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (37 FT)**	
	Awd	$35.00	$1,295.00
	2	$35.00	$1,295.00
	3	$35.00	$1,295.00
Ref #110	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (136 FT)**	
	Awd	$70.00	$9,520.00
	2	$70.00	$9,520.00
	3	$70.00	$9,520.00
Ref #111	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (43 FT)**	
	Awd	$45.00	$1,935.00
	2	$45.00	$1,935.00
	3	$45.00	$1,935.00
Ref #112	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (61 FT)**	
	Awd	$80.00	$4,880.00
	2	$80.00	$4,880.00
	3	$80.00	$4,880.00
Ref #113	**630E80100**	**SIGN, FLAT SHEET, (281 SF)**	
	Awd	$15.00	$4,215.00
	2	$15.00	$4,215.00
	3	$15.00	$4,215.00
Ref #114	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (120 SF)**	
	Awd	$21.00	$2,520.00
	2	$21.00	$2,520.00
	3	$21.00	$2,520.00
Ref #115	**630E81100**	**SIGN ERECTED, FLAT SHEET, (281 SF)**	
	Awd	$3.00	$843.00
	2	$3.00	$843.00
	3	$3.00	$843.00
Ref #116	**630E81200**	**SIGN ERECTED, EXTRUSHEET, (120 SF)**	
	Awd	$4.00	$480.00
	2	$4.00	$480.00
	3	$4.00	$480.00
Ref #117	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (16 EACH)**	
	Awd	$1,125.00	$18,000.00
	2	$925.00	$14,800.00
	3	$925.00	$14,800.00
Ref #118	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (26 EACH)**	
	Awd	$10.00	$260.00
	2	$10.00	$260.00
	3	$10.00	$260.00
Ref #119	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (105 EACH)**	
	Awd	$65.00	$6,825.00
	2	$65.00	$6,825.00
	3	$65.00	$6,825.00

Ref #120	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (26 EACH)**	
	Awd	$15.00	$390.00
	2	$15.00	$390.00
	3	$15.00	$390.00
Ref #121	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (12 EACH)**	
	Awd	$285.00	$3,420.00
	2	$285.00	$3,420.00
	3	$285.00	$3,420.00
Ref #122	**630E97900**	**SIGNING, MISC.: 6" x 8" SOLID WOOD POST, AS PER PL, (119 FT)**	
	Awd	$58.00	$6,902.00
	2	$58.00	$6,902.00
	3	$58.00	$6,902.00
Ref #123	**642E00720**	**CHEVRON MARKING, TYPE 1, (2472 FT)**	
	Awd	$4.00	$9,888.00
	2	$4.00	$9,888.00
	3	$4.00	$9,888.00
Ref #124	**642E40000**	**SPEED MEASUREMENT MARKING, (20 EACH)**	
	Awd	$100.00	$2,000.00
	2	$100.00	$2,000.00
	3	$100.00	$2,000.00
Ref #125	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (32.25 MILE)**	
	Awd	$5,250.00	$169,312.50
	2	$5,250.00	$169,312.50
	3	$5,250.00	$169,312.50
Ref #126	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (12.16 MILE)**	
	Awd	$1,850.00	$22,496.00
	2	$1,850.00	$22,496.00
	3	$1,850.00	$22,496.00
Ref #127	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (13541 FT)**	
	Awd	$2.50	$33,852.50
	2	$2.50	$33,852.50
	3	$2.50	$33,852.50
Ref #128	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (14795 FT)**	
	Awd	$1.00	$14,795.00
	2	$1.00	$14,795.00
	3	$1.00	$14,795.00
Ref #129	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (39.56 MILE)**	
	Awd	$1,250.00	$49,450.00
	2	$1,250.00	$49,450.00
	3	$1,250.00	$49,450.00
Ref #130	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (14967 FT)**	
	Awd	$1.00	$14,967.00
	2	$1.00	$14,967.00
	3	$1.00	$14,967.00
Ref #131	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (13541 FT)**	
	Awd	$1.25	$16,926.25
	2	$1.25	$16,926.25
	3	$1.25	$16,926.25

Ref #132	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (4.86 MILE)**	
	Awd	$3,250.00	$15,795.00
	2	$3,250.00	$15,795.00
	3	$3,250.00	$15,795.00
Ref #500	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (90 EACH)**	
	Awd	$110.00	$9,900.00
	2	$110.00	$9,900.00
	3	$110.00	$9,900.00
Ref #501	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN, (104 EACH)**	
	Awd	$45.00	$4,680.00
	2	$45.00	$4,680.00
	3	$45.00	$4,680.00
Ref #502	**642E00900**	**ISLAND MARKING, TYPE 1, (160 SF)**	
	Awd	$4.00	$640.00
	2	$4.00	$640.00
	3	$4.00	$640.00
Ref #503	**646E10400**	**STOP LINE, (172 FT)**	
	Awd	$12.00	$2,064.00
	2	$12.00	$2,064.00
	3	$12.00	$2,064.00
Ref #504	**646E20300**	**LANE ARROW, (20 EACH)**	
	Awd	$150.00	$3,000.00
	2	$150.00	$3,000.00
	3	$150.00	$3,000.00
Ref #505	**850E10100**	**GROOVING FOR 4" RECESSED PAVEMENT MARKING, (ASPHAL, (250 FT)**	
	Awd	$1.00	$250.00
	2	$1.00	$250.00
	3	$1.00	$250.00
Ref #506	**807E12400**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (250 FT)**	
	Awd	$2.00	$500.00
	2	$2.00	$500.00
	3	$2.00	$500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$531,643.93**
2	**$523,049.75**
3	**$529,072.25**

Ref #133	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (100 CY)**	
	Awd	$39.00	$3,900.00
	2	$50.00	$5,000.00
	3	$80.00	$8,000.00
Ref #134	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1200 HOUR)**	
	Awd	$80.00	$96,000.00
	2	$85.00	$102,000.00
	3	$135.00	$162,000.00
Ref #135	**614E11630**	**INCREASED BARRIER DELINEATION, (6835 FT)**	
	Awd	$0.56	$3,827.60
	2	$1.25	$8,543.75
	3	$0.75	$5,126.25

Ref #136	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (14 EACH)**	
	Awd	$2,828.28	$39,595.92
	2	$2,280.00	$31,920.00
	3	$14,000.00	$196,000.00
Ref #137	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$48,000.00	$48,000.00
	3	$300,000.00	$300,000.00
Ref #138	**614E12460**	**WORK ZONE MARKING SIGN, (50 EACH)**	
	Awd	$150.00	$7,500.00
	2	$150.00	$7,500.00
	3	$800.00	$40,000.00
Ref #139	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (20 EACH)**	
	Awd	$250.00	$5,000.00
	2	$250.00	$5,000.00
	3	$800.00	$16,000.00
Ref #140	**614E12500**	**REPLACEMENT SIGN, (25 EACH)**	
	Awd	$295.00	$7,375.00
	2	$192.00	$4,800.00
	3	$500.00	$12,500.00
Ref #141	**614E12600**	**REPLACEMENT DRUM, (250 EACH)**	
	Awd	$62.00	$15,500.00
	2	$56.00	$14,000.00
	3	$85.00	$21,250.00
Ref #142	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (20 EACH)**	
	Awd	$24,750.00	$495,000.00
	2	$24,750.00	$495,000.00
	3	$50,000.00	$1,000,000.00
Ref #143	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (2110 EACH)**	
	Awd	$6.50	$13,715.00
	2	$36.75	$77,542.50
	3	$62.00	$130,820.00
Ref #144	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (30 CY)**	
	Awd	$775.00	$23,250.00
	2	$925.00	$27,750.00
	3	$775.00	$23,250.00
Ref #145	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (282 CY)**	
	Awd	$955.00	$269,310.00
	2	$955.00	$269,310.00
	3	$955.00	$269,310.00
Ref #146	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (2685 EACH)**	
	Awd	$9.28	$24,916.80
	2	$6.80	$18,258.00
	3	$8.00	$21,480.00
Ref #147	**614E13318**	**BARRIER REFLECTOR, TYPE 5, ONE-WAY, (50 EACH)**	
	Awd	$23.69	$1,184.50
	2	$18.00	$900.00
	3	$20.00	$1,000.00

Ref #148	**614E13350**	**OBJECT MARKER, ONE WAY, (1460 EACH)**	
	Awd	$23.87	$34,850.20
	2	$16.00	$23,360.00
	3	$22.00	$32,120.00
Ref #149	**614E18000**	**MAINTAINING TRAFFIC, MISC.: 6"X8" SOLID WOOD POST,, (57 EACH)**	
	Awd	$1,340.00	$76,380.00
	2	$1,340.00	$76,380.00
	3	$1,340.00	$76,380.00
Ref #150	**614E18010**	**MAINTAINING TRAFFIC, MISC.:SIGN (FLAT SHEET), (1105 SF)**	
	Awd	$22.00	$24,310.00
	2	$22.00	$24,310.00
	3	$22.00	$24,310.00
Ref #151	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (155 SNMT)**	
	Awd	$389.28	$60,338.40
	2	$800.00	$124,000.00
	3	$650.00	$100,750.00
Ref #152	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (69.8 MILE)**	
	Awd	$800.00	$55,840.00
	2	$800.00	$55,840.00
	3	$800.00	$55,840.00
Ref #153	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (69.8 MILE)**	
	Awd	$3,000.00	$209,400.00
	2	$3,000.00	$209,400.00
	3	$3,000.00	$209,400.00
Ref #154	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (16202 FT)**	
	Awd	$1.00	$16,202.00
	2	$1.00	$16,202.00
	3	$1.00	$16,202.00
Ref #155	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (16202 FT)**	
	Awd	$2.00	$32,404.00
	2	$2.00	$32,404.00
	3	$2.00	$32,404.00
Ref #157	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1000 FT)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
Ref #158	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (34362 FT)**	
	Awd	$0.75	$25,771.50
	2	$0.75	$25,771.50
	3	$0.75	$25,771.50
Ref #159	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (34362 FT)**	
	Awd	$1.25	$42,952.50
	2	$1.25	$42,952.50
	3	$1.25	$42,952.50
Ref #160	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (200 FT)**	
	Awd	$3.00	$600.00
	2	$3.00	$600.00
	3	$3.00	$600.00

Ref #161	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (200 FT)**	
	Awd	$3.00	$600.00
	2	$3.00	$600.00
	3	$3.00	$600.00
Ref #162	**614E30000**	**WORK ZONE ARROW, CLASS I, (12 EACH)**	
	Awd	$125.00	$1,500.00
	2	$125.00	$1,500.00
	3	$125.00	$1,500.00
Ref #163	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (12 EACH)**	
	Awd	$125.00	$1,500.00
	2	$125.00	$1,500.00
	3	$125.00	$1,500.00
Ref #164	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$287,687.00	$287,687.00
	2	$220,000.00	$220,000.00
	3	$40,000.00	$40,000.00
Ref #165	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (400 SY)**	
	Awd	$84.95	$33,980.00
	2	$90.00	$36,000.00
	3	$150.00	$60,000.00
Ref #166	**616E10000**	**WATER, (600 MGAL)**	
	Awd	$100.00	$60,000.00
	2	$35.00	$21,000.00
	3	$100.00	$60,000.00
Ref #167	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (63645 FT)**	
	Awd	$15.50	$986,497.50
	2	$20.00	$1,272,900.00
	3	$30.00	$1,909,350.00
Ref #168	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$4,000.00	$8,000.00
	3	$1,300.00	$2,600.00
Ref #169	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (7198 FT)**	
	Awd	$11.00	$79,178.00
	2	$19.50	$140,361.00
	3	$21.50	$154,757.00
Ref #170	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (527 SNMT)**	
	Awd	$329.04	$173,404.08
	2	$500.00	$263,500.00
	3	$525.00	$276,675.00
Ref #516	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (2.97 MILE)**	
	Awd	$750.00	$2,227.50
	2	$750.00	$2,227.50
	3	$750.00	$2,227.50
Ref #517	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (2.97 MILE)**	
	Awd	$2,000.00	$5,940.00
	2	$2,000.00	$5,940.00
	3	$2,000.00	$5,940.00

Ref #518	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (32059 SY)**	
	Awd	$73.53	$2,357,298.27
	2	$79.00	$2,532,661.00
	3	$79.00	$2,532,661.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5,627,935.77**
2	**$6,253,933.75**
3	**$7,872,276.75**

Ref #171	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL (1 1/, (112 FT)**	
	Awd	$28.00	$3,136.00
	2	$15.96	$1,787.52
	3	$55.00	$6,160.00
Ref #172	**516E31010**	**2" DEEP JOINT SEALER, (112 FT)**	
	Awd	$25.00	$2,800.00
	2	$5.23	$585.76
	3	$30.00	$3,360.00
Ref #173	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (890 SY)**	
	Awd	$84.00	$74,760.00
	2	$69.73	$62,059.70
	3	$100.00	$89,000.00
Ref #174	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (890 SY)**	
	Awd	$103.00	$91,670.00
	2	$102.22	$90,975.80
	3	$90.00	$80,100.00
Ref #175	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (4 CY)**	
	Awd	$250.00	$1,000.00
	2	$256.76	$1,027.04
	3	$225.00	$900.00
Ref #176	**848E50000**	**HAND CHIPPING, (49 SY)**	
	Awd	$150.00	$7,350.00
	2	$178.33	$8,738.17
	3	$180.00	$8,820.00
Ref #177	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,556.69	$1,556.69
	3	$1,750.00	$1,750.00
Ref #178	**848E50200**	**FULL-DEPTH REPAIR, (2 CY)**	
	Awd	$1,100.00	$2,200.00
	2	$1,520.27	$3,040.54
	3	$2,400.00	$4,800.00
Ref #179	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (1 1/4"), (890 SY)**	
	Awd	$15.00	$13,350.00
	2	$20.80	$18,512.00
	3	$25.00	$22,250.00
Ref #180	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (49 SY)**	
	Awd	$28.00	$1,372.00
	2	$157.29	$7,707.21
	3	$80.00	$3,920.00

Section 7 - STRUCTURE REPAIR (HEN-24-0980R) - Totals

Awd	**$200,138.00**
2	**$195,990.43**
3	**$221,060.00**

Ref #181	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$35,087.81	$35,087.81
	3	$70,000.00	$70,000.00
Ref #182	**202E22900**	**APPROACH SLAB REMOVED, (90 SY)**	
	Awd	$60.00	$5,400.00
	2	$30.32	$2,728.80
	3	$95.00	$8,550.00
Ref #183	**202E38500**	**BRIDGE RAILING REMOVED, (138 FT)**	
	Awd	$8.00	$1,104.00
	2	$8.98	$1,239.24
	3	$10.00	$1,380.00
Ref #184	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (16121 LB)**	
	Awd	$1.55	$24,987.55
	2	$1.52	$24,503.92
	3	$2.00	$32,242.00
Ref #185	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.55	$310.00
	2	$2.03	$406.00
	3	$2.50	$500.00
Ref #186	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (3098 LB)**	
	Awd	$2.80	$8,674.40
	2	$2.29	$7,094.42
	3	$3.00	$9,294.00
Ref #187	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (362 EACH)**	
	Awd	$25.00	$9,050.00
	2	$20.48	$7,413.76
	3	$62.00	$22,444.00
Ref #188	**511E32210**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (50 CY)**	
	Awd	$1,200.00	$60,000.00
	2	$1,400.19	$70,009.50
	3	$2,100.00	$105,000.00
Ref #189	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (16 CY)**	
	Awd	$950.00	$15,200.00
	2	$1,152.62	$18,441.92
	3	$1,700.00	$27,200.00
Ref #190	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (75 SY)**	
	Awd	$30.00	$2,250.00
	2	$31.10	$2,332.50
	3	$36.00	$2,700.00
Ref #191	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL (1 1/, (60 FT)**	
	Awd	$28.00	$1,680.00
	2	$16.88	$1,012.80
	3	$55.00	$3,300.00

Ref #192	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (50 SF)**	
	Awd	$11.00	$550.00
	2	$5.83	$291.50
	3	$8.00	$400.00
Ref #193	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (81 SF)**	
	Awd	$12.00	$972.00
	2	$7.50	$607.50
	3	$11.00	$891.00
Ref #194	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (42 SF)**	
	Awd	$45.00	$1,890.00
	2	$15.00	$630.00
	3	$35.00	$1,470.00
Ref #195	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$46,937.75	$46,937.75
	3	$40,000.00	$40,000.00
Ref #196	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (164 FT)**	
	Awd	$436.36	$71,563.04
	2	$432.00	$70,848.00
	3	$450.00	$73,800.00
Ref #197	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (14 CY)**	
	Awd	$100.00	$1,400.00
	2	$128.30	$1,796.20
	3	$150.00	$2,100.00
Ref #198	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (166 FT)**	
	Awd	$16.00	$2,656.00
	2	$16.25	$2,697.50
	3	$22.00	$3,652.00
Ref #199	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (78 FT)**	
	Awd	$8.00	$624.00
	2	$11.70	$912.60
	3	$19.00	$1,482.00
Ref #200	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (7 FT)**	
	Awd	$12.00	$84.00
	2	$53.62	$375.34
	3	$80.00	$560.00
Ref #201	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (152 SY)**	
	Awd	$360.00	$54,720.00
	2	$393.19	$59,764.88
	3	$430.00	$65,360.00
Ref #202	**526E90010**	**TYPE A INSTALLATION, (60 FT)**	
	Awd	$150.00	$9,000.00
	2	$169.07	$10,144.20
	3	$321.09	$19,265.40
Ref #203	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (228 SY)**	
	Awd	$145.00	$33,060.00
	2	$144.85	$33,025.80
	3	$100.00	$22,800.00

Ref #204	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (131 SY)**	
	Awd	$115.00	$15,065.00
	2	$100.94	$13,223.14
	3	$90.00	$11,790.00
Ref #205	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (1 CY)**	
	Awd	$250.00	$250.00
	2	$256.76	$256.76
	3	$225.00	$225.00
Ref #206	**848E50000**	**HAND CHIPPING, (13 SY)**	
	Awd	$150.00	$1,950.00
	2	$173.91	$2,260.83
	3	$180.00	$2,340.00
Ref #207	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,556.69	$1,556.69
	3	$1,750.00	$1,750.00
Ref #208	**848E50200**	**FULL-DEPTH REPAIR, (2 CY)**	
	Awd	$1,100.00	$2,200.00
	2	$1,293.21	$2,586.42
	3	$1,800.00	$3,600.00
Ref #209	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (1 1/4"), (228 SY)**	
	Awd	$15.00	$3,420.00
	2	$8.88	$2,024.64
	3	$14.00	$3,192.00
Ref #210	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (13 SY)**	
	Awd	$28.00	$364.00
	2	$114.72	$1,491.36
	3	$80.00	$1,040.00

Section 8 - STRUCTURE REPAIR (HEN-6-1150 (RAMP)) - Totals

Awd	**$425,923.99**
2	**$421,701.78**
3	**$538,327.40**

Ref #211	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$39,280.94	$39,280.94
	3	$72,000.00	$72,000.00
Ref #212	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$60.00	$7,980.00
	2	$29.74	$3,955.42
	3	$95.00	$12,635.00
Ref #213	**202E38500**	**BRIDGE RAILING REMOVED, (159 FT)**	
	Awd	$8.00	$1,272.00
	2	$7.94	$1,262.46
	3	$10.00	$1,590.00
Ref #214	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (18494 LB)**	
	Awd	$1.55	$28,665.70
	2	$1.51	$27,925.94
	3	$2.00	$36,988.00

Ref #215	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.55	$310.00
	2	$2.03	$406.00
	3	$2.50	$500.00
Ref #216	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (3318 LB)**	
	Awd	$2.80	$9,290.40
	2	$2.28	$7,565.04
	3	$3.00	$9,954.00
Ref #217	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (396 EACH)**	
	Awd	$25.00	$9,900.00
	2	$20.72	$8,205.12
	3	$70.00	$27,720.00
Ref #218	**511E32210**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (58 CY)**	
	Awd	$1,300.00	$75,400.00
	2	$1,456.37	$84,469.46
	3	$2,100.00	$121,800.00
Ref #219	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (17 CY)**	
	Awd	$925.00	$15,725.00
	2	$1,011.91	$17,202.47
	3	$1,700.00	$28,900.00
Ref #220	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (95 SY)**	
	Awd	$30.00	$2,850.00
	2	$32.45	$3,082.75
	3	$36.00	$3,420.00
Ref #221	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL (1 1/, (81 FT)**	
	Awd	$72.00	$5,832.00
	2	$16.78	$1,359.18
	3	$55.00	$4,455.00
Ref #222	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (66 SF)**	
	Awd	$11.00	$726.00
	2	$6.36	$419.76
	3	$8.00	$528.00
Ref #223	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (91 SF)**	
	Awd	$12.00	$1,092.00
	2	$6.67	$606.97
	3	$11.00	$1,001.00
Ref #224	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (19 SF)**	
	Awd	$28.00	$532.00
	2	$25.35	$481.65
	3	$50.00	$950.00
Ref #225	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$46,937.75	$46,937.75
	3	$40,000.00	$40,000.00
Ref #226	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (180 FT)**	
	Awd	$436.36	$78,544.80
	2	$432.00	$77,760.00
	3	$450.00	$81,000.00

Ref #227	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (16 CY)**	
	Awd	$100.00	$1,600.00
	2	$133.39	$2,134.24
	3	$150.00	$2,400.00
Ref #228	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (179 FT)**	
	Awd	$16.00	$2,864.00
	2	$15.85	$2,837.15
	3	$22.00	$3,938.00
Ref #229	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (93 FT)**	
	Awd	$8.00	$744.00
	2	$11.34	$1,054.62
	3	$19.00	$1,767.00
Ref #230	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (19 FT)**	
	Awd	$12.00	$228.00
	2	$19.76	$375.44
	3	$80.00	$1,520.00
Ref #231	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (223 SY)**	
	Awd	$360.00	$80,280.00
	2	$374.08	$83,419.84
	3	$430.00	$95,890.00
Ref #232	**526E90010**	**TYPE A INSTALLATION, (81 FT)**	
	Awd	$150.00	$12,150.00
	2	$173.79	$14,076.99
	3	$321.09	$26,008.29
Ref #233	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (354 SY)**	
	Awd	$110.00	$38,940.00
	2	$101.72	$36,008.88
	3	$120.00	$42,480.00
Ref #234	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (243 SY)**	
	Awd	$120.00	$29,160.00
	2	$112.78	$27,405.54
	3	$120.00	$29,160.00
Ref #235	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$250.00	$750.00
	2	$256.76	$770.28
	3	$225.00	$675.00
Ref #236	**848E50000**	**HAND CHIPPING, (19 SY)**	
	Awd	$150.00	$2,850.00
	2	$187.57	$3,563.83
	3	$180.00	$3,420.00
Ref #237	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,556.69	$1,556.69
	3	$1,750.00	$1,750.00
Ref #238	**848E50200**	**FULL-DEPTH REPAIR, (4 CY)**	
	Awd	$1,100.00	$4,400.00
	2	$1,261.16	$5,044.64
	3	$1,800.00	$7,200.00

Section 9 - STRUCTURE REPAIR (HEN-6-1150L) - Totals

Awd	**$511,585.90**
2	**$499,169.05**
3	**$659,649.29**

Ref #241	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$41,337.25	$41,337.25
	3	$72,000.00	$72,000.00
Ref #242	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$60.00	$7,980.00
	2	$29.74	$3,955.42
	3	$95.00	$12,635.00
Ref #243	**202E38500**	**BRIDGE RAILING REMOVED, (159 FT)**	
	Awd	$8.00	$1,272.00
	2	$7.94	$1,262.46
	3	$10.00	$1,590.00
Ref #244	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (18501 LB)**	
	Awd	$1.55	$28,676.55
	2	$1.51	$27,936.51
	3	$2.00	$37,002.00
Ref #245	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.55	$310.00
	2	$1.34	$268.00
	3	$2.50	$500.00
Ref #246	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (3318 LB)**	
	Awd	$2.80	$9,290.40
	2	$2.28	$7,565.04
	3	$3.00	$9,954.00
Ref #247	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (396 EACH)**	
	Awd	$25.00	$9,900.00
	2	$20.72	$8,205.12
	3	$75.00	$29,700.00
Ref #248	**511E32210**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (57 CY)**	
	Awd	$1,300.00	$74,100.00
	2	$1,478.59	$84,279.63
	3	$2,100.00	$119,700.00
Ref #249	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (17 CY)**	
	Awd	$950.00	$16,150.00
	2	$996.15	$16,934.55
	3	$1,700.00	$28,900.00
Ref #250	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (95 SY)**	
	Awd	$30.00	$2,850.00
	2	$32.45	$3,082.75
	3	$36.00	$3,420.00
Ref #251	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL (1 1/, (81 FT)**	
	Awd	$28.00	$2,268.00
	2	$16.78	$1,359.18
	3	$55.00	$4,455.00

Ref #252	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (66 SF)**	
	Awd	$11.00	$726.00
	2	$6.36	$419.76
	3	$8.00	$528.00
Ref #253	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (94 SF)**	
	Awd	$12.00	$1,128.00
	2	$6.46	$607.24
	3	$11.00	$1,034.00
Ref #254	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (31 SF)**	
	Awd	$25.00	$775.00
	2	$20.32	$629.92
	3	$32.00	$992.00
Ref #255	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$46,937.75	$46,937.75
	3	$40,000.00	$40,000.00
Ref #256	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (180 FT)**	
	Awd	$436.36	$78,544.80
	2	$432.00	$77,760.00
	3	$450.00	$81,000.00
Ref #257	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (16 CY)**	
	Awd	$100.00	$1,600.00
	2	$140.81	$2,252.96
	3	$150.00	$2,400.00
Ref #258	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (179 FT)**	
	Awd	$16.00	$2,864.00
	2	$15.85	$2,837.15
	3	$22.00	$3,938.00
Ref #259	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (93 FT)**	
	Awd	$8.00	$744.00
	2	$11.34	$1,054.62
	3	$19.00	$1,767.00
Ref #260	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (19 FT)**	
	Awd	$12.00	$228.00
	2	$19.76	$375.44
	3	$80.00	$1,520.00
Ref #261	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (223 SY)**	
	Awd	$360.00	$80,280.00
	2	$374.08	$83,419.84
	3	$430.00	$95,890.00
Ref #262	**526E90010**	**TYPE A INSTALLATION, (81 FT)**	
	Awd	$150.00	$12,150.00
	2	$173.79	$14,076.99
	3	$321.09	$26,008.29
Ref #263	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (354 SY)**	
	Awd	$110.00	$38,940.00
	2	$101.72	$36,008.88
	3	$120.00	$42,480.00

Ref #264	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (243 SY)**	
	Awd	$120.00	$29,160.00
	2	$115.22	$27,998.46
	3	$120.00	$29,160.00
Ref #265	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$250.00	$750.00
	2	$256.76	$770.28
	3	$225.00	$675.00
Ref #266	**848E50000**	**HAND CHIPPING, (19 SY)**	
	Awd	$150.00	$2,850.00
	2	$187.57	$3,563.83
	3	$180.00	$3,420.00
Ref #267	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,556.69	$1,556.69
	3	$1,750.00	$1,750.00
Ref #268	**848E50200**	**FULL-DEPTH REPAIR, (4 CY)**	
	Awd	$1,100.00	$4,400.00
	2	$1,261.16	$5,044.64
	3	$1,800.00	$7,200.00

Section 10 - STRUCTURE REPAIR (HEN-6-1150R) - Totals

Awd	**$507,436.75**
2	**$501,500.36**
3	**$659,618.29**

Ref #271	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$140,000.00	$140,000.00
	2	$120,697.70	$120,697.70
	3	$180,000.00	$180,000.00
Ref #272	**203E07504**	**SPECIAL - WICK DRAIN, (18655 FT)**	
	Awd	$8.32	$155,209.60
	2	$5.32	$99,244.60
	3	$14.00	$261,170.00
Ref #273	**203E20000**	**EMBANKMENT, (14353 CY)**	
	Awd	$2.50	$35,882.50
	2	$2.23	$32,007.19
	3	$7.00	$100,471.00
Ref #274	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (997 CY)**	
	Awd	$48.40	$48,254.80
	2	$57.31	$57,138.07
	3	$85.00	$84,745.00
Ref #275	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (4 EACH)**	
	Awd	$1,350.82	$5,403.28
	2	$3,988.78	$15,955.12
	3	$1,200.00	$4,800.00
Ref #276	**863E00100**	**GEOGRID, TYPE P1, (3170 SY)**	
	Awd	$5.26	$16,674.20
	2	$3.72	$11,792.40
	3	$7.00	$22,190.00

Ref #277	**863E00800**	**REINFORCED EMBANKMENT, (1253 CY)**	
	Awd	$2.50	$3,132.50
	2	$15.76	$19,747.28
	3	$7.00	$8,771.00

Section 11 - STRUCTURE REPAIR (HEN-6-1226L&R) - Totals

Awd	**$404,556.88**
2	**$356,582.36**
3	**$662,147.00**

Ref #278	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$186,574.54	$186,574.54
	3	$200,000.00	$200,000.00
Ref #279	**202E22900**	**APPROACH SLAB REMOVED, (217 SY)**	
	Awd	$60.00	$13,020.00
	2	$27.36	$5,937.12
	3	$95.00	$20,615.00
Ref #280	**304E20000**	**AGGREGATE BASE, (40 CY)**	
	Awd	$100.00	$4,000.00
	2	$67.55	$2,702.00
	3	$120.00	$4,800.00
Ref #281	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (25972 LB)**	
	Awd	$1.55	$40,256.60
	2	$1.50	$38,958.00
	3	$2.00	$51,944.00
Ref #282	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.55	$310.00
	2	$2.03	$406.00
	3	$2.50	$500.00
Ref #283	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (2028 LB)**	
	Awd	$2.80	$5,678.40
	2	$2.29	$4,644.12
	3	$3.00	$6,084.00
Ref #284	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5152 FT)**	
	Awd	$1.85	$9,531.20
	2	$1.49	$7,676.48
	3	$1.75	$9,016.00
Ref #285	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (192 EACH)**	
	Awd	$25.00	$4,800.00
	2	$25.65	$4,924.80
	3	$60.00	$11,520.00
Ref #286	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (158 EACH)**	
	Awd	$25.00	$3,950.00
	2	$33.31	$5,262.98
	3	$62.00	$9,796.00
Ref #287	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$3,039.50	$6,079.00
	3	$4,500.00	$9,000.00

Ref #288	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (36 CY)**	
	Awd	$775.00	$27,900.00
	2	$1,050.14	$37,805.04
	3	$1,400.00	$50,400.00
Ref #289	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (49 CY)**	
	Awd	$1,200.00	$58,800.00
	2	$1,474.75	$72,262.75
	3	$1,125.00	$55,125.00
Ref #290	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (51 CY)**	
	Awd	$675.00	$34,425.00
	2	$635.00	$32,385.00
	3	$1,100.00	$56,100.00
Ref #291	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (15 CY)**	
	Awd	$675.00	$10,125.00
	2	$682.50	$10,237.50
	3	$1,300.00	$19,500.00
Ref #292	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (28 CY)**	
	Awd	$900.00	$25,200.00
	2	$1,174.01	$32,872.28
	3	$925.00	$25,900.00
Ref #293	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (12 CY)**	
	Awd	$600.00	$7,200.00
	2	$734.66	$8,815.92
	3	$1,000.00	$12,000.00
Ref #294	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (457 SY)**	
	Awd	$30.00	$13,710.00
	2	$35.00	$15,995.00
	3	$36.00	$16,452.00
Ref #295	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (400 SF)**	
	Awd	$115.00	$46,000.00
	2	$140.00	$56,000.00
	3	$140.00	$56,000.00
Ref #296	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL (1 1/, (98 FT)**	
	Awd	$70.00	$6,860.00
	2	$17.06	$1,671.88
	3	$55.00	$5,390.00
Ref #297	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (98 FT)**	
	Awd	$50.00	$4,900.00
	2	$46.10	$4,517.80
	3	$80.00	$7,840.00
Ref #298	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (18 SF)**	
	Awd	$12.00	$216.00
	2	$7.77	$139.86
	3	$11.00	$198.00
Ref #299	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (133 SF)**	
	Awd	$12.00	$1,596.00
	2	$9.86	$1,311.38
	3	$12.00	$1,596.00

Ref #300	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (377 SF)**	
	Awd	$25.00	$9,425.00
	2	$12.68	$4,780.36
	3	$20.00	$7,540.00
Ref #301	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,600.00	$16,000.00
	2	$1,935.04	$19,350.40
	3	$3,000.00	$30,000.00
Ref #302	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$2,800.00	$14,000.00
	2	$2,783.21	$13,916.05
	3	$6,000.00	$30,000.00
Ref #303	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$52,835.54	$52,835.54
	3	$33,000.00	$33,000.00
Ref #304	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (106 CY)**	
	Awd	$100.00	$10,600.00
	2	$92.61	$9,816.66
	3	$150.00	$15,900.00
Ref #305	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (120 FT)**	
	Awd	$8.00	$960.00
	2	$11.41	$1,369.20
	3	$19.00	$2,280.00
Ref #306	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (72 FT)**	
	Awd	$12.00	$864.00
	2	$17.62	$1,268.64
	3	$80.00	$5,760.00
Ref #307	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (230 SY)**	
	Awd	$360.00	$82,800.00
	2	$381.77	$87,807.10
	3	$430.00	$98,900.00
Ref #308	**526E90030**	**TYPE C INSTALLATION, (98 FT)**	
	Awd	$150.00	$14,700.00
	2	$291.68	$28,584.64
	3	$300.00	$29,400.00
Ref #309	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$175.00	$700.00
	2	$223.80	$895.20
	3	$350.00	$1,400.00
Ref #310	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$420.59	$1,682.36
	3	$400.00	$1,600.00
Ref #311	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (619 SY)**	
	Awd	$90.00	$55,710.00
	2	$81.52	$50,460.88
	3	$100.00	$61,900.00

Ref #312	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (521 SY)**	
	Awd	$100.00	$52,100.00
	2	$101.77	$53,022.17
	3	$90.00	$46,890.00
Ref #313	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$250.00	$750.00
	2	$256.76	$770.28
	3	$225.00	$675.00
Ref #314	**848E50000**	**HAND CHIPPING, (37 SY)**	
	Awd	$150.00	$5,550.00
	2	$187.48	$6,936.76
	3	$180.00	$6,660.00
Ref #315	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,556.69	$1,556.69
	3	$1,750.00	$1,750.00
Ref #316	**848E50200**	**FULL-DEPTH REPAIR, (6 CY)**	
	Awd	$1,100.00	$6,600.00
	2	$1,891.00	$11,346.00
	3	$2,400.00	$14,400.00
Ref #317	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (1 1/4" THICK), (671 SY)**	
	Awd	$10.00	$6,710.00
	2	$16.85	$11,306.35
	3	$12.50	$8,387.50
Ref #318	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (37 SY)**	
	Awd	$25.00	$925.00
	2	$142.82	$5,284.34
	3	$80.00	$2,960.00

Section 12 - STRUCTURE REPAIR (HEN-6-1247L) - Totals

Awd	**$886,772.20**
2	**$900,169.07**
3	**$1,029,178.50**

Ref #319	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$235,000.00	$235,000.00
	2	$223,186.35	$223,186.35
	3	$250,000.00	$250,000.00
Ref #320	**202E22900**	**APPROACH SLAB REMOVED, (317 SY)**	
	Awd	$60.00	$19,020.00
	2	$27.33	$8,663.61
	3	$95.00	$30,115.00
Ref #321	**304E20000**	**AGGREGATE BASE, (57 CY)**	
	Awd	$100.00	$5,700.00
	2	$61.60	$3,511.20
	3	$73.00	$4,161.00
Ref #322	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (30239 LB)**	
	Awd	$1.55	$46,870.45
	2	$1.50	$45,358.50
	3	$2.00	$60,478.00

Ref #323	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.55	$310.00
	2	$2.03	$406.00
	3	$2.50	$500.00
Ref #324	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (2477 LB)**	
	Awd	$2.80	$6,935.60
	2	$2.26	$5,598.02
	3	$3.00	$7,431.00
Ref #325	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5073 FT)**	
	Awd	$1.80	$9,131.40
	2	$1.49	$7,558.77
	3	$1.75	$8,877.75
Ref #326	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (154 EACH)**	
	Awd	$25.00	$3,850.00
	2	$40.25	$6,198.50
	3	$60.00	$9,240.00
Ref #327	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (218 EACH)**	
	Awd	$25.00	$5,450.00
	2	$27.91	$6,084.38
	3	$60.00	$13,080.00
Ref #328	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (165 EACH)**	
	Awd	$25.00	$4,125.00
	2	$33.81	$5,578.65
	3	$62.00	$10,230.00
Ref #329	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$2,800.00	$5,600.00
	2	$3,039.50	$6,079.00
	3	$4,500.00	$9,000.00
Ref #330	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (61 CY)**	
	Awd	$750.00	$45,750.00
	2	$672.82	$41,042.02
	3	$950.00	$57,950.00
Ref #331	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (43 CY)**	
	Awd	$1,200.00	$51,600.00
	2	$1,992.37	$85,671.91
	3	$1,400.00	$60,200.00
Ref #332	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (50 CY)**	
	Awd	$650.00	$32,500.00
	2	$635.00	$31,750.00
	3	$1,100.00	$55,000.00
Ref #333	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (28 CY)**	
	Awd	$700.00	$19,600.00
	2	$732.42	$20,507.76
	3	$1,300.00	$36,400.00
Ref #334	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (30 CY)**	
	Awd	$900.00	$27,000.00
	2	$1,158.56	$34,756.80
	3	$1,000.00	$30,000.00

Ref #335	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (12 CY)**	
	Awd	$600.00	$7,200.00
	2	$735.02	$8,820.24
	3	$1,000.00	$12,000.00
Ref #336	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (469 SY)**	
	Awd	$30.00	$14,070.00
	2	$35.00	$16,415.00
	3	$36.00	$16,884.00
Ref #337	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (561 SF)**	
	Awd	$115.00	$64,515.00
	2	$135.00	$75,735.00
	3	$135.00	$75,735.00
Ref #338	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL (1 1/, (149 FT)**	
	Awd	$28.00	$4,172.00
	2	$17.52	$2,610.48
	3	$55.00	$8,195.00
Ref #339	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (144 FT)**	
	Awd	$50.00	$7,200.00
	2	$46.32	$6,670.08
	3	$60.00	$8,640.00
Ref #340	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (18 SF)**	
	Awd	$12.00	$216.00
	2	$7.77	$139.86
	3	$11.00	$198.00
Ref #341	**516E14000**	**PREFORMED EXPANSION JOINT FILLER, MISC.: (3"), (100 SF)**	
	Awd	$12.00	$1,200.00
	2	$12.67	$1,267.00
	3	$30.00	$3,000.00
Ref #342	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (508 SF)**	
	Awd	$28.00	$14,224.00
	2	$12.40	$6,299.20
	3	$20.00	$10,160.00
Ref #343	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (14 EACH)**	
	Awd	$1,700.00	$23,800.00
	2	$1,935.04	$27,090.56
	3	$3,000.00	$42,000.00
Ref #344	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (7 EACH)**	
	Awd	$2,600.00	$18,200.00
	2	$2,783.21	$19,482.47
	3	$6,000.00	$42,000.00
Ref #345	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$57,835.54	$57,835.54
	3	$45,000.00	$45,000.00
Ref #346	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (149 CY)**	
	Awd	$100.00	$14,900.00
	2	$95.46	$14,223.54
	3	$150.00	$22,350.00

Ref #347	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (159 FT)**	
	Awd	$8.00	$1,272.00
	2	$11.48	$1,825.32
	3	$19.00	$3,021.00
Ref #348	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (72 FT)**	
	Awd	$12.00	$864.00
	2	$20.85	$1,501.20
	3	$80.00	$5,760.00
Ref #349	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (326 SY)**	
	Awd	$360.00	$117,360.00
	2	$381.38	$124,329.88
	3	$430.00	$140,180.00
Ref #350	**526E90030**	**TYPE C INSTALLATION, (144 FT)**	
	Awd	$150.00	$21,600.00
	2	$272.00	$39,168.00
	3	$300.00	$43,200.00
Ref #351	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$180.00	$720.00
	2	$223.80	$895.20
	3	$350.00	$1,400.00
Ref #352	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$420.59	$1,682.36
	3	$400.00	$1,600.00
Ref #353	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (931 SY)**	
	Awd	$75.00	$69,825.00
	2	$61.38	$57,144.78
	3	$100.00	$93,100.00
Ref #354	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (736 SY)**	
	Awd	$100.00	$73,600.00
	2	$102.82	$75,675.52
	3	$90.00	$66,240.00
Ref #355	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (4 CY)**	
	Awd	$250.00	$1,000.00
	2	$256.76	$1,027.04
	3	$225.00	$900.00
Ref #356	**848E50000**	**HAND CHIPPING, (51 SY)**	
	Awd	$150.00	$7,650.00
	2	$167.09	$8,521.59
	3	$180.00	$9,180.00
Ref #357	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,556.69	$1,556.69
	3	$1,750.00	$1,750.00
Ref #358	**848E50200**	**FULL-DEPTH REPAIR, (6 CY)**	
	Awd	$1,100.00	$6,600.00
	2	$1,891.00	$11,346.00
	3	$2,400.00	$14,400.00

Ref #359	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (1 1/4"), (931 SY)**	
	Awd	$15.00	$13,965.00
	2	$17.61	$16,394.91
	3	$14.00	$13,034.00
Ref #360	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (51 SY)**	
	Awd	$30.00	$1,530.00
	2	$90.36	$4,608.36
	3	$80.00	$4,080.00

Section 13 - STRUCTURE REPAIR (HEN-6-1247R) - Totals

Awd	**$1,073,025.45**
2	**$1,114,217.29**
3	**$1,326,669.75**

Ref #361	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$53,929.92	$53,929.92
	3	$77,000.00	$77,000.00
Ref #362	**202E22900**	**APPROACH SLAB REMOVED, (199 SY)**	
	Awd	$60.00	$11,940.00
	2	$28.46	$5,663.54
	3	$95.00	$18,905.00
Ref #363	**202E38500**	**BRIDGE RAILING REMOVED, (163 FT)**	
	Awd	$8.00	$1,304.00
	2	$7.77	$1,266.51
	3	$10.00	$1,630.00
Ref #364	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (23357 LB)**	
	Awd	$1.55	$36,203.35
	2	$1.50	$35,035.50
	3	$2.00	$46,714.00
Ref #365	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.55	$310.00
	2	$2.03	$406.00
	3	$2.50	$500.00
Ref #366	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (3792 LB)**	
	Awd	$2.80	$10,617.60
	2	$2.26	$8,569.92
	3	$3.00	$11,376.00
Ref #367	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (466 EACH)**	
	Awd	$25.00	$11,650.00
	2	$20.99	$9,781.34
	3	$62.00	$28,892.00
Ref #368	**511E32210**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (62 CY)**	
	Awd	$1,200.00	$74,400.00
	2	$1,297.82	$80,464.84
	3	$2,100.00	$130,200.00
Ref #369	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (31 CY)**	
	Awd	$900.00	$27,900.00
	2	$965.03	$29,915.93
	3	$1,700.00	$52,700.00

Ref #370	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (112 SY)**	
	Awd	$30.00	$3,360.00
	2	$29.84	$3,342.08
	3	$36.00	$4,032.00
Ref #371	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL (1 1/, (105 FT)**	
	Awd	$28.00	$2,940.00
	2	$17.29	$1,815.45
	3	$55.00	$5,775.00
Ref #372	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (83 SF)**	
	Awd	$11.00	$913.00
	2	$6.60	$547.80
	3	$8.00	$664.00
Ref #373	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (119 SF)**	
	Awd	$12.00	$1,428.00
	2	$7.05	$838.95
	3	$11.00	$1,309.00
Ref #374	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (53 SF)**	
	Awd	$42.00	$2,226.00
	2	$14.68	$778.04
	3	$28.00	$1,484.00
Ref #375	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$46,937.75	$46,937.75
	3	$40,000.00	$40,000.00
Ref #376	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (194 FT)**	
	Awd	$436.36	$84,653.84
	2	$432.00	$83,808.00
	3	$450.00	$87,300.00
Ref #377	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (29 CY)**	
	Awd	$100.00	$2,900.00
	2	$121.69	$3,529.01
	3	$150.00	$4,350.00
Ref #378	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (198 FT)**	
	Awd	$16.00	$3,168.00
	2	$16.28	$3,223.44
	3	$22.00	$4,356.00
Ref #379	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (125 FT)**	
	Awd	$8.00	$1,000.00
	2	$12.09	$1,511.25
	3	$19.00	$2,375.00
Ref #380	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (10 FT)**	
	Awd	$12.00	$120.00
	2	$37.54	$375.40
	3	$80.00	$800.00
Ref #381	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (280 SY)**	
	Awd	$360.00	$100,800.00
	2	$375.72	$105,201.60
	3	$430.00	$120,400.00

Ref #382	**526E90010**	**TYPE A INSTALLATION, (106 FT)**	
	Awd	$150.00	$15,900.00
	2	$171.32	$18,159.92
	3	$321.09	$34,035.54
Ref #383	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (478 SY)**	
	Awd	$100.00	$47,800.00
	2	$87.22	$41,691.16
	3	$100.00	$47,800.00
Ref #384	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (357 SY)**	
	Awd	$100.00	$35,700.00
	2	$101.56	$36,256.92
	3	$90.00	$32,130.00
Ref #385	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (2 CY)**	
	Awd	$250.00	$500.00
	2	$256.76	$513.52
	3	$225.00	$450.00
Ref #386	**848E50000**	**HAND CHIPPING, (26 SY)**	
	Awd	$150.00	$3,900.00
	2	$168.04	$4,369.04
	3	$180.00	$4,680.00
Ref #387	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,556.69	$1,556.69
	3	$1,750.00	$1,750.00
Ref #388	**848E50200**	**FULL-DEPTH REPAIR, (4 CY)**	
	Awd	$1,100.00	$4,400.00
	2	$1,256.95	$5,027.80
	3	$1,800.00	$7,200.00
Ref #389	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (1 1/4"), (478 SY)**	
	Awd	$15.00	$7,170.00
	2	$12.31	$5,884.18
	3	$14.00	$6,692.00
Ref #390	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (26 SY)**	
	Awd	$30.00	$780.00
	2	$105.17	$2,734.42
	3	$80.00	$2,080.00

Section 14 - STRUCTURE REPAIR (HEN-6-1270L) - Totals

Awd	**$601,483.79**
2	**$593,135.92**
3	**$777,579.54**

Ref #391	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$55,168.56	$55,168.56
	3	$80,000.00	$80,000.00
Ref #392	**202E22900**	**APPROACH SLAB REMOVED, (255 SY)**	
	Awd	$60.00	$15,300.00
	2	$29.16	$7,435.80
	3	$95.00	$24,225.00

Ref #393	**202E38500**	**BRIDGE RAILING REMOVED, (163 FT)**	
	Awd	$8.00	$1,304.00
	2	$7.77	$1,266.51
	3	$10.00	$1,630.00
Ref #394	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (23779 LB)**	
	Awd	$1.55	$36,857.45
	2	$1.50	$35,668.50
	3	$2.00	$47,558.00
Ref #395	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.55	$310.00
	2	$2.03	$406.00
	3	$2.50	$500.00
Ref #396	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (3910 LB)**	
	Awd	$2.80	$10,948.00
	2	$2.25	$8,797.50
	3	$3.00	$11,730.00
Ref #397	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (475 EACH)**	
	Awd	$25.00	$11,875.00
	2	$21.45	$10,188.75
	3	$70.00	$33,250.00
Ref #398	**511E32210**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (66 CY)**	
	Awd	$1,100.00	$72,600.00
	2	$1,236.85	$81,632.10
	3	$2,100.00	$138,600.00
Ref #399	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (23 CY)**	
	Awd	$1,000.00	$23,000.00
	2	$957.94	$22,032.62
	3	$1,700.00	$39,100.00
Ref #400	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (104 SY)**	
	Awd	$30.00	$3,120.00
	2	$29.71	$3,089.84
	3	$36.00	$3,744.00
Ref #401	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL (1 1/, (130 FT)**	
	Awd	$28.00	$3,640.00
	2	$17.54	$2,280.20
	3	$55.00	$7,150.00
Ref #402	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (99 SF)**	
	Awd	$11.00	$1,089.00
	2	$6.47	$640.53
	3	$8.00	$792.00
Ref #403	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (128 SF)**	
	Awd	$12.00	$1,536.00
	2	$6.93	$887.04
	3	$11.00	$1,408.00
Ref #404	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (39 SF)**	
	Awd	$28.00	$1,092.00
	2	$16.15	$629.85
	3	$35.00	$1,365.00

Ref #405	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$46,937.75	$46,937.75
	3	$40,000.00	$40,000.00
Ref #406	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (197 FT)**	
	Awd	$436.36	$85,962.92
	2	$432.00	$85,104.00
	3	$450.00	$88,650.00
Ref #407	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (26 CY)**	
	Awd	$100.00	$2,600.00
	2	$134.00	$3,484.00
	3	$150.00	$3,900.00
Ref #408	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (199 FT)**	
	Awd	$16.00	$3,184.00
	2	$16.25	$3,233.75
	3	$22.00	$4,378.00
Ref #409	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (143 FT)**	
	Awd	$8.00	$1,144.00
	2	$12.16	$1,738.88
	3	$19.00	$2,717.00
Ref #410	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (6 FT)**	
	Awd	$12.00	$72.00
	2	$62.56	$375.36
	3	$80.00	$480.00
Ref #411	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (336 SY)**	
	Awd	$360.00	$120,960.00
	2	$370.89	$124,619.04
	3	$430.00	$144,480.00
Ref #412	**526E90010**	**TYPE A INSTALLATION, (126 FT)**	
	Awd	$150.00	$18,900.00
	2	$171.85	$21,653.10
	3	$321.09	$40,457.34
Ref #413	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (579 SY)**	
	Awd	$95.00	$55,005.00
	2	$83.86	$48,554.94
	3	$100.00	$57,900.00
Ref #414	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (451 SY)**	
	Awd	$100.00	$45,100.00
	2	$102.87	$46,394.37
	3	$90.00	$40,590.00
Ref #415	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$250.00	$750.00
	2	$256.76	$770.28
	3	$225.00	$675.00
Ref #416	**848E50000**	**HAND CHIPPING, (32 SY)**	
	Awd	$150.00	$4,800.00
	2	$325.22	$10,407.04
	3	$180.00	$5,760.00

Ref #417	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,556.69	$1,556.69
	3	$1,750.00	$1,750.00
Ref #418	**848E50200**	**FULL-DEPTH REPAIR, (4 CY)**	
	Awd	$1,100.00	$4,400.00
	2	$1,256.95	$5,027.80
	3	$1,800.00	$7,200.00
Ref #419	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED(1 1/4"), (579 SY)**	
	Awd	$15.00	$8,685.00
	2	$12.37	$7,162.23
	3	$14.00	$8,106.00
Ref #420	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (32 SY)**	
	Awd	$30.00	$960.00
	2	$112.35	$3,595.20
	3	$80.00	$2,560.00

Section 15 - STRUCTURE REPAIR (HEN-6-1270R) - Totals

Awd	**$647,694.37**
2	**$640,738.23**
3	**$840,655.34**

Ref #421	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$236,306.00	$236,306.00
	2	$200,000.00	$200,000.00
	3	$500,000.00	$500,000.00
Ref #422	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$3,500.00	$3,500.00
	3	$12,000.00	$12,000.00
Ref #423	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,395,444.44	$1,395,444.44
	2	$2,516,000.00	$2,516,000.00
	3	$1,340,000.00	$1,340,000.00
Ref #424	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (31 MNTH)**	
	Awd	$6,900.00	$213,900.00
	2	$6,250.00	$193,750.00
	3	$16,000.00	$496,000.00
Ref #425	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$185,307.01	$185,307.01
	2	$235,500.00	$235,500.00
	3	$475,000.00	$475,000.00
Ref #426	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$2,918,397.88	$2,918,397.88
	2	$2,967,300.00	$2,967,300.00
	3	$3,400,000.00	$3,400,000.00

Section 16 - INCIDENTALS - Totals

Awd	**$4,969,355.33**
2	**$6,116,050.00**
3	**$6,223,000.00**