# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260042
PID 119908
ATH-SR 56-00.90
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 1/29/2026
Completion Date: 10/1/2026

Contract Awarded To: ALAN STONE CO INC
Award Amount: $1,732,297.23

Engineer's Estimate: $2,130,000.00

**Bidder 1**
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
**Bid $1,732,297.23**

**Bidder 2**
MASON DIXON ENERGY SERVICES LLC
4115 DRAGON HWY, SUITE 1

CAMERON, WV 26033
**Bid $1,781,877.04**

**Bidder 3**
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
**Bid $1,798,580.26**

**Bidder 4**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $1,830,444.91**

**Bidder 5**
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
**Bid $1,861,761.75**

**Bidder 6**
MC KEE PAVING & SEALING LLC
14820 KIMBERLY RD
Athens
NELSONVILLE, OH 45764
**Bid $1,985,239.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $37,000.00 | $37,000.00 |
| | 2 | $19,477.00 | $19,477.00 |
| | 3 | $52,564.00 | $52,564.00 |
| | 4 | $38,268.00 | $38,268.00 |
| | 5 | $55,000.00 | $55,000.00 |
| | 6 | $65,000.00 | $65,000.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (3427 SY)** | |
| | Awd | $5.50 | $18,848.50 |
| | 2 | $14.00 | $47,978.00 |
| | 3 | $10.00 | $34,270.00 |
| | 4 | $0.90 | $3,084.30 |
| | 5 | $8.00 | $27,416.00 |
| | 6 | $8.00 | $27,416.00 |
| **Ref #3** | **202E35100** | **PIPE REMOVED, 24" DIAMETER AND UNDER, (85 FT)** | |
| | Awd | $20.00 | $1,700.00 |
| | 2 | $16.00 | $1,360.00 |
| | 3 | $7.00 | $595.00 |
| | 4 | $26.00 | $2,210.00 |
| | 5 | $25.00 | $2,125.00 |
| | 6 | $12.00 | $1,020.00 |
| **Ref #4** | **202E58100** | **CATCH BASIN REMOVED, (1 EACH)** | |
| | Awd | $470.00 | $470.00 |
| | 2 | $250.00 | $250.00 |
| | 3 | $126.00 | $126.00 |
| | 4 | $450.00 | $450.00 |
| | 5 | $300.00 | $300.00 |
| | 6 | $750.00 | $750.00 |
| **Ref #5** | **203E10000** | **EXCAVATION, (36199 CY)** | |
| | Awd | $21.00 | $760,179.00 |
| | 2 | $27.00 | $977,373.00 |
| | 3 | $23.00 | $832,577.00 |
| | 4 | $25.50 | $923,074.50 |
| | 5 | $23.00 | $832,577.00 |
| | 6 | $23.00 | $832,577.00 |
| **Ref #6** | **203E20000** | **EMBANKMENT, (10370 CY)** | |
| | Awd | $5.00 | $51,850.00 |
| | 2 | $11.00 | $114,070.00 |
| | 3 | $5.00 | $51,850.00 |
| | 4 | $9.50 | $98,515.00 |
| | 5 | $11.50 | $119,255.00 |
| | 6 | $20.00 | $207,400.00 |
| **Ref #7** | **204E10000** | **SUBGRADE COMPACTION, (4459 SY)** | |
| | Awd | $3.00 | $13,377.00 |
| | 2 | $5.00 | $22,295.00 |
| | 3 | $3.00 | $13,377.00 |
| | 4 | $2.00 | $8,918.00 |
| | 5 | $4.00 | $17,836.00 |
| | 6 | $4.25 | $18,950.75 |

| | | | |
|---|---|---|---|
| **Ref #8** | **204E13000** | **EXCAVATION OF SUBGRADE, (625 CY)** | |
| | Awd | $20.00 | $12,500.00 |
| | 2 | $24.00 | $15,000.00 |
| | 3 | $24.00 | $15,000.00 |
| | 4 | $17.00 | $10,625.00 |
| | 5 | $25.00 | $15,625.00 |
| | 6 | $30.00 | $18,750.00 |
| **Ref #9** | **204E20000** | **EMBANKMENT, (625 CY)** | |
| | Awd | $5.00 | $3,125.00 |
| | 2 | $11.00 | $6,875.00 |
| | 3 | $22.00 | $13,750.00 |
| | 4 | $0.25 | $156.25 |
| | 5 | $25.00 | $15,625.00 |
| | 6 | $15.00 | $9,375.00 |
| **Ref #10** | **204E30010** | **GRANULAR MATERIAL, TYPE B, (GRADATION 703.17), 6", (253 CY)** | |
| | Awd | $90.00 | $22,770.00 |
| | 2 | $75.00 | $18,975.00 |
| | 3 | $98.00 | $24,794.00 |
| | 4 | $85.00 | $21,505.00 |
| | 5 | $105.00 | $26,565.00 |
| | 6 | $100.00 | $25,300.00 |
| **Ref #11** | **204E45000** | **PROOF ROLLING, (3 HOUR)** | |
| | Awd | $1,400.00 | $4,200.00 |
| | 2 | $180.00 | $540.00 |
| | 3 | $248.00 | $744.00 |
| | 4 | $250.00 | $750.00 |
| | 5 | $100.00 | $300.00 |
| | 6 | $225.00 | $675.00 |
| **Ref #12** | **208E10000** | **PRE-BLAST CONDITION SURVEY, (LUMP SUM)** | |
| | Awd | $1,100.00 | $1,100.00 |
| | 2 | $1,000.00 | $1,000.00 |
| | 3 | $1,000.00 | $1,000.00 |
| | 4 | $1,000.00 | $1,000.00 |
| | 5 | $1,500.00 | $1,500.00 |
| | 6 | $2,000.00 | $2,000.00 |
| **Ref #13** | **208E12000** | **BLASTING CONSULTANT, (LUMP SUM)** | |
| | Awd | $11,000.00 | $11,000.00 |
| | 2 | $1,000.00 | $1,000.00 |
| | 3 | $6,500.00 | $6,500.00 |
| | 4 | $6,500.00 | $6,500.00 |
| | 5 | $3,500.00 | $3,500.00 |
| | 6 | $4,500.00 | $4,500.00 |
| **Ref #14** | **208E13000** | **AIR BLAST AND NOISE CONTROL, (LUMP SUM)** | |
| | Awd | $4,600.00 | $4,600.00 |
| | 2 | $1,000.00 | $1,000.00 |
| | 3 | $2,000.00 | $2,000.00 |
| | 4 | $800.00 | $800.00 |
| | 5 | $1,250.00 | $1,250.00 |
| | 6 | $3,500.00 | $3,500.00 |

| | | | |
|---|---|---|---|
| **Ref #15** | **208E14000** | **VIBRATION CONTROL AND MONITORING, (LUMP SUM)** | |
| | Awd | $4,600.00 | $4,600.00 |
| | 2 | $1,000.00 | $1,000.00 |
| | 3 | $2,000.00 | $2,000.00 |
| | 4 | $800.00 | $800.00 |
| | 5 | $1,250.00 | $1,250.00 |
| | 6 | $3,500.00 | $3,500.00 |
| **Ref #16** | **208E15000** | **PRESPLITTING, (2712 SY)** | |
| | Awd | $36.00 | $97,632.00 |
| | 2 | $3.25 | $8,814.00 |
| | 3 | $34.00 | $92,208.00 |
| | 4 | $19.00 | $51,528.00 |
| | 5 | $35.00 | $94,920.00 |
| | 6 | $38.00 | $103,056.00 |
| **Ref #17** | **208E16000** | **HYDROLOGIST, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $2,000.00 | $2,000.00 |
| | 4 | $16,500.00 | $16,500.00 |
| | 5 | $2,500.00 | $2,500.00 |
| | 6 | $5,000.00 | $5,000.00 |
| **Ref #18** | **623E40500** | **REFERENCE MONUMENT, TYPE A, (12 EACH)** | |
| | Awd | $1,000.00 | $12,000.00 |
| | 2 | $250.00 | $3,000.00 |
| | 3 | $1,025.00 | $12,300.00 |
| | 4 | $550.00 | $6,600.00 |
| | 5 | $1,000.00 | $12,000.00 |
| | 6 | $500.00 | $6,000.00 |
| **Ref #101** | **204E50000** | **GEOTEXTILE FABRIC, (1516 SY)** | |
| | Awd | $3.03 | $4,593.48 |
| | 2 | $1.44 | $2,183.04 |
| | 3 | $1.50 | $2,274.00 |
| | 4 | $1.00 | $1,516.00 |
| | 5 | $2.00 | $3,032.00 |
| | 6 | $1.50 | $2,274.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$1,081,544.98** |
| **2** | **$1,245,190.04** |
| **3** | **$1,159,929.00** |
| **4** | **$1,192,800.05** |
| **5** | **$1,232,576.00** |
| **6** | **$1,337,043.75** |

| | | | |
|---|---|---|---|
| **Ref #19** | **601E32204** | **ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (6 CY)** | |
| | Awd | $500.00 | $3,000.00 |
| | 2 | $70.00 | $420.00 |
| | 3 | $158.00 | $948.00 |
| | 4 | $300.00 | $1,800.00 |
| | 5 | $200.00 | $1,200.00 |
| | 6 | $350.00 | $2,100.00 |

| | | | |
|---|---|---|---|
| **Ref #20** | **616E10000** | **WATER, (100 MGAL)** | |
| | Awd | $1.00 | $100.00 |
| | 2 | $1.00 | $100.00 |
| | 3 | $1.00 | $100.00 |
| | 4 | $100.00 | $10,000.00 |
| | 5 | $1.00 | $100.00 |
| | 6 | $1.00 | $100.00 |
| **Ref #21** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $180.00 | $360.00 |
| | 2 | $300.00 | $600.00 |
| | 3 | $150.00 | $300.00 |
| | 4 | $150.00 | $300.00 |
| | 5 | $150.00 | $300.00 |
| | 6 | $175.00 | $350.00 |
| **Ref #22** | **659E00300** | **TOPSOIL, (200 CY)** | |
| | Awd | $35.00 | $7,000.00 |
| | 2 | $30.00 | $6,000.00 |
| | 3 | $37.00 | $7,400.00 |
| | 4 | $15.00 | $3,000.00 |
| | 5 | $25.00 | $5,000.00 |
| | 6 | $65.00 | $13,000.00 |
| **Ref #23** | **659E10000** | **SEEDING AND MULCHING, (10419 SY)** | |
| | Awd | $1.00 | $10,419.00 |
| | 2 | $0.75 | $7,814.25 |
| | 3 | $1.00 | $10,419.00 |
| | 4 | $0.70 | $7,293.30 |
| | 5 | $1.00 | $10,419.00 |
| | 6 | $1.00 | $10,419.00 |
| **Ref #24** | **659E10001** | **SEEDING AND MULCHING, AS PER PLAN, (6603 SY)** | |
| | Awd | $1.00 | $6,603.00 |
| | 2 | $0.75 | $4,952.25 |
| | 3 | $1.00 | $6,603.00 |
| | 4 | $1.00 | $6,603.00 |
| | 5 | $1.25 | $8,253.75 |
| | 6 | $1.25 | $8,253.75 |
| **Ref #25** | **659E20000** | **COMMERCIAL FERTILIZER, (1.54 TON)** | |
| | Awd | $1,200.00 | $1,848.00 |
| | 2 | $250.00 | $385.00 |
| | 3 | $1,250.00 | $1,925.00 |
| | 4 | $1,250.00 | $1,925.00 |
| | 5 | $1,500.00 | $2,310.00 |
| | 6 | $1,250.00 | $1,925.00 |
| **Ref #26** | **659E31000** | **LIME, (3.52 ACRE)** | |
| | Awd | $200.00 | $704.00 |
| | 2 | $25.00 | $88.00 |
| | 3 | $150.00 | $528.00 |
| | 4 | $150.00 | $528.00 |
| | 5 | $300.00 | $1,056.00 |
| | 6 | $150.00 | $528.00 |

| | | | |
|---|---|---|---|
| **Ref #27** | **659E35000** | **WATER, (92 MGAL)** | |
| | Awd | $1.50 | $138.00 |
| | 2 | $1.00 | $92.00 |
| | 3 | $1.00 | $92.00 |
| | 4 | $1.00 | $92.00 |
| | 5 | $1.00 | $92.00 |
| | 6 | $1.00 | $92.00 |
| **Ref #28** | **670E00720** | **DITCH EROSION PROTECTION MAT, TYPE B, (514 SY)** | |
| | Awd | $2.00 | $1,028.00 |
| | 2 | $1.25 | $642.50 |
| | 3 | $2.50 | $1,285.00 |
| | 4 | $2.50 | $1,285.00 |
| | 5 | $3.00 | $1,542.00 |
| | 6 | $3.00 | $1,542.00 |
| **Ref #29** | **832E15000** | **STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)** | |
| | Awd | $3,600.00 | $3,600.00 |
| | 2 | $4,000.00 | $4,000.00 |
| | 3 | $2,083.00 | $2,083.00 |
| | 4 | $1,750.00 | $1,750.00 |
| | 5 | $2,200.00 | $2,200.00 |
| | 6 | $1,800.00 | $1,800.00 |
| **Ref #30** | **832E15002** | **STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)** | |
| | Awd | $17,000.00 | $17,000.00 |
| | 2 | $1,500.00 | $1,500.00 |
| | 3 | $10,891.00 | $10,891.00 |
| | 4 | $9,150.00 | $9,150.00 |
| | 5 | $10,000.00 | $10,000.00 |
| | 6 | $9,500.00 | $9,500.00 |
| **Ref #31** | **832E15010** | **STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)** | |
| | Awd | $11,000.00 | $11,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $11,843.00 | $11,843.00 |
| | 4 | $9,934.00 | $9,934.00 |
| | 5 | $11,000.00 | $11,000.00 |
| | 6 | $10,750.00 | $10,750.00 |
| **Ref #32** | **832E30000** | **EROSION CONTROL, (35000 EACH)** | |
| | Awd | $1.00 | $35,000.00 |
| | 2 | $1.00 | $35,000.00 |
| | 3 | $1.00 | $35,000.00 |
| | 4 | $1.00 | $35,000.00 |
| | 5 | $1.00 | $35,000.00 |
| | 6 | $1.00 | $35,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$97,800.00** |
| **2** | **$71,594.00** |
| **3** | **$89,417.00** |
| **4** | **$88,660.30** |
| **5** | **$88,472.75** |
| **6** | **$95,359.75** |

| | | | |
|---|---|---|---|
| **Ref #33** | **511E53010** | **CLASS QC1 CONCRETE, MISC.:CULVERT BACKFILL AND BED, (20.5 CY)** | |
| | Awd | $225.00 | $4,612.50 |
| | 2 | $200.00 | $4,100.00 |
| | 3 | $283.00 | $5,801.50 |
| | 4 | $195.00 | $3,997.50 |
| | 5 | $450.00 | $9,225.00 |
| | 6 | $279.00 | $5,719.50 |
| **Ref #34** | **602E20000** | **CONCRETE MASONRY, (1.7 CY)** | |
| | Awd | $2,500.00 | $4,250.00 |
| | 2 | $200.00 | $340.00 |
| | 3 | $8,163.00 | $13,877.10 |
| | 4 | $3,500.00 | $5,950.00 |
| | 5 | $2,500.00 | $4,250.00 |
| | 6 | $3,000.00 | $5,100.00 |
| **Ref #35** | **605E13510** | **6" ROCK CUT UNDERDRAINS WITH GEOTEXTILE FABRIC, (400 FT)** | |
| | Awd | $50.00 | $20,000.00 |
| | 2 | $12.00 | $4,800.00 |
| | 3 | $25.00 | $10,000.00 |
| | 4 | $33.00 | $13,200.00 |
| | 5 | $22.00 | $8,800.00 |
| | 6 | $18.00 | $7,200.00 |
| **Ref #36** | **605E14020** | **6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1116 FT)** | |
| | Awd | $20.00 | $22,320.00 |
| | 2 | $8.00 | $8,928.00 |
| | 3 | $19.00 | $21,204.00 |
| | 4 | $20.00 | $22,320.00 |
| | 5 | $15.00 | $16,740.00 |
| | 6 | $16.00 | $17,856.00 |
| **Ref #37** | **611E00510** | **6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (118 FT)** | |
| | Awd | $35.00 | $4,130.00 |
| | 2 | $8.00 | $944.00 |
| | 3 | $32.00 | $3,776.00 |
| | 4 | $34.00 | $4,012.00 |
| | 5 | $35.00 | $4,130.00 |
| | 6 | $24.00 | $2,832.00 |
| **Ref #38** | **611E08700** | **21" CONDUIT, TYPE A, (45 FT)** | |
| | Awd | $160.00 | $7,200.00 |
| | 2 | $45.00 | $2,025.00 |
| | 3 | $91.00 | $4,095.00 |
| | 4 | $172.00 | $7,740.00 |
| | 5 | $130.00 | $5,850.00 |
| | 6 | $165.00 | $7,425.00 |
| **Ref #39** | **611E10200** | **24" CONDUIT, TYPE A, (62 FT)** | |
| | Awd | $170.00 | $10,540.00 |
| | 2 | $45.00 | $2,790.00 |
| | 3 | $158.00 | $9,796.00 |
| | 4 | $146.00 | $9,052.00 |
| | 5 | $130.00 | $8,060.00 |
| | 6 | $175.00 | $10,850.00 |

| | | | |
|---|---|---|---|
| **Ref #40** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)** | |
| | Awd | $300.00 | $300.00 |
| | 2 | $1,000.00 | $1,000.00 |
| | 3 | $427.00 | $427.00 |
| | 4 | $585.00 | $585.00 |
| | 5 | $300.00 | $300.00 |
| | 6 | $375.00 | $375.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$73,352.50** |
| **2** | **$24,927.00** |
| **3** | **$68,976.60** |
| **4** | **$66,856.50** |
| **5** | **$57,355.00** |
| **6** | **$57,357.50** |

| | | | |
|---|---|---|---|
| **Ref #41** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, 1.50", (128 SY)** | |
| | Awd | $40.00 | $5,120.00 |
| | 2 | $10.50 | $1,344.00 |
| | 3 | $19.95 | $2,553.60 |
| | 4 | $22.00 | $2,816.00 |
| | 5 | $12.50 | $1,600.00 |
| | 6 | $10.50 | $1,344.00 |
| **Ref #42** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE, (470 SY)** | |
| | Awd | $20.00 | $9,400.00 |
| | 2 | $12.00 | $5,640.00 |
| | 3 | $22.50 | $10,575.00 |
| | 4 | $25.00 | $11,750.00 |
| | 5 | $12.50 | $5,875.00 |
| | 6 | $12.00 | $5,640.00 |
| **Ref #43** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), 6", (696 CY)** | |
| | Awd | $220.00 | $153,120.00 |
| | 2 | $195.00 | $135,720.00 |
| | 3 | $190.00 | $132,240.00 |
| | 4 | $190.00 | $132,240.00 |
| | 5 | $220.00 | $153,120.00 |
| | 6 | $250.00 | $174,000.00 |
| **Ref #44** | **304E20000** | **AGGREGATE BASE, (720 CY)** | |
| | Awd | $100.00 | $72,000.00 |
| | 2 | $65.00 | $46,800.00 |
| | 3 | $92.00 | $66,240.00 |
| | 4 | $97.00 | $69,840.00 |
| | 5 | $105.00 | $75,600.00 |
| | 6 | $90.00 | $64,800.00 |
| **Ref #45** | **407E20000** | **NON-TRACKING TACK COAT, (452 GAL)** | |
| | Awd | $6.50 | $2,938.00 |
| | 2 | $3.50 | $1,582.00 |
| | 3 | $3.28 | $1,482.56 |
| | 4 | $3.28 | $1,482.56 |
| | 5 | $4.50 | $2,034.00 |
| | 6 | $4.00 | $1,808.00 |

| | | | |
|---|---|---|---|
| **Ref #47** | **441E70000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (190 CY)** | |
| | Awd | $300.00 | $57,000.00 |
| | 2 | $255.00 | $48,450.00 |
| | 3 | $250.00 | $47,500.00 |
| | 4 | $250.00 | $47,500.00 |
| | 5 | $250.00 | $47,500.00 |
| | 6 | $250.00 | $47,500.00 |
| **Ref #48** | **441E70300** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (232 CY)** | |
| | Awd | $250.00 | $58,000.00 |
| | 2 | $225.00 | $52,200.00 |
| | 3 | $220.00 | $51,040.00 |
| | 4 | $220.00 | $51,040.00 |
| | 5 | $240.00 | $55,680.00 |
| | 6 | $250.00 | $58,000.00 |
| **Ref #100** | **252E01500** | **FULL DEPTH PAVEMENT SAWING, (275 FT)** | |
| | Awd | $8.45 | $2,323.75 |
| | 2 | $8.00 | $2,200.00 |
| | 3 | $4.50 | $1,237.50 |
| | 4 | $1.50 | $412.50 |
| | 5 | $6.00 | $1,650.00 |
| | 6 | $5.00 | $1,375.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$359,901.75** |
| **2** | **$293,936.00** |
| **3** | **$312,868.66** |
| **4** | **$317,081.06** |
| **5** | **$343,059.00** |
| **6** | **$354,467.00** |

| | | | |
|---|---|---|---|
| **Ref #49** | **621E00100** | **RPM, (38 EACH)** | |
| | Awd | $85.00 | $3,230.00 |
| | 2 | $150.00 | $5,700.00 |
| | 3 | $75.00 | $2,850.00 |
| | 4 | $75.00 | $2,850.00 |
| | 5 | $75.00 | $2,850.00 |
| | 6 | $80.00 | $3,040.00 |
| **Ref #50** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (38 EACH)** | |
| | Awd | $10.00 | $380.00 |
| | 2 | $30.00 | $1,140.00 |
| | 3 | $10.00 | $380.00 |
| | 4 | $12.00 | $456.00 |
| | 5 | $1.00 | $38.00 |
| | 6 | $3.50 | $133.00 |
| **Ref #51** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (147 FT)** | |
| | Awd | $25.00 | $3,675.00 |
| | 2 | $40.00 | $5,880.00 |
| | 3 | $22.00 | $3,234.00 |
| | 4 | $20.00 | $2,940.00 |
| | 5 | $25.00 | $3,675.00 |
| | 6 | $25.00 | $3,675.00 |

| | | | |
|---|---|---|---|
| **Ref #52** | **630E08600** | **SIGN POST REFLECTOR, (12 EACH)** | |
| | Awd | $70.00 | $840.00 |
| | 2 | $40.00 | $480.00 |
| | 3 | $50.00 | $600.00 |
| | 4 | $50.00 | $600.00 |
| | 5 | $60.00 | $720.00 |
| | 6 | $55.00 | $660.00 |
| **Ref #53** | **630E80100** | **SIGN, FLAT SHEET, (62 SF)** | |
| | Awd | $30.00 | $1,860.00 |
| | 2 | $45.00 | $2,790.00 |
| | 3 | $36.00 | $2,232.00 |
| | 4 | $22.50 | $1,395.00 |
| | 5 | $40.00 | $2,480.00 |
| | 6 | $40.00 | $2,480.00 |
| **Ref #54** | **630E80600** | **SIGN, DOUBLE FACED, MILE MARKER, (1 EACH)** | |
| | Awd | $250.00 | $250.00 |
| | 2 | $200.00 | $200.00 |
| | 3 | $500.00 | $500.00 |
| | 4 | $185.00 | $185.00 |
| | 5 | $100.00 | $100.00 |
| | 6 | $525.00 | $525.00 |
| **Ref #55** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (17 EACH)** | |
| | Awd | $20.00 | $340.00 |
| | 2 | $50.00 | $850.00 |
| | 3 | $75.00 | $1,275.00 |
| | 4 | $15.00 | $255.00 |
| | 5 | $25.00 | $425.00 |
| | 6 | $80.00 | $1,360.00 |
| **Ref #56** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (11 EACH)** | |
| | Awd | $25.00 | $275.00 |
| | 2 | $50.00 | $550.00 |
| | 3 | $125.00 | $1,375.00 |
| | 4 | $20.00 | $220.00 |
| | 5 | $25.00 | $275.00 |
| | 6 | $130.00 | $1,430.00 |
| **Ref #57** | **642E00104** | **EDGE LINE, 6", TYPE 1, (0.56 MILE)** | |
| | Awd | $1,800.00 | $1,008.00 |
| | 2 | $4,000.00 | $2,240.00 |
| | 3 | $1,600.00 | $896.00 |
| | 4 | $1,600.00 | $896.00 |
| | 5 | $1,700.00 | $952.00 |
| | 6 | $1,700.00 | $952.00 |
| **Ref #58** | **642E00300** | **CENTER LINE, TYPE 1, (0.28 MILE)** | |
| | Awd | $3,000.00 | $840.00 |
| | 2 | $5,000.00 | $1,400.00 |
| | 3 | $2,650.00 | $742.00 |
| | 4 | $6,250.00 | $1,750.00 |
| | 5 | $2,800.00 | $784.00 |
| | 6 | $2,700.00 | $756.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$12,698.00** |
| **2** | **$21,230.00** |
| **3** | **$14,084.00** |
| **4** | **$11,547.00** |
| **5** | **$12,299.00** |
| **6** | **$15,011.00** |

| | | | |
|---|---|---|---|
| **Ref #59** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $24,500.00 | $24,500.00 |
| | 3 | $12,909.00 | $12,909.00 |
| | 4 | $12,500.00 | $12,500.00 |
| | 5 | $38,000.00 | $38,000.00 |
| | 6 | $29,500.00 | $29,500.00 |
| **Ref #60** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $12,000.00 | $12,000.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $7,225.00 | $7,225.00 |
| | 4 | $6,500.00 | $6,500.00 |
| | 5 | $30,000.00 | $30,000.00 |
| | 6 | $25,000.00 | $25,000.00 |
| **Ref #61** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $45,000.00 | $45,000.00 |
| | 2 | $14,000.00 | $14,000.00 |
| | 3 | $24,743.00 | $24,743.00 |
| | 4 | $44,500.00 | $44,500.00 |
| | 5 | $20,000.00 | $20,000.00 |
| | 6 | $16,500.00 | $16,500.00 |
| **Ref #62** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $30,000.00 | $30,000.00 |
| | 2 | $81,500.00 | $81,500.00 |
| | 3 | $108,428.00 | $108,428.00 |
| | 4 | $90,000.00 | $90,000.00 |
| | 5 | $40,000.00 | $40,000.00 |
| | 6 | $55,000.00 | $55,000.00 |

**Section 6 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$107,000.00** |
| **2** | **$125,000.00** |
| **3** | **$153,305.00** |
| **4** | **$153,500.00** |
| **5** | **$128,000.00** |
| **6** | **$126,000.00** |