# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260046
PID 111949
CHP-SR 55-15.02
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/29/2026
Completion Date: 8/31/2026

Contract Awarded To: A & B ASPHALT CORPORATION
Award Amount: $461,961.27

Engineer's Estimate: $534,000.00

**Bidder 1**
A & B ASPHALT CORPORATION
1780 ENON RD
Clark
SPRINGFIELD, OH 45502
**Bid $461,961.27**

**Bidder 2**
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
**Bid $474,400.00**

**Bidder 3**
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
**Bid $475,657.60**

| | | | |
|---|---|---|---|
| **Ref #1** | **623E39500** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, (3 EACH)** | |
| | Awd | $1,000.00 | $3,000.00 |
| | 2 | $800.00 | $2,400.00 |
| | 3 | $825.00 | $2,475.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$3,000.00** |
| **2** | **$2,400.00** |
| **3** | **$2,475.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (2 EACH)** | |
| | Awd | $1,000.00 | $2,000.00 |
| | 2 | $1,700.00 | $3,400.00 |
| | 3 | $1,300.00 | $2,600.00 |

**Section 2 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$2,000.00** |
| **2** | **$3,400.00** |
| **3** | **$2,600.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **251E01001** | **PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (500 SY)** | |
| | Awd | $63.15 | $31,575.00 |
| | 2 | $78.00 | $39,000.00 |
| | 3 | $115.00 | $57,500.00 |
| **Ref #4** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2" DEPTH, (27433 SY)** | |
| | Awd | $2.05 | $56,237.65 |
| | 2 | $2.10 | $57,609.30 |
| | 3 | $1.50 | $41,149.50 |
| **Ref #5** | **254E01601** | **PATCHING PLANED SURFACE, AS PER PLAN, (300 SY)** | |
| | Awd | $5.00 | $1,500.00 |
| | 2 | $5.00 | $1,500.00 |
| | 3 | $12.00 | $3,600.00 |
| **Ref #6** | **407E20000** | **NON-TRACKING TACK COAT, 0.085 GAL/SY, (2332 GAL)** | |
| | Awd | $3.00 | $6,996.00 |
| | 2 | $2.00 | $4,664.00 |
| | 3 | $3.00 | $6,996.00 |
| **Ref #7** | **441E50100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1143 CY)** | |
| | Awd | $225.06 | $257,243.58 |
| | 2 | $240.00 | $274,320.00 |
| | 3 | $230.00 | $262,890.00 |
| **Ref #8** | **617E10100** | **COMPACTED AGGREGATE, 1" AVERAGE THICKNESS, (94 CY)** | |
| | Awd | $100.00 | $9,400.00 |
| | 2 | $160.00 | $15,040.00 |
| | 3 | $130.00 | $12,220.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$362,952.23** |
| **2** | **$392,133.30** |
| **3** | **$384,355.50** |

| | | | |
|---|---|---|---|
| **Ref #9** | **638E10800** | **VALVE BOX ADJUSTED TO GRADE, (4 EACH)** | |
| | Awd | $100.00 | $400.00 |
| | 2 | $500.00 | $2,000.00 |
| | 3 | $825.00 | $3,300.00 |

**Section 4 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$400.00** |
| **2** | **$2,000.00** |
| **3** | **$3,300.00** |

| | | | |
|---|---|---|---|
| **Ref #10** | **621E00100** | **RPM, (50 EACH)** | |
| | Awd | $94.40 | $4,720.00 |
| | 2 | $94.40 | $4,720.00 |
| | 3 | $115.00 | $5,750.00 |
| **Ref #11** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (50 EACH)** | |
| | Awd | $18.46 | $923.00 |
| | 2 | $15.00 | $750.00 |
| | 3 | $4.00 | $200.00 |
| **Ref #12** | **644E00100** | **EDGE LINE, 4", (2.5 MILE)** | |
| | Awd | $3,150.00 | $7,875.00 |
| | 2 | $3,150.00 | $7,875.00 |
| | 3 | $3,200.00 | $8,000.00 |
| **Ref #13** | **644E00104** | **EDGE LINE, 6", (0.4 MILE)** | |
| | Awd | $3,922.00 | $1,568.80 |
| | 2 | $3,922.00 | $1,568.80 |
| | 3 | $3,500.00 | $1,400.00 |
| **Ref #14** | **644E00300** | **CENTER LINE, (1.62 MILE)** | |
| | Awd | $5,825.00 | $9,436.50 |
| | 2 | $5,825.00 | $9,436.50 |
| | 3 | $3,985.00 | $6,455.70 |
| **Ref #15** | **644E00400** | **CHANNELIZING LINE, 8", (192 FT)** | |
| | Awd | $2.50 | $480.00 |
| | 2 | $2.50 | $480.00 |
| | 3 | $2.00 | $384.00 |
| **Ref #16** | **644E00500** | **STOP LINE, (52 FT)** | |
| | Awd | $10.00 | $520.00 |
| | 2 | $10.00 | $520.00 |
| | 3 | $7.00 | $364.00 |
| **Ref #17** | **644E00620** | **CROSSWALK LINE, 12", (64 FT)** | |
| | Awd | $5.00 | $320.00 |
| | 2 | $5.00 | $320.00 |
| | 3 | $4.00 | $256.00 |
| **Ref #18** | **644E00630** | **CROSSWALK LINE, 24", (60 FT)** | |
| | Awd | $10.00 | $600.00 |
| | 2 | $10.00 | $600.00 |
| | 3 | $7.00 | $420.00 |
| **Ref #19** | **644E01300** | **LANE ARROW, LEFT, (2 EACH)** | |
| | Awd | $250.00 | $500.00 |
| | 2 | $250.00 | $500.00 |
| | 3 | $125.00 | $250.00 |

| | | | |
|---|---|---|---|
| **Ref #20** | **644E01300** | **LANE ARROW, RIGHT, (2 EACH)** | |
| | Awd | $250.00 | $500.00 |
| | 2 | $250.00 | $500.00 |
| | 3 | $125.00 | $250.00 |
| **Ref #21** | **644E20800** | **YIELD LINE, (15 FT)** | |
| | Awd | $50.00 | $750.00 |
| | 2 | $50.00 | $750.00 |
| | 3 | $5.00 | $75.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$28,193.30** |
| **2** | **$28,020.30** |
| **3** | **$23,804.70** |

| | | | |
|---|---|---|---|
| **Ref #22** | **632E26501** | **DETECTOR LOOP, AS PER PLAN, (2 EACH)** | |
| | Awd | $1,200.00 | $2,400.00 |
| | 2 | $1,455.00 | $2,910.00 |
| | 3 | $1,455.00 | $2,910.00 |
| **Ref #23** | **632E27201** | **LOOP DETECTOR TIE IN, AS PER PLAN, (2 EACH)** | |
| | Awd | $150.00 | $300.00 |
| | 2 | $175.00 | $350.00 |
| | 3 | $175.00 | $350.00 |

**Section 6 - TRAFFIC SIGNALS - Totals**

| | |
|---|---|
| **Awd** | **$2,700.00** |
| **2** | **$3,260.00** |
| **3** | **$3,260.00** |

| | | | |
|---|---|---|---|
| **Ref #24** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)** | |
| | Awd | $75.00 | $1,500.00 |
| | 2 | $80.00 | $1,600.00 |
| | 3 | $90.00 | $1,800.00 |
| **Ref #25** | **614E21100** | **WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (3.24 MILE)** | |
| | Awd | $2,186.00 | $7,082.64 |
| | 2 | $2,186.00 | $7,082.64 |
| | 3 | $980.00 | $3,175.20 |
| **Ref #26** | **614E22100** | **WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (5 MILE)** | |
| | Awd | $900.00 | $4,500.00 |
| | 2 | $900.00 | $4,500.00 |
| | 3 | $660.00 | $3,300.00 |
| **Ref #27** | **614E22110** | **WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.8 MILE)** | |
| | Awd | $1,114.00 | $891.20 |
| | 2 | $1,114.00 | $891.20 |
| | 3 | $700.00 | $560.00 |
| **Ref #28** | **614E23200** | **WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (384 FT)** | |
| | Awd | $1.00 | $384.00 |
| | 2 | $1.00 | $384.00 |
| | 3 | $0.55 | $211.20 |

| | | | |
|---|---|---|---|
| **Ref #29** | **614E26200** | **WORK ZONE STOP LINE, CLASS I, 642 PAINT, (104 FT)** | |
| | Awd | $5.00 | $520.00 |
| | 2 | $5.00 | $520.00 |
| | 3 | $4.00 | $416.00 |
| **Ref #30** | **614E30200** | **WORK ZONE ARROW, CLASS I, 642 PAINT, LEFT, (4 EACH)** | |
| | Awd | $30.00 | $120.00 |
| | 2 | $30.00 | $120.00 |
| | 3 | $50.00 | $200.00 |
| **Ref #31** | **614E30200** | **WORK ZONE ARROW, CLASS I, 642 PAINT, RIGHT, (4 EACH)** | |
| | Awd | $30.00 | $120.00 |
| | 2 | $30.00 | $120.00 |
| | 3 | $50.00 | $200.00 |

**Section 7 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$15,117.84** |
| **2** | **$15,217.84** |
| **3** | **$9,862.40** |

| | | | |
|---|---|---|---|
| **Ref #32** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $1,400.00 | $1,400.00 |
| | 2 | $1,968.56 | $1,968.56 |
| | 3 | $3,500.00 | $3,500.00 |
| **Ref #33** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $22,136.16 | $22,136.16 |
| | 2 | $16,000.00 | $16,000.00 |
| | 3 | $25,000.00 | $25,000.00 |
| **Ref #34** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $24,061.74 | $24,061.74 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $17,500.00 | $17,500.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$47,597.90** |
| **2** | **$27,968.56** |
| **3** | **$46,000.00** |