Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260056
PID 105894
LAK-SR 174-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/29/2026
Completion Date: 9/30/2026

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $1,727,325.75

Engineer's Estimate: $1,866,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,727,325.75

Bidder 2
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,729,867.00

Bidder 3
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $1,771,071.03

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,787,252.50

Bidder 5
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,796,174.15

Bidder 6
SPECIALIZED CONSTRUCTION INC
711 HARVARD AVE
Cuyahoga
CLEVELAND, OH 44105
Bid $1,889,770.00

Bidder 7
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,999,952.50

Bidder 8
PHILLIPS PAVING LLC
17270 MUNN ROAD
Geauga
CHAGRIN FALLS, OH 44023
Bid $2,125,239.49

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$2,000.00	$2,000.00
	3	$1,500.00	$1,500.00
	4	$2,500.00	$2,500.00
	5	$2,700.00	$2,700.00
	6	$7,500.00	$7,500.00
	7	$5,000.00	$5,000.00
	8	$100.00	$100.00
Ref #2	**202E32001**	**CURB REMOVED, AS PER PLAN, (100 FT)**	
	Awd	$50.00	$5,000.00
	2	$30.00	$3,000.00
	3	$6.00	$600.00
	4	$10.00	$1,000.00
	5	$9.00	$900.00
	6	$20.00	$2,000.00
	7	$10.00	$1,000.00
	8	$20.00	$2,000.00
Ref #3	**204E13000**	**EXCAVATION OF SUBGRADE, (170 CY)**	
	Awd	$10.00	$1,700.00
	2	$35.00	$5,950.00
	3	$80.00	$13,600.00
	4	$30.00	$5,100.00
	5	$70.00	$11,900.00
	6	$220.00	$37,400.00
	7	$40.00	$6,800.00
	8	$25.00	$4,250.00
Ref #4	**204E30010**	**GRANULAR MATERIAL, TYPE B, (178 CY)**	
	Awd	$40.00	$7,120.00
	2	$45.00	$8,010.00
	3	$90.00	$16,020.00
	4	$60.00	$10,680.00
	5	$94.00	$16,732.00
	6	$45.00	$8,010.00
	7	$60.00	$10,680.00
	8	$100.00	$17,800.00
Ref #5	**204E50000**	**GEOTEXTILE FABRIC, (410 SY)**	
	Awd	$1.00	$410.00
	2	$2.00	$820.00
	3	$3.50	$1,435.00
	4	$2.00	$820.00
	5	$6.50	$2,665.00
	6	$25.00	$10,250.00
	7	$2.00	$820.00
	8	$1.00	$410.00
Ref #6	**204E51000**	**GEOGRID, (410 SY)**	
	Awd	$2.00	$820.00
	2	$2.00	$820.00
	3	$5.00	$2,050.00
	4	$5.00	$2,050.00
	5	$7.25	$2,972.50
	6	$25.00	$10,250.00
	7	$3.00	$1,230.00
	8	$2.00	$820.00

Ref #7	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (7.61 MILE)**	
	Awd	$1,725.00	$13,127.25
	2	$750.00	$5,707.50
	3	$4,500.00	$34,245.00
	4	$1,500.00	$11,415.00
	5	$3,100.00	$23,591.00
	6	$6,400.00	$48,704.00
	7	$1,000.00	$7,610.00
	8	$500.00	$3,805.00
Ref #8	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,025.00	$2,050.00
	3	$750.00	$1,500.00
	4	$1,000.00	$2,000.00
	5	$1,850.00	$3,700.00
	6	$1,100.00	$2,200.00
	7	$2,000.00	$4,000.00
	8	$1,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$34,177.25**
2	**$28,357.50**
3	**$70,950.00**
4	**$35,565.00**
5	**$65,160.50**
6	**$126,314.00**
7	**$37,140.00**
8	**$31,185.00**

Ref #9	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00
	3	$1.00	$7,500.00
	4	$1.00	$7,500.00
	5	$1.00	$7,500.00
	6	$1.00	$7,500.00
	7	$1.00	$7,500.00
	8	$1.00	$7,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,500.00**
2	**$7,500.00**
3	**$7,500.00**
4	**$7,500.00**
5	**$7,500.00**
6	**$7,500.00**
7	**$7,500.00**
8	**$7,500.00**

Ref #10	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$1,300.00	$7,800.00
	2	$1,000.00	$6,000.00
	3	$1,150.00	$6,900.00
	4	$1,200.00	$7,200.00
	5	$3,300.00	$19,800.00
	6	$1,400.00	$8,400.00
	7	$1,000.00	$6,000.00
	8	$1,800.00	$10,800.00
Ref #11	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$1,750.00	$3,500.00
	2	$2,585.00	$5,170.00
	3	$1,800.00	$3,600.00
	4	$1,500.00	$3,000.00
	5	$3,850.00	$7,700.00
	6	$1,650.00	$3,300.00
	7	$1,800.00	$3,600.00
	8	$3,400.00	$6,800.00
Ref #12	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (2000 LB)**	
	Awd	$3.00	$6,000.00
	2	$5.00	$10,000.00
	3	$2.50	$5,000.00
	4	$4.00	$8,000.00
	5	$4.00	$8,000.00
	6	$2.50	$5,000.00
	7	$1.70	$3,400.00
	8	$5.00	$10,000.00

Section 3 - DRAINAGE - Totals

Awd	**$17,300.00**
2	**$21,170.00**
3	**$15,500.00**
4	**$18,200.00**
5	**$35,500.00**
6	**$16,700.00**
7	**$13,000.00**
8	**$27,600.00**

Ref #13	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (400 SY)**	
	Awd	$75.00	$30,000.00
	2	$80.00	$32,000.00
	3	$65.50	$26,200.00
	4	$90.00	$36,000.00
	5	$98.00	$39,200.00
	6	$55.00	$22,000.00
	7	$30.00	$12,000.00
	8	$100.00	$40,000.00

Ref #14	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, (300 CY)**	
	Awd	$300.00	$90,000.00
	2	$485.00	$145,500.00
	3	$500.00	$150,000.00
	4	$400.00	$120,000.00
	5	$450.00	$135,000.00
	6	$340.00	$102,000.00
	7	$250.00	$75,000.00
	8	$400.00	$120,000.00
Ref #15	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (3, (58898 SY)**	
	Awd	$3.25	$191,418.50
	2	$2.50	$147,245.00
	3	$4.65	$273,875.70
	4	$2.50	$147,245.00
	5	$2.47	$145,478.06
	6	$3.15	$185,528.70
	7	$5.00	$294,490.00
	8	$5.00	$294,490.00
Ref #16	**255E16001**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (110 SY)**	
	Awd	$300.00	$33,000.00
	2	$260.00	$28,600.00
	3	$150.00	$16,500.00
	4	$425.00	$46,750.00
	5	$155.00	$17,050.00
	6	$290.00	$31,900.00
	7	$150.00	$16,500.00
	8	$300.00	$33,000.00
Ref #17	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (150 FT)**	
	Awd	$5.00	$750.00
	2	$5.00	$750.00
	3	$3.50	$525.00
	4	$5.00	$750.00
	5	$4.00	$600.00
	6	$3.00	$450.00
	7	$3.00	$450.00
	8	$8.00	$1,200.00
Ref #18	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (24 CY)**	
	Awd	$25.00	$600.00
	2	$50.00	$1,200.00
	3	$120.00	$2,880.00
	4	$60.00	$1,440.00
	5	$99.00	$2,376.00
	6	$75.00	$1,800.00
	7	$65.00	$1,560.00
	8	$100.00	$2,400.00
Ref #19	**407E13900**	**TACK COAT, 702.13, (5303 GAL)**	
	Awd	$2.30	$12,196.90
	2	$2.00	$10,606.00
	3	$3.00	$15,909.00
	4	$2.00	$10,606.00
	5	$3.00	$15,909.00
	6	$3.40	$18,030.20
	7	$4.00	$21,212.00
	8	$2.00	$10,606.00

Ref #20	**407E20000**	**NON-TRACKING TACK COAT, (3539 GAL)**	
	Awd	$2.30	$8,139.70
	2	$4.00	$14,156.00
	3	$3.00	$10,617.00
	4	$3.00	$10,617.00
	5	$2.90	$10,263.10
	6	$3.40	$12,032.60
	7	$4.00	$14,156.00
	8	$2.00	$7,078.00
Ref #22	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (2066 CY)**	
	Awd	$198.00	$409,068.00
	2	$200.00	$413,200.00
	3	$210.00	$433,860.00
	4	$215.00	$444,190.00
	5	$208.00	$429,728.00
	6	$220.00	$454,520.00
	7	$270.00	$557,820.00
	8	$225.00	$464,850.00
Ref #23	**441E10201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (2918 CY)**	
	Awd	$168.00	$490,224.00
	2	$187.00	$545,666.00
	3	$187.00	$545,666.00
	4	$170.00	$496,060.00
	5	$177.00	$516,486.00
	6	$210.00	$612,780.00
	7	$200.00	$583,600.00
	8	$185.00	$539,830.00
Ref #24	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (75 FT)**	
	Awd	$65.00	$4,875.00
	2	$45.00	$3,375.00
	3	$75.00	$5,625.00
	4	$90.00	$6,750.00
	5	$48.00	$3,600.00
	6	$80.00	$6,000.00
	7	$80.00	$6,000.00
	8	$125.00	$9,375.00
Ref #25	**609E14000**	**CURB, TYPE 2-A, (100 FT)**	
	Awd	$40.00	$4,000.00
	2	$45.00	$4,500.00
	3	$75.00	$7,500.00
	4	$30.00	$3,000.00
	5	$4.50	$450.00
	6	$30.00	$3,000.00
	7	$50.00	$5,000.00
	8	$100.00	$10,000.00
Ref #26	**609E24511**	**CURB, TYPE 4-C, AS PER PLAN, (25 FT)**	
	Awd	$75.00	$1,875.00
	2	$65.00	$1,625.00
	3	$75.00	$1,875.00
	4	$120.00	$3,000.00
	5	$21.00	$525.00
	6	$80.00	$2,000.00
	7	$50.00	$1,250.00
	8	$100.00	$2,500.00

Ref #27	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (374 CY)**	
	Awd	$100.00	$37,400.00
	2	$100.00	$37,400.00
	3	$120.00	$44,880.00
	4	$100.00	$37,400.00
	5	$80.00	$29,920.00
	6	$100.00	$37,400.00
	7	$100.00	$37,400.00
	8	$125.00	$46,750.00
Ref #28	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (4004 LB)**	
	Awd	$1.00	$4,004.00
	2	$2.00	$8,008.00
	3	$3.50	$14,014.00
	4	$2.50	$10,010.00
	5	$0.75	$3,003.00
	6	$1.00	$4,004.00
	7	$5.00	$20,020.00
	8	$2.00	$8,008.00
Ref #100	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (45 CY)**	
	Awd	$675.00	$30,375.00
	2	$450.00	$20,250.00
	3	$320.00	$14,400.00
	4	$450.00	$20,250.00
	5	$440.00	$19,800.00
	6	$395.00	$17,775.00
	7	$750.00	$33,750.00
	8	$400.00	$18,000.00

Section 4 - PAVEMENT - Totals

Awd	**$1,347,926.10**
2	**$1,414,081.00**
3	**$1,564,326.70**
4	**$1,394,068.00**
5	**$1,369,388.16**
6	**$1,511,220.50**
7	**$1,680,208.00**
8	**$1,608,087.00**

Ref #29	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (14 EACH)**	
	Awd	$1,000.00	$14,000.00
	2	$600.00	$8,400.00
	3	$750.00	$10,500.00
	4	$700.00	$9,800.00
	5	$650.00	$9,100.00
	6	$1,100.00	$15,400.00
	7	$500.00	$7,000.00
	8	$1,000.00	$14,000.00

Section 5 - WATER WORK - Totals

Awd	**$14,000.00**
2	**$8,400.00**
3	**$10,500.00**
4	**$9,800.00**
5	**$9,100.00**
6	**$15,400.00**
7	**$7,000.00**
8	**$14,000.00**

Ref #30	**642E00100**	**EDGE LINE, 4", TYPE 1, (7.39 MILE)**	
	Awd	$790.00	$5,838.10
	2	$790.00	$5,838.10
	3	$790.00	$5,838.10
	4	$750.00	$5,542.50
	5	$790.00	$5,838.10
	6	$1,100.00	$8,129.00
	7	$750.00	$5,542.50
	8	$790.00	$5,838.10
Ref #31	**642E00300**	**CENTER LINE, TYPE 1, (3.68 MILE)**	
	Awd	$860.00	$3,164.80
	2	$860.00	$3,164.80
	3	$860.00	$3,164.80
	4	$1,350.00	$4,968.00
	5	$860.00	$3,164.80
	6	$1,800.00	$6,624.00
	7	$1,350.00	$4,968.00
	8	$860.00	$3,164.80
Ref #32	**642E00500**	**STOP LINE, TYPE 1, (103 FT)**	
	Awd	$8.00	$824.00
	2	$8.00	$824.00
	3	$8.00	$824.00
	4	$4.00	$412.00
	5	$8.00	$824.00
	6	$5.50	$566.50
	7	$4.00	$412.00
	8	$8.00	$824.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$9,826.90**
2	**$9,826.90**
3	**$9,826.90**
4	**$10,922.50**
5	**$9,826.90**
6	**$15,319.50**
7	**$10,922.50**
8	**$9,826.90**

Ref #33	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,800.00	$3,600.00
	3	$3,400.00	$6,800.00
	4	$1,450.00	$2,900.00
	5	$1,450.00	$2,900.00
	6	$1,800.00	$3,600.00
	7	$1,500.00	$3,000.00
	8	$1,450.00	$2,900.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$3,000.00**
2	**$3,600.00**
3	**$6,800.00**
4	**$2,900.00**
5	**$2,900.00**
6	**$3,600.00**
7	**$3,000.00**
8	**$2,900.00**

Ref #34	**614E11111**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (160 HOUR)**	
	Awd	$125.00	$20,000.00
	2	$125.00	$20,000.00
	3	$50.00	$8,000.00
	4	$120.00	$19,200.00
	5	$100.00	$16,000.00
	6	$100.00	$16,000.00
	7	$80.00	$12,800.00
	8	$100.00	$16,000.00
Ref #35	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (9 SNMT)**	
	Awd	$850.00	$7,650.00
	2	$1,225.00	$11,025.00
	3	$950.00	$8,550.00
	4	$1,000.00	$9,000.00
	5	$1,100.00	$9,900.00
	6	$1,100.00	$9,900.00
	7	$850.00	$7,650.00
	8	$1,250.00	$11,250.00
Ref #36	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (3.68 MILE)**	
	Awd	$937.00	$3,448.16
	2	$940.00	$3,459.20
	3	$937.00	$3,448.16
	4	$750.00	$2,760.00
	5	$937.00	$3,448.16
	6	$1,500.00	$5,520.00
	7	$750.00	$2,760.00
	8	$937.00	$3,448.16

Ref #37	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (7.39 MILE)**	
	Awd	$937.00	$6,924.43
	2	$940.00	$6,946.60
	3	$937.00	$6,924.43
	4	$1,350.00	$9,976.50
	5	$937.00	$6,924.43
	6	$900.00	$6,651.00
	7	$1,350.00	$9,976.50
	8	$937.00	$6,924.43
Ref #38	**616E10000**	**WATER, (50 MGAL)**	
	Awd	$1.00	$50.00
	2	$1.00	$50.00
	3	$10.00	$500.00
	4	$10.00	$500.00
	5	$13.00	$650.00
	6	$10.00	$500.00
	7	$7.50	$375.00
	8	$10.00	$500.00
Ref #39	**616E20000**	**CALCIUM CHLORIDE, (14 TON)**	
	Awd	$1.00	$14.00
	2	$1.00	$14.00
	3	$10.00	$140.00
	4	$500.00	$7,000.00
	5	$100.00	$1,400.00
	6	$125.00	$1,750.00
	7	$40.00	$560.00
	8	$10.00	$140.00
Ref #101	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (103 FT)**	
	Awd	$6.00	$618.00
	2	$6.00	$618.00
	3	$6.00	$618.00
	4	$3.50	$360.50
	5	$6.00	$618.00
	6	$5.00	$515.00
	7	$3.50	$360.50
	8	$6.00	$618.00
Ref #102	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$200.00	$20,000.00
	2	$60.00	$6,000.00
	3	$50.00	$5,000.00
	4	$120.00	$12,000.00
	5	$125.00	$12,500.00
	6	$130.00	$13,000.00
	7	$200.00	$20,000.00
	8	$200.00	$20,000.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$58,704.59**
2	**$48,112.80**
3	**$33,180.59**
4	**$60,797.00**
5	**$51,440.59**
6	**$53,836.00**
7	**$54,482.00**
8	**$58,880.59**

Ref #40	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,890.91	$14,890.91
	2	$12,468.80	$12,468.80
	3	$11,567.54	$11,567.54
	4	$10,000.00	$10,000.00
	5	$7,180.00	$7,180.00
	6	$13,000.00	$13,000.00
	7	$20,000.00	$20,000.00
	8	$40,000.00	$40,000.00
Ref #41	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$88,000.00	$88,000.00
	3	$26,619.30	$26,619.30
	4	$190,000.00	$190,000.00
	5	$140,978.00	$140,978.00
	6	$25,000.00	$25,000.00
	7	$100,000.00	$100,000.00
	8	$197,000.00	$197,000.00
Ref #42	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,850.00	$5,850.00
	3	$2,500.00	$2,500.00
	4	$5,000.00	$5,000.00
	5	$5,600.00	$5,600.00
	6	$10,000.00	$10,000.00
	7	$200.00	$200.00
	8	$5,000.00	$5,000.00
Ref #43	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$115,000.00	$115,000.00
	2	$80,000.00	$80,000.00
	3	$10,000.00	$10,000.00
	4	$40,000.00	$40,000.00
	5	$89,800.00	$89,800.00
	6	$90,000.00	$90,000.00
	7	$65,000.00	$65,000.00
	8	$121,260.00	$121,260.00

Ref #44	690E98400	SPECIAL - PRECONSTRUCTION VIDEO, (LUMP SUM)	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$1,800.00	$1,800.00
	4	$2,500.00	$2,500.00
	5	$1,800.00	$1,800.00
	6	$1,880.00	$1,880.00
	7	$1,500.00	$1,500.00
	8	$2,000.00	$2,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$234,890.91**
2	**$188,818.80**
3	**$52,486.84**
4	**$247,500.00**
5	**$245,358.00**
6	**$139,880.00**
7	**$186,700.00**
8	**$365,260.00**