Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260059
PID 117201
MER-FT RECOVERY SIDEWALKS SA22
Federal
Type: SIDEWALK
Letting Date: 1/29/2026
Completion Date: 10/26/2026

Contract Awarded To: JUTTE EXCAVATING INC
Award Amount: $888,655.46

Engineer's Estimate: $998,000.00

Bidder 1
JUTTE EXCAVATING INC
1140 FT RECOVERY-MINSTER RD
Mercer
FORT RECOVERY, OH 45846
Bid $888,655.46

Bidder 2
D L SMITH CONCRETE LLC
585 OLD STATE RD N
Huron
NORWALK, Oh 44857
Bid $1,012,634.75

Bidder 3
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $1,018,312.00

Bidder 4
L J DEWEESE CO INC
3616 TIPP-COWLESVILLE ROAD
Miami
TIPP CITY, OH 45371
Bid $1,219,222.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$4,000.00	$4,000.00
	3	$24,000.00	$24,000.00
	4	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (917 SY)**	
	Awd	$12.00	$11,004.00
	2	$16.00	$14,672.00
	3	$15.00	$13,755.00
	4	$27.00	$24,759.00
Ref #3	**202E30000**	**WALK REMOVED, (395 SF)**	
	Awd	$2.00	$790.00
	2	$4.00	$1,580.00
	3	$8.00	$3,160.00
	4	$7.00	$2,765.00
Ref #4	**202E32500**	**CURB AND GUTTER REMOVED, (163 FT)**	
	Awd	$5.00	$815.00
	2	$10.00	$1,630.00
	3	$20.00	$3,260.00
	4	$25.00	$4,075.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (45 FT)**	
	Awd	$5.00	$225.00
	2	$25.00	$1,125.00
	3	$18.00	$810.00
	4	$45.00	$2,025.00
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (10 FT)**	
	Awd	$5.00	$50.00
	2	$25.00	$250.00
	3	$20.00	$200.00
	4	$65.00	$650.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$650.00	$1,300.00
	3	$800.00	$1,600.00
	4	$900.00	$1,800.00
Ref #8	**203E10000**	**EXCAVATION, (425 CY)**	
	Awd	$40.00	$17,000.00
	2	$85.00	$36,125.00
	3	$75.00	$31,875.00
	4	$40.00	$17,000.00
Ref #9	**203E20000**	**EMBANKMENT, (242 CY)**	
	Awd	$30.00	$7,260.00
	2	$68.00	$16,456.00
	3	$75.00	$18,150.00
	4	$40.00	$9,680.00
Ref #10	**608E10000**	**4" CONCRETE WALK, (31891 SF)**	
	Awd	$7.00	$223,237.00
	2	$9.00	$287,019.00
	3	$8.00	$255,128.00
	4	$9.00	$287,019.00

Ref #11	**608E52000**	**CURB RAMP, (2146 SF)**	
	Awd	$2.00	$4,292.00
	2	$25.00	$53,650.00
	3	$22.00	$47,212.00
	4	$28.00	$60,088.00
Ref #12	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$3,500.00	$3,500.00
	3	$3,650.00	$3,650.00
	4	$3,000.00	$3,000.00
Ref #13	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$3,500.00	$3,500.00
	3	$3,650.00	$3,650.00
	4	$3,000.00	$3,000.00
Ref #14	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (69 CY)**	
	Awd	$26.00	$1,794.00
	2	$65.00	$4,485.00
	3	$75.00	$5,175.00
	4	$100.00	$6,900.00
Ref #15	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (14 EACH)**	
	Awd	$200.00	$2,800.00
	2	$150.00	$2,100.00
	3	$305.00	$4,270.00
	4	$250.00	$3,500.00

Section 1 - ROADWAY - Totals

Awd	**$300,567.00**
2	**$431,392.00**
3	**$415,895.00**
4	**$436,261.00**

Ref #16	**659E00300**	**TOPSOIL, (483 CY)**	
	Awd	$26.00	$12,558.00
	2	$62.00	$29,946.00
	3	$75.00	$36,225.00
	4	$70.00	$33,810.00
Ref #17	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (5449 SY)**	
	Awd	$1.75	$9,535.75
	2	$5.75	$31,331.75
	3	$2.00	$10,898.00
	4	$2.00	$10,898.00
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (217 SY)**	
	Awd	$1.75	$379.75
	2	$5.75	$1,247.75
	3	$1.75	$379.75
	4	$2.00	$434.00
Ref #19	**659E15000**	**INTER-SEEDING, (217 SY)**	
	Awd	$1.75	$379.75
	2	$5.75	$1,247.75
	3	$1.75	$379.75
	4	$2.00	$434.00

Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.6 TON)**	
	Awd	$760.00	$456.00
	2	$260.00	$156.00
	3	$850.00	$510.00
	4	$1,000.00	$600.00
Ref #21	**659E31000**	**LIME, (0.9 ACRE)**	
	Awd	$50.00	$45.00
	2	$55.00	$49.50
	3	$50.00	$45.00
	4	$5.00	$4.50
Ref #22	**659E35000**	**WATER, (24 MGAL)**	
	Awd	$50.00	$1,200.00
	2	$18.00	$432.00
	3	$50.00	$1,200.00
	4	$5.00	$120.00
Ref #23	**670E00500**	**SLOPE EROSION PROTECTION, (618 SY)**	
	Awd	$4.80	$2,966.40
	2	$8.50	$5,253.00
	3	$5.50	$3,399.00
	4	$6.00	$3,708.00
Ref #24	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,000.00	$2,000.00
	3	$3,000.00	$3,000.00
	4	$3,500.00	$3,500.00
Ref #25	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$13,000.00	$13,000.00
	3	$6,750.00	$6,750.00
	4	$8,000.00	$8,000.00
Ref #26	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$7,250.00	$7,250.00
	3	$11,000.00	$11,000.00
	4	$9,000.00	$9,000.00
Ref #27	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$61,020.65**
2	**$101,913.75**
3	**$83,786.50**
4	**$80,508.50**

Ref #28	**611E00900**	**6" CONDUIT, TYPE B, (23 FT)**	
	Awd	$20.00	$460.00
	2	$35.00	$805.00
	3	$54.00	$1,242.00
	4	$80.00	$1,840.00

Ref #29	**611E01200**	**6" CONDUIT, TYPE D, (63 FT)**	
	Awd	$20.00	$1,260.00
	2	$35.00	$2,205.00
	3	$65.00	$4,095.00
	4	$80.00	$5,040.00
Ref #30	**611E01800**	**8" CONDUIT, TYPE B, (16 FT)**	
	Awd	$30.00	$480.00
	2	$38.00	$608.00
	3	$67.00	$1,072.00
	4	$125.00	$2,000.00
Ref #31	**611E02000**	**8" CONDUIT, TYPE C, (91 FT)**	
	Awd	$30.00	$2,730.00
	2	$38.00	$3,458.00
	3	$47.00	$4,277.00
	4	$105.00	$9,555.00
Ref #32	**611E04900**	**12" CONDUIT, TYPE D, (119 FT)**	
	Awd	$40.00	$4,760.00
	2	$46.00	$5,474.00
	3	$49.00	$5,831.00
	4	$125.00	$14,875.00
Ref #33	**611E07400**	**18" CONDUIT, TYPE B, (3 FT)**	
	Awd	$45.00	$135.00
	2	$50.00	$150.00
	3	$380.00	$1,140.00
	4	$350.00	$1,050.00
Ref #34	**611E10400**	**24" CONDUIT, TYPE B, (4 FT)**	
	Awd	$70.00	$280.00
	2	$58.00	$232.00
	3	$400.00	$1,600.00
	4	$400.00	$1,600.00
Ref #35	**611E13600**	**30" CONDUIT, TYPE C, (10 FT)**	
	Awd	$100.00	$1,000.00
	2	$72.00	$720.00
	3	$200.00	$2,000.00
	4	$300.00	$3,000.00
Ref #36	**611E97400**	**CONDUIT, MISC.:TYPE B FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$10.00	$200.00
	2	$67.00	$1,340.00
	3	$13.00	$260.00
	4	$25.00	$500.00
Ref #37	**611E97400**	**CONDUIT, MISC.:TYPE C FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$10.00	$200.00
	2	$67.00	$1,340.00
	3	$13.00	$260.00
	4	$25.00	$500.00
Ref #38	**611E97400**	**CONDUIT, MISC.:TYPE E FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$10.00	$200.00
	2	$67.00	$1,340.00
	3	$13.00	$260.00
	4	$25.00	$500.00

Ref #39	**611E97400**	**CONDUIT, MISC.:TYPE F FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$10.00	$200.00
	2	$67.00	$1,340.00
	3	$13.00	$260.00
	4	$25.00	$500.00
Ref #40	**611E98390**	**CATCH BASIN, NO. 7, (3 EACH)**	
	Awd	$3,500.00	$10,500.00
	2	$2,250.00	$6,750.00
	3	$2,750.00	$8,250.00
	4	$5,000.00	$15,000.00
Ref #41	**611E98391**	**CATCH BASIN, NO. 7, AS PER PLAN, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$2,250.00	$2,250.00
	3	$3,400.00	$3,400.00
	4	$5,000.00	$5,000.00
Ref #42	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$3,250.00	$6,500.00
	2	$2,450.00	$4,900.00
	3	$2,000.00	$4,000.00
	4	$3,000.00	$6,000.00
Ref #43	**611E98511**	**CATCH BASIN, NO. 2-3, AS PER PLAN, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$3,150.00	$3,150.00
	3	$3,250.00	$3,250.00
	4	$5,000.00	$5,000.00
Ref #44	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$4,150.00	$4,150.00
	3	$3,250.00	$3,250.00
	4	$6,500.00	$6,500.00
Ref #45	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$1,285.00	$1,285.00
	3	$300.00	$300.00
	4	$1,000.00	$1,000.00

Section 3 - DRAINAGE - Totals

Awd	**$45,155.00**
2	**$41,497.00**
3	**$44,747.00**
4	**$79,460.00**

Ref #46	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (9 CY)**	
	Awd	$925.00	$8,325.00
	2	$305.00	$2,745.00
	3	$1,070.00	$9,630.00
	4	$1,000.00	$9,000.00
Ref #47	**304E20000**	**AGGREGATE BASE, (89 CY)**	
	Awd	$74.00	$6,586.00
	2	$72.00	$6,408.00
	3	$86.00	$7,654.00
	4	$125.00	$11,125.00

Ref #48	**407E20000**	**NON-TRACKING TACK COAT, (9 GAL)**	
	Awd	$6.00	$54.00
	2	$42.00	$378.00
	3	$25.00	$225.00
	4	$50.00	$450.00
Ref #49	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (3 CY)**	
	Awd	$1,590.00	$4,770.00
	2	$360.00	$1,080.00
	3	$1,070.00	$3,210.00
	4	$1,000.00	$3,000.00
Ref #50	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (5 CY)**	
	Awd	$1,035.00	$5,175.00
	2	$320.00	$1,600.00
	3	$1,090.00	$5,450.00
	4	$1,000.00	$5,000.00
Ref #51	**452E10011**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (574 SY)**	
	Awd	$66.00	$37,884.00
	2	$100.00	$57,400.00
	3	$75.00	$43,050.00
	4	$125.00	$71,750.00
Ref #52	**452E13011**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (232 SY)**	
	Awd	$83.00	$19,256.00
	2	$120.00	$27,840.00
	3	$95.00	$22,040.00
	4	$170.00	$39,440.00
Ref #53	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (163 FT)**	
	Awd	$30.00	$4,890.00
	2	$55.00	$8,965.00
	3	$47.00	$7,661.00
	4	$60.00	$9,780.00

Section 4 - PAVEMENT - Totals

Awd	**$86,940.00**
2	**$106,416.00**
3	**$98,920.00**
4	**$149,545.00**

Ref #54	**638E10300**	**FIRE HYDRANT EXTENDED AND ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$5,000.00	$25,000.00
	2	$1,650.00	$8,250.00
	3	$750.00	$3,750.00
	4	$2,000.00	$10,000.00
Ref #55	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$150.00	$900.00
	2	$685.00	$4,110.00
	3	$300.00	$1,800.00
	4	$350.00	$2,100.00

Section 5 - WATER WORK - Totals

Awd	**$25,900.00**
2	**$12,360.00**
3	**$5,550.00**
4	**$12,100.00**

Ref #56	**611E99900**	**DRAINAGE STRUCTURE, MISC.:CLEANOUT ADJUSTED TO GRA, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$1,150.00	$1,150.00
	3	$300.00	$300.00
	4	$350.00	$350.00

Section 6 - SANITARY SEWER - Totals

Awd	**$150.00**
2	**$1,150.00**
3	**$300.00**
4	**$350.00**

Ref #57	**611E00400**	**4" CONDUIT, TYPE E, (140 FT)**	
	Awd	$5.00	$700.00
	2	$6.00	$840.00
	3	$15.00	$2,100.00
	4	$12.00	$1,680.00
Ref #58	**625E00451**	**CONNECTION, FUSED PULL APART, AS PER PLAN, (30 EACH)**	
	Awd	$10.00	$300.00
	2	$125.00	$3,750.00
	3	$147.00	$4,410.00
	4	$150.00	$4,500.00
Ref #59	**625E00460**	**CONNECTION, UNFUSED PULL APART, (10 EACH)**	
	Awd	$8.00	$80.00
	2	$125.00	$1,250.00
	3	$158.00	$1,580.00
	4	$150.00	$1,500.00
Ref #60	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (6 EACH)**	
	Awd	$80.00	$480.00
	2	$120.00	$720.00
	3	$147.00	$882.00
	4	$170.00	$1,020.00
Ref #61	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN, (SIGNIFY), (8 EACH)**	
	Awd	$8,000.00	$64,000.00
	2	$5,700.00	$45,600.00
	3	$6,105.00	$48,840.00
	4	$5,500.00	$44,000.00
Ref #62	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$2,600.00	$20,800.00
	3	$2,525.00	$20,200.00
	4	$7,500.00	$60,000.00

Ref #63	**625E22990**	**NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, (2646 FT)**	
	Awd	$2.00	$5,292.00
	2	$4.00	$10,584.00
	3	$3.50	$9,261.00
	4	$3.00	$7,938.00
Ref #64	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (3204 FT)**	
	Awd	$3.00	$9,612.00
	2	$3.50	$11,214.00
	3	$3.00	$9,612.00
	4	$2.50	$8,010.00
Ref #65	**625E23410**	**NO. 12 AWG POLE AND BRACKET CABLE, (1308 FT)**	
	Awd	$2.00	$2,616.00
	2	$2.50	$3,270.00
	3	$1.00	$1,308.00
	4	$2.50	$3,270.00
Ref #66	**625E25408**	**CONDUIT, 2", 725.051, (452 FT)**	
	Awd	$10.00	$4,520.00
	2	$14.00	$6,328.00
	3	$4.00	$1,808.00
	4	$6.00	$2,712.00
Ref #67	**625E25504**	**CONDUIT, 3", 725.051, (150 FT)**	
	Awd	$12.00	$1,800.00
	2	$17.00	$2,550.00
	3	$6.00	$900.00
	4	$8.00	$1,200.00
Ref #68	**625E25604**	**CONDUIT, 4", 725.051, (85 FT)**	
	Awd	$14.00	$1,190.00
	2	$19.00	$1,615.00
	3	$10.50	$892.50
	4	$9.00	$765.00
Ref #69	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (69 FT)**	
	Awd	$15.00	$1,035.00
	2	$48.00	$3,312.00
	3	$25.00	$1,725.00
	4	$45.00	$3,105.00
Ref #70	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (171 FT)**	
	Awd	$17.00	$2,907.00
	2	$55.50	$9,490.50
	3	$27.00	$4,617.00
	4	$65.00	$11,115.00
Ref #71	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (81 FT)**	
	Awd	$20.00	$1,620.00
	2	$60.00	$4,860.00
	3	$32.00	$2,592.00
	4	$50.00	$4,050.00
Ref #72	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN IES-III-M, LED,, (10 EACH)**	
	Awd	$5,000.00	$50,000.00
	2	$3,300.00	$33,000.00
	3	$3,580.00	$35,800.00
	4	$3,300.00	$33,000.00

Ref #73	**625E29000**	**TRENCH, (687 FT)**	
	Awd	$10.00	$6,870.00
	2	$15.00	$10,305.00
	3	$17.00	$11,679.00
	4	$11.00	$7,557.00
Ref #74	**625E30520**	**PULL BOX, 725.06, SIZE 7, (7 EACH)**	
	Awd	$1,000.00	$7,000.00
	2	$1,750.00	$12,250.00
	3	$2,750.00	$19,250.00
	4	$900.00	$6,300.00
Ref #75	**625E32000**	**GROUND ROD, (10 EACH)**	
	Awd	$100.00	$1,000.00
	2	$300.00	$3,000.00
	3	$210.00	$2,100.00
	4	$300.00	$3,000.00
Ref #76	**625E34001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$11,500.00	$23,000.00
	3	$6,500.00	$13,000.00
	4	$13,500.00	$27,000.00
Ref #77	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (687 FT)**	
	Awd	$1.00	$687.00
	2	$3.50	$2,404.50
	3	$0.50	$343.50
	4	$2.00	$1,374.00
Ref #78	**632E69320**	**POWER CABLE, 3 CONDUCTOR, NO. 2 AWG, (133 FT)**	
	Awd	$12.00	$1,596.00
	2	$16.00	$2,128.00
	3	$17.00	$2,261.00
	4	$4.00	$532.00

Section 7 - LIGHTING - Totals

Awd	**$193,305.00**
2	**$212,271.00**
3	**$195,161.00**
4	**$233,628.00**

Ref #79	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (181 FT)**	
	Awd	$15.00	$2,715.00
	2	$18.00	$3,258.00
	3	$10.00	$1,810.00
	4	$12.00	$2,172.00
Ref #80	**630E80100**	**SIGN, FLAT SHEET, (106 SF)**	
	Awd	$25.00	$2,650.00
	2	$19.00	$2,014.00
	3	$28.00	$2,968.00
	4	$25.00	$2,650.00
Ref #81	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$50.00	$150.00
	2	$24.00	$72.00
	3	$21.00	$63.00
	4	$20.00	$60.00

Ref #82	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (32 EACH)**	
	Awd	$100.00	$3,200.00
	2	$50.00	$1,600.00
	3	$47.00	$1,504.00
	4	$60.00	$1,920.00
Ref #83	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$30.00	$30.00
	3	$26.00	$26.00
	4	$40.00	$40.00
Ref #84	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (20 EACH)**	
	Awd	$100.00	$2,000.00
	2	$72.00	$1,440.00
	3	$68.00	$1,360.00
	4	$115.00	$2,300.00
Ref #85	**644E00100**	**EDGE LINE, 4", (0.03 MILE)**	
	Awd	$11,204.00	$336.12
	2	$11,500.00	$345.00
	3	$11,800.00	$354.00
	4	$12,000.00	$360.00
Ref #86	**644E00400**	**CHANNELIZING LINE, 8", (78 FT)**	
	Awd	$3.00	$234.00
	2	$3.50	$273.00
	3	$3.00	$234.00
	4	$3.00	$234.00
Ref #87	**644E00500**	**STOP LINE, (70 FT)**	
	Awd	$12.75	$892.50
	2	$13.50	$945.00
	3	$13.00	$910.00
	4	$13.00	$910.00
Ref #88	**644E00620**	**CROSSWALK LINE, 12", (409 FT)**	
	Awd	$6.35	$2,597.15
	2	$7.00	$2,863.00
	3	$7.00	$2,863.00
	4	$7.00	$2,863.00
Ref #89	**644E00630**	**CROSSWALK LINE, 24", (380 FT)**	
	Awd	$11.45	$4,351.00
	2	$12.00	$4,560.00
	3	$12.00	$4,560.00
	4	$12.00	$4,560.00
Ref #90	**644E01300**	**LANE ARROW, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$215.00	$430.00
	3	$210.00	$420.00
	4	$225.00	$450.00
Ref #91	**644E20800**	**YIELD LINE, (38 FT)**	
	Awd	$25.00	$950.00
	2	$27.00	$1,026.00
	3	$26.00	$988.00
	4	$30.00	$1,140.00

Ref #92	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (142 FT)**	
	Awd	$20.62	$2,928.04
	2	$25.00	$3,550.00
	3	$21.00	$2,982.00
	4	$21.00	$2,982.00

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$23,453.81**
2	**$22,406.00**
3	**$21,042.00**
4	**$22,641.00**

Ref #93	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN, RRFB, (2 EACH)**	
	Awd	$7,000.00	$14,000.00
	2	$5,700.00	$11,400.00
	3	$6,100.00	$12,200.00
	4	$5,500.00	$11,000.00
Ref #94	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, RRFB, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$2,500.00	$5,000.00
	3	$2,500.00	$5,000.00
	4	$7,400.00	$14,800.00
Ref #95	**625E32000**	**GROUND ROD, RRFB, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$300.00	$600.00
	3	$210.00	$420.00
	4	$270.00	$540.00
Ref #96	**630E97700**	**SIGNING, MISC.:RECTANGULAR RAPID FLASHING BEACON (, (2 EACH)**	
	Awd	$7,500.00	$15,000.00
	2	$6,250.00	$12,500.00
	3	$7,900.00	$15,800.00
	4	$6,500.00	$13,000.00
Ref #97	**632E20750**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, BLACK, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$858.00	$1,716.00
	3	$750.00	$1,500.00
	4	$900.00	$1,800.00
Ref #98	**632E40300**	**SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG, (490 FT)**	
	Awd	$3.00	$1,470.00
	2	$3.00	$1,470.00
	3	$3.00	$1,470.00
	4	$3.00	$1,470.00
Ref #99	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (498 FT)**	
	Awd	$3.00	$1,494.00
	2	$3.50	$1,743.00
	3	$4.00	$1,992.00
	4	$3.25	$1,618.50

Section 9 - TRAFFIC SIGNALS - Totals

Awd	**$39,664.00**
2	**$34,429.00**
3	**$38,382.00**
4	**$44,228.50**

Ref #100	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$15,000.00	$15,000.00
	3	$8,000.00	$8,000.00
	4	$12,500.00	$12,500.00
Ref #101	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$23,500.00	$23,500.00
	2	$11,000.00	$11,000.00
	3	$50,000.00	$50,000.00
	4	$65,000.00	$65,000.00
Ref #102	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$34,000.00	$34,000.00
	2	$7,800.00	$7,800.00
	3	$11,500.00	$11,500.00
	4	$25,000.00	$25,000.00
Ref #103	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$15,000.00	$15,000.00
	3	$45,028.50	$45,028.50
	4	$58,000.00	$58,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$112,500.00**
2	**$48,800.00**
3	**$114,528.50**
4	**$160,500.00**