Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260062
PID 119706
PER-MR 56-00.13 (Buckeye Street)
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 1/29/2026
Completion Date: 11/1/2026

Contract Awarded To: J & J BRIDGE COMPANY INC
Award Amount: $559,633.80

Engineer's Estimate: $625,000.00

Bidder 1
J & J BRIDGE COMPANY INC
3049 ROUGH AND READY ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $559,633.80

Bidder 2
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $563,135.50

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $573,134.10

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $607,546.10

Bidder 5
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $630,460.60

Bidder 6
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $688,619.20

Bidder 7
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $749,044.72

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,500.00	$2,500.00
	3	$6,000.00	$6,000.00
	4	$3,000.00	$3,000.00
	5	$5,000.00	$5,000.00
	6	$3,500.00	$3,500.00
	7	$6,000.00	$6,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (199 SY)**	
	Awd	$25.00	$4,975.00
	2	$18.00	$3,582.00
	3	$20.00	$3,980.00
	4	$17.00	$3,383.00
	5	$10.00	$1,990.00
	6	$30.00	$5,970.00
	7	$30.00	$5,970.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (92 SY)**	
	Awd	$10.00	$920.00
	2	$10.00	$920.00
	3	$3.00	$276.00
	4	$25.00	$2,300.00
	5	$12.00	$1,104.00
	6	$30.00	$2,760.00
	7	$50.00	$4,600.00
Ref #4	**202E30000**	**WALK REMOVED, (276 SF)**	
	Awd	$4.00	$1,104.00
	2	$5.00	$1,380.00
	3	$3.00	$828.00
	4	$4.00	$1,104.00
	5	$3.00	$828.00
	6	$10.00	$2,760.00
	7	$5.00	$1,380.00
Ref #5	**202E32000**	**CURB REMOVED, (17 FT)**	
	Awd	$25.00	$425.00
	2	$10.00	$170.00
	3	$25.00	$425.00
	4	$15.00	$255.00
	5	$15.00	$255.00
	6	$20.00	$340.00
	7	$80.00	$1,360.00
Ref #6	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (69 FT)**	
	Awd	$10.00	$690.00
	2	$20.00	$1,380.00
	3	$15.00	$1,035.00
	4	$15.00	$1,035.00
	5	$25.00	$1,725.00
	6	$50.00	$3,450.00
	7	$50.00	$3,450.00

Ref #7	**202E38000**	**GUARDRAIL REMOVED, (66 FT)**	
	Awd	$2.00	$132.00
	2	$5.00	$330.00
	3	$6.00	$396.00
	4	$8.00	$528.00
	5	$10.00	$660.00
	6	$5.00	$330.00
	7	$3.00	$198.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$300.00	$600.00
	3	$225.00	$450.00
	4	$500.00	$1,000.00
	5	$3,000.00	$6,000.00
	6	$1,500.00	$3,000.00
	7	$1,000.00	$2,000.00
Ref #9	**203E10000**	**EXCAVATION, (100 CY)**	
	Awd	$25.00	$2,500.00
	2	$50.00	$5,000.00
	3	$40.00	$4,000.00
	4	$25.00	$2,500.00
	5	$50.00	$5,000.00
	6	$25.00	$2,500.00
	7	$30.00	$3,000.00
Ref #10	**203E20000**	**EMBANKMENT, (100 CY)**	
	Awd	$25.00	$2,500.00
	2	$50.00	$5,000.00
	3	$40.00	$4,000.00
	4	$25.00	$2,500.00
	5	$50.00	$5,000.00
	6	$25.00	$2,500.00
	7	$35.00	$3,500.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (63 FT)**	
	Awd	$40.00	$2,520.00
	2	$35.00	$2,205.00
	3	$40.00	$2,520.00
	4	$40.00	$2,520.00
	5	$40.00	$2,520.00
	6	$100.00	$6,300.00
	7	$62.00	$3,906.00
Ref #12	**606E15350**	**GUARDRAIL, TYPE MGS WITH SOCKETED POSTS, (41 FT)**	
	Awd	$145.00	$5,945.00
	2	$135.00	$5,535.00
	3	$145.00	$5,945.00
	4	$145.00	$5,945.00
	5	$145.00	$5,945.00
	6	$300.00	$12,300.00
	7	$236.00	$9,676.00

Ref #13	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (2 EACH)**	
	Awd	$1,300.00	$2,600.00
	2	$1,300.00	$2,600.00
	3	$1,300.00	$2,600.00
	4	$1,300.00	$2,600.00
	5	$1,300.00	$2,600.00
	6	$2,000.00	$4,000.00
	7	$1,100.00	$2,200.00
Ref #14	**607E35000**	**FENCE REMOVED AND REBUILT, (10 FT)**	
	Awd	$35.00	$350.00
	2	$45.00	$450.00
	3	$35.00	$350.00
	4	$215.00	$2,150.00
	5	$35.00	$350.00
	6	$100.00	$1,000.00
	7	$212.00	$2,120.00

Section 1 - ROADWAY - Totals

Awd	**$35,161.00**
2	**$31,652.00**
3	**$32,805.00**
4	**$30,820.00**
5	**$38,977.00**
6	**$50,710.00**
7	**$49,360.00**

Ref #15	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (10 CY)**	
	Awd	$250.00	$2,500.00
	2	$200.00	$2,000.00
	3	$175.00	$1,750.00
	4	$175.00	$1,750.00
	5	$135.00	$1,350.00
	6	$200.00	$2,000.00
	7	$165.00	$1,650.00
Ref #16	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (35 CY)**	
	Awd	$200.00	$7,000.00
	2	$180.00	$6,300.00
	3	$350.00	$12,250.00
	4	$215.00	$7,525.00
	5	$135.00	$4,725.00
	6	$200.00	$7,000.00
	7	$120.00	$4,200.00
Ref #17	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$50.00	$50.00
	3	$150.00	$150.00
	4	$150.00	$150.00
	5	$150.00	$150.00
	6	$20.00	$20.00
	7	$125.00	$125.00

Ref #18	**659E00300**	**TOPSOIL, (29 CY)**	
	Awd	$10.00	$290.00
	2	$20.00	$580.00
	3	$80.00	$2,320.00
	4	$75.00	$2,175.00
	5	$65.00	$1,885.00
	6	$100.00	$2,900.00
	7	$35.00	$1,015.00
Ref #19	**659E10000**	**SEEDING AND MULCHING, (254 SY)**	
	Awd	$4.00	$1,016.00
	2	$8.00	$2,032.00
	3	$10.00	$2,540.00
	4	$14.50	$3,683.00
	5	$4.30	$1,092.20
	6	$20.00	$5,080.00
	7	$28.05	$7,124.70
Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (13 SY)**	
	Awd	$4.00	$52.00
	2	$0.50	$6.50
	3	$10.00	$130.00
	4	$10.00	$130.00
	5	$4.30	$55.90
	6	$0.20	$2.60
	7	$15.00	$195.00
Ref #21	**659E15000**	**INTER-SEEDING, (13 SY)**	
	Awd	$4.00	$52.00
	2	$0.50	$6.50
	3	$10.00	$130.00
	4	$10.00	$130.00
	5	$4.30	$55.90
	6	$0.20	$2.60
	7	$15.00	$195.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$5,000.00	$200.00
	2	$800.00	$32.00
	3	$1,250.00	$50.00
	4	$1,250.00	$50.00
	5	$950.00	$38.00
	6	$3,000.00	$120.00
	7	$875.00	$35.00
Ref #23	**659E31000**	**LIME, (0.06 ACRE)**	
	Awd	$5,000.00	$300.00
	2	$250.00	$15.00
	3	$150.00	$9.00
	4	$150.00	$9.00
	5	$610.00	$36.60
	6	$3,000.00	$180.00
	7	$167.00	$10.02

Ref #24	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$10.00	$20.00
	2	$0.50	$1.00
	3	$1.00	$2.00
	4	$1.00	$2.00
	5	$1.00	$2.00
	6	$1.00	$2.00
	7	$1.00	$2.00
Ref #25	**832E30000**	**EROSION CONTROL, (1127 EACH)**	
	Awd	$1.00	$1,127.00
	2	$1.00	$1,127.00
	3	$1.00	$1,127.00
	4	$1.00	$1,127.00
	5	$1.00	$1,127.00
	6	$1.00	$1,127.00
	7	$1.00	$1,127.00

Section 2 - EROSION CONTROL - Totals

Awd	**$12,607.00**
2	**$12,150.00**
3	**$20,458.00**
4	**$16,731.00**
5	**$10,517.60**
6	**$18,434.20**
7	**$15,678.72**

Ref #26	**602E20000**	**CONCRETE MASONRY, (0.21 CY)**	
	Awd	$2,200.00	$462.00
	2	$4,500.00	$945.00
	3	$4,500.00	$945.00
	4	$13,000.00	$2,730.00
	5	$5,500.00	$1,155.00
	6	$2,500.00	$525.00
	7	$10,000.00	$2,100.00
Ref #27	**611E04600**	**12" CONDUIT, TYPE C, (44 FT)**	
	Awd	$125.00	$5,500.00
	2	$100.00	$4,400.00
	3	$120.00	$5,280.00
	4	$160.00	$7,040.00
	5	$120.00	$5,280.00
	6	$175.00	$7,700.00
	7	$275.00	$12,100.00
Ref #28	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$4,500.00	$4,500.00
	3	$5,550.00	$5,550.00
	4	$6,000.00	$6,000.00
	5	$6,500.00	$6,500.00
	6	$5,500.00	$5,500.00
	7	$9,500.00	$9,500.00

Ref #29	**613E41201**	**LOW STRENGTH MORTAR BACKFILL, AS PER PLAN, (135 CY)**	
	Awd	$175.00	$23,625.00
	2	$135.00	$18,225.00
	3	$250.00	$33,750.00
	4	$200.00	$27,000.00
	5	$185.00	$24,975.00
	6	$250.00	$33,750.00
	7	$250.00	$33,750.00
Ref #30	**839E30100**	**TRENCH DRAIN, TYPE B WITH PEDESTRIAN GRATE, (16 FT)**	
	Awd	$800.00	$12,800.00
	2	$1,150.00	$18,400.00
	3	$1,100.00	$17,600.00
	4	$1,100.00	$17,600.00
	5	$900.00	$14,400.00
	6	$1,000.00	$16,000.00
	7	$925.00	$14,800.00

Section 3 - DRAINAGE - Totals

Awd	**$48,387.00**
2	**$46,470.00**
3	**$63,125.00**
4	**$60,370.00**
5	**$52,310.00**
6	**$63,475.00**
7	**$72,250.00**

Ref #31	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (32 CY)**	
	Awd	$336.00	$10,752.00
	2	$335.00	$10,720.00
	3	$450.00	$14,400.00
	4	$400.00	$12,800.00
	5	$390.00	$12,480.00
	6	$650.00	$20,800.00
	7	$400.00	$12,800.00
Ref #32	**304E20000**	**AGGREGATE BASE, T=6", (48 CY)**	
	Awd	$150.00	$7,200.00
	2	$125.00	$6,000.00
	3	$179.00	$8,592.00
	4	$150.00	$7,200.00
	5	$140.00	$6,720.00
	6	$200.00	$9,600.00
	7	$150.00	$7,200.00
Ref #33	**407E20000**	**NON-TRACKING TACK COAT, (52 GAL)**	
	Awd	$4.10	$213.20
	2	$4.00	$208.00
	3	$3.30	$171.60
	4	$4.80	$249.60
	5	$7.00	$364.00
	6	$20.00	$1,040.00
	7	$4.80	$249.60

Ref #34	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (24 CY)**	
	Awd	$355.00	$8,520.00
	2	$365.00	$8,760.00
	3	$585.00	$14,040.00
	4	$450.00	$10,800.00
	5	$450.00	$10,800.00
	6	$650.00	$15,600.00
	7	$450.00	$10,800.00
Ref #35	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (18 SY)**	
	Awd	$200.00	$3,600.00
	2	$300.00	$5,400.00
	3	$240.00	$4,320.00
	4	$160.00	$2,880.00
	5	$185.00	$3,330.00
	6	$225.00	$4,050.00
	7	$320.00	$5,760.00
Ref #36	**608E10000**	**4" CONCRETE WALK, (444 SF)**	
	Awd	$10.00	$4,440.00
	2	$35.00	$15,540.00
	3	$20.00	$8,880.00
	4	$21.00	$9,324.00
	5	$10.00	$4,440.00
	6	$10.00	$4,440.00
	7	$12.75	$5,661.00
Ref #37	**609E26000**	**CURB, TYPE 6, (117 FT)**	
	Awd	$90.00	$10,530.00
	2	$75.00	$8,775.00
	3	$66.00	$7,722.00
	4	$70.00	$8,190.00
	5	$40.00	$4,680.00
	6	$65.00	$7,605.00
	7	$50.00	$5,850.00

Section 4 - PAVEMENT - Totals

Awd	**$45,255.20**
2	**$55,403.00**
3	**$58,125.60**
4	**$51,443.60**
5	**$42,814.00**
6	**$63,135.00**
7	**$48,320.60**

Ref #38	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$25.00	$525.00
	2	$25.00	$525.00
	3	$25.00	$525.00
	4	$25.00	$525.00
	5	$25.00	$525.00
	6	$95.00	$1,995.00
	7	$30.00	$630.00

Ref #39	**630E80100**	**SIGN, FLAT SHEET, (17.5 SF)**	
	Awd	$25.00	$437.50
	2	$25.00	$437.50
	3	$25.00	$437.50
	4	$25.00	$437.50
	5	$25.00	$437.50
	6	$250.00	$4,375.00
	7	$30.00	$525.00
Ref #40	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$10.00	$20.00
	2	$25.00	$50.00
	3	$15.00	$30.00
	4	$130.00	$260.00
	5	$50.00	$100.00
	6	$100.00	$200.00
	7	$15.00	$30.00
Ref #41	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$10.00	$20.00
	2	$25.00	$50.00
	3	$15.00	$30.00
	4	$130.00	$260.00
	5	$50.00	$100.00
	6	$100.00	$200.00
	7	$20.00	$40.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$1,002.50**
2	**$1,062.50**
3	**$1,022.50**
4	**$1,482.50**
5	**$1,162.50**
6	**$6,770.00**
7	**$1,225.00**

Ref #42	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$10.00	$10.00
	2	$0.50	$0.50
	3	$115.00	$115.00
	4	$35.00	$35.00
	5	$1.00	$1.00
	6	$1.00	$1.00
	7	$300.00	$300.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10.00**
2	**$0.50**
3	**$115.00**
4	**$35.00**
5	**$1.00**
6	**$1.00**
7	**$300.00**

Ref #43	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$26,100.00	$26,100.00
	3	$15,500.00	$15,500.00
	4	$24,000.00	$24,000.00
	5	$25,000.00	$25,000.00
	6	$20,000.00	$20,000.00
	7	$52,000.00	$52,000.00
Ref #44	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$15,000.00	$15,000.00
	3	$15,500.00	$15,500.00
	4	$30,000.00	$30,000.00
	5	$25,000.00	$25,000.00
	6	$15,000.00	$15,000.00
	7	$55,000.00	$55,000.00
Ref #45	**503E21100**	**UNCLASSIFIED EXCAVATION, (125 CY)**	
	Awd	$100.00	$12,500.00
	2	$100.00	$12,500.00
	3	$74.00	$9,250.00
	4	$55.00	$6,875.00
	5	$140.00	$17,500.00
	6	$25.00	$3,125.00
	7	$115.00	$14,375.00
Ref #46	**507E00101**	**STEEL PILES HP10X42, FURNISHED, AS PER PLAN, (480 FT)**	
	Awd	$50.00	$24,000.00
	2	$50.00	$24,000.00
	3	$33.00	$15,840.00
	4	$40.00	$19,200.00
	5	$40.00	$19,200.00
	6	$75.00	$36,000.00
	7	$35.00	$16,800.00
Ref #47	**507E92201**	**PREBORED HOLES, AS PER PLAN, (352 FT)**	
	Awd	$150.00	$52,800.00
	2	$85.00	$29,920.00
	3	$90.00	$31,680.00
	4	$125.00	$44,000.00
	5	$245.00	$86,240.00
	6	$350.00	$123,200.00
	7	$175.00	$61,600.00
Ref #48	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4743 LB)**	
	Awd	$2.70	$12,806.10
	2	$2.50	$11,857.50
	3	$3.00	$14,229.00
	4	$3.00	$14,229.00
	5	$4.50	$21,343.50
	6	$3.00	$14,229.00
	7	$2.80	$13,280.40

Ref #49	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (35 CY)**	
	Awd	$750.00	$26,250.00
	2	$400.00	$14,000.00
	3	$1,400.00	$49,000.00
	4	$1,400.00	$49,000.00
	5	$990.00	$34,650.00
	6	$950.00	$33,250.00
	7	$250.00	$8,750.00
Ref #50	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (7 CY)**	
	Awd	$2,000.00	$14,000.00
	2	$3,299.00	$23,093.00
	3	$4,000.00	$28,000.00
	4	$1,400.00	$9,800.00
	5	$2,900.00	$20,300.00
	6	$1,800.00	$12,600.00
	7	$10,000.00	$70,000.00
Ref #51	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (3 CY)**	
	Awd	$2,500.00	$7,500.00
	2	$3,299.00	$9,897.00
	3	$2,250.00	$6,750.00
	4	$1,625.00	$4,875.00
	5	$4,000.00	$12,000.00
	6	$1,800.00	$5,400.00
	7	$6,000.00	$18,000.00
Ref #52	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (22 SY)**	
	Awd	$50.00	$1,100.00
	2	$45.00	$990.00
	3	$75.00	$1,650.00
	4	$60.00	$1,320.00
	5	$75.00	$1,650.00
	6	$50.00	$1,100.00
	7	$75.00	$1,650.00
Ref #53	**512E33000**	**TYPE 2 WATERPROOFING, (40 SY)**	
	Awd	$35.00	$1,400.00
	2	$24.00	$960.00
	3	$40.00	$1,600.00
	4	$38.00	$1,520.00
	5	$29.00	$1,160.00
	6	$30.00	$1,200.00
	7	$40.00	$1,600.00
Ref #54	**512E33010**	**TYPE 3 WATERPROOFING, (139 SY)**	
	Awd	$25.00	$3,475.00
	2	$45.00	$6,255.00
	3	$45.00	$6,255.00
	4	$50.00	$6,950.00
	5	$65.00	$9,035.00
	6	$60.00	$8,340.00
	7	$45.00	$6,255.00

Ref #55	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (27 SF)**	
	Awd	$15.00	$405.00
	2	$10.00	$270.00
	3	$9.00	$243.00
	4	$15.00	$405.00
	5	$10.00	$270.00
	6	$50.00	$1,350.00
	7	$40.00	$1,080.00
Ref #56	**517E75121**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (33 FT)**	
	Awd	$175.00	$5,775.00
	2	$765.00	$25,245.00
	3	$436.00	$14,388.00
	4	$560.00	$18,480.00
	5	$175.00	$5,775.00
	6	$250.00	$8,250.00
	7	$940.00	$31,020.00
Ref #57	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (3 CY)**	
	Awd	$200.00	$600.00
	2	$300.00	$900.00
	3	$1,100.00	$3,300.00
	4	$270.00	$810.00
	5	$385.00	$1,155.00
	6	$350.00	$1,050.00
	7	$500.00	$1,500.00
Ref #58	**611E70000**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE THREE, (34 FT)**	
	Awd	$5,000.00	$170,000.00
	2	$4,590.00	$156,060.00
	3	$4,000.00	$136,000.00
	4	$4,800.00	$163,200.00
	5	$4,100.00	$139,400.00
	6	$4,000.00	$136,000.00
	7	$4,000.00	$136,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 6461213 - Totals

Awd	**$342,711.10**
2	**$357,047.50**
3	**$349,185.00**
4	**$394,664.00**
5	**$419,678.50**
6	**$420,094.00**
7	**$488,910.40**

Ref #59	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$9,350.00	$9,350.00
	3	$3,098.00	$3,098.00
	4	$5,000.00	$5,000.00
	5	$6,500.00	$6,500.00
	6	$18,500.00	$18,500.00
	7	$6,000.00	$6,000.00

Ref #60	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$16,000.00	$16,000.00
	3	$3,950.00	$3,950.00
	4	$13,000.00	$13,000.00
	5	$10,000.00	$10,000.00
	6	$20,000.00	$20,000.00
	7	$15,000.00	$15,000.00
Ref #61	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$8,000.00	$8,000.00
	3	$12,600.00	$12,600.00
	4	$9,000.00	$9,000.00
	5	$8,500.00	$8,500.00
	6	$12,500.00	$12,500.00
	7	$15,000.00	$15,000.00
Ref #62	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$26,000.00	$26,000.00
	3	$28,650.00	$28,650.00
	4	$25,000.00	$25,000.00
	5	$40,000.00	$40,000.00
	6	$15,000.00	$15,000.00
	7	$37,000.00	$37,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$74,500.00**
2	**$59,350.00**
3	**$48,298.00**
4	**$52,000.00**
5	**$65,000.00**
6	**$66,000.00**
7	**$73,000.00**