Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260069
PID 120105
ASD-Mohican State Park FY2026
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 1/29/2026
Completion Date: 4/30/2026

Contract Awarded To: OHIO CONCRETE MAINTENANCE LLC
Award Amount: $246,052.00

Engineer's Estimate: $285,000.00

Bidder 1
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $246,052.00

Bidder 2
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $249,330.95

Bidder 3
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $275,292.75

Ref #1	**202E23000**	**PAVEMENT REMOVED, (4 SY)**	
	Awd	$100.00	$400.00
	2	$183.00	$732.00
	3	$129.00	$516.00
Ref #2	**202E30000**	**WALK REMOVED, (117 SF)**	
	Awd	$15.00	$1,755.00
	2	$12.00	$1,404.00
	3	$4.30	$503.10
Ref #3	**203E20000**	**EMBANKMENT, (4 CY)**	
	Awd	$100.00	$400.00
	2	$326.00	$1,304.00
	3	$94.50	$378.00
Ref #4	**608E52000**	**CURB RAMP, (377 SF)**	
	Awd	$25.00	$9,425.00
	2	$19.00	$7,163.00
	3	$20.58	$7,758.66
Ref #5	**609E24000**	**CURB, TYPE 4-A, (11 FT)**	
	Awd	$100.00	$1,100.00
	2	$223.00	$2,453.00
	3	$80.97	$890.67

Section 1 - ROADWAY - Totals

Awd	**$13,080.00**
2	**$13,056.00**
3	**$10,046.43**

Ref #6	**659E00300**	**TOPSOIL, (2 CY)**	
	Awd	$100.00	$200.00
	2	$50.00	$100.00
	3	$80.25	$160.50
Ref #7	**659E10000**	**SEEDING AND MULCHING, (16 SY)**	
	Awd	$15.00	$240.00
	2	$22.00	$352.00
	3	$4.20	$67.20
Ref #8	**659E14000**	**REPAIR SEEDING AND MULCHING, (1 SY)**	
	Awd	$15.00	$15.00
	2	$38.00	$38.00
	3	$10.50	$10.50
Ref #9	**659E15000**	**INTER-SEEDING, (1 SY)**	
	Awd	$15.00	$15.00
	2	$38.00	$38.00
	3	$10.50	$10.50
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$750.00	$7.50
	2	$7,466.00	$74.66
	3	$2,100.00	$21.00
Ref #11	**659E31000**	**LIME, (0.01 ACRE)**	
	Awd	$780.00	$7.80
	2	$23,373.00	$233.73
	3	$1,050.00	$10.50

Ref #12	**659E35000**	**WATER, (0.1 MGAL)**	
	Awd	$20.00	$2.00
	2	$122.00	$12.20
	3	$10.50	$1.05
Ref #13	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,487.30**
2	**$2,848.59**
3	**$2,281.25**

Ref #14	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (97 FT)**	
	Awd	$103.10	$10,000.70
	2	$74.00	$7,178.00
	3	$26.60	$2,580.20
Ref #15	**202E98200**	**REMOVAL MISC.: TRENCH DRAIN, (66 FT)**	
	Awd	$50.00	$3,300.00
	2	$48.00	$3,168.00
	3	$25.80	$1,702.80
Ref #16	**611E04600**	**12" CONDUIT, TYPE C, (3 FT)**	
	Awd	$200.00	$600.00
	2	$600.00	$1,800.00
	3	$370.50	$1,111.50
Ref #17	**611E98504**	**CATCH BASIN, NO. 2-2C, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$3,210.00	$3,210.00
	3	$3,228.00	$3,228.00
Ref #18	**839E29100**	**TRENCH DRAIN, TYPE A WITH PEDESTRIAN GRATE, (66 FT)**	
	Awd	$750.00	$49,500.00
	2	$590.00	$38,940.00
	3	$1,288.02	$85,009.32

Section 3 - DRAINAGE - Totals

Awd	**$67,400.70**
2	**$54,296.00**
3	**$93,631.82**

Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.50"), (167 SY)**	
	Awd	$23.00	$3,841.00
	2	$18.00	$3,006.00
	3	$7.75	$1,294.25
Ref #20	**407E10000**	**TACK COAT, (16 GAL)**	
	Awd	$6.00	$96.00
	2	$6.00	$96.00
	3	$3.15	$50.40

Ref #21	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (7 CY)**	
	Awd	$2,600.00	$18,200.00
	2	$2,875.00	$20,125.00
	3	$2,100.00	$14,700.00

Section 4 - PAVEMENT - Totals

Awd	**$22,137.00**
2	**$23,227.00**
3	**$16,044.65**

Ref #22	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$67,000.00	$4,020.00
	2	$46,488.00	$2,789.28
	3	$27,137.33	$1,628.24
Ref #23	**646E90000**	**PAVEMENT MARKING, MISC.: CROSSWALK LINE, 18", AS P, (24 FT)**	
	Awd	$53.00	$1,272.00
	2	$37.00	$888.00
	3	$80.06	$1,921.44

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,292.00**
2	**$3,677.28**
3	**$3,549.68**

Ref #24	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,700.00	$10,700.00
	3	$5,468.91	$5,468.91

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10,000.00**
2	**$10,700.00**
3	**$5,468.91**

Ref #25	**202E98200**	**REMOVAL MISC.: COMPRESSION SEAL, (53 FT)**	
	Awd	$55.00	$2,915.00
	2	$21.00	$1,113.00
	3	$19.35	$1,025.55
Ref #26	**516E10901**	**ELASTOMERIC COMPRESSION SEAL, AS PER PLAN, (53 FT)**	
	Awd	$95.00	$5,035.00
	2	$77.00	$4,081.00
	3	$87.75	$4,650.75
Ref #27	**847E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY, 1.50" THI, (460 SY)**	
	Awd	$85.00	$39,100.00
	2	$81.00	$37,260.00
	3	$84.08	$38,676.80
Ref #28	**847E20200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (14 CY)**	
	Awd	$400.00	$5,600.00
	2	$297.00	$4,158.00
	3	$337.50	$4,725.00

Ref #29	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$2,200.00	$2,200.00
	3	$2,412.00	$2,412.00
Ref #30	**847E30200**	**FULL DEPTH REPAIR, (2 CY)**	
	Awd	$500.00	$1,000.00
	2	$3,000.00	$6,000.00
	3	$1,482.00	$2,964.00
Ref #31	**847E30401**	**EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN (MS, (373 SY)**	
	Awd	$25.00	$9,325.00
	2	$30.00	$11,190.00
	3	$21.37	$7,971.01
Ref #32	**847E50000**	**HAND CHIPPING, (240 SY)**	
	Awd	$110.00	$26,400.00
	2	$120.00	$28,800.00
	3	$185.52	$44,524.80
Ref #100	**516E31250**	**SPECIAL - SAWING AND SEALING CONCRETE JOINTS, (48 FT)**	
	Awd	$10.00	$480.00
	2	$45.71	$2,194.08
	3	$25.32	$1,215.36

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN: 032694 - Totals

Awd	**$90,355.00**
2	**$96,996.08**
3	**$108,165.27**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$2,970.00	$2,970.00
	3	$3,393.79	$3,393.79
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,650.00	$2,650.00
	3	$2,554.20	$2,554.20
Ref #35	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$100.00	$300.00
	2	$1,000.00	$3,000.00
	3	$3,625.00	$10,875.00
Ref #36	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$9,910.00	$9,910.00
	3	$3,180.00	$3,180.00
Ref #37	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$26,000.00	$26,000.00
	3	$16,101.75	$16,101.75

Section 8 - INCIDENTALS - Totals

Awd	**$35,300.00**
2	**$44,530.00**
3	**$36,104.74**