Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260073
PID 112229
D09-GR-FY2026
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 1/29/2026
Completion Date: 10/31/2026

Contract Awarded To: PDK CONSTRUCTION INC
Award Amount: $915,498.74

Engineer's Estimate: $988,000.00

Bidder 1
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $915,498.74

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,024,725.00

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $1,089,286.65

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$1,150.00	$1,150.00
	3	$2,750.00	$2,750.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (14838 FT)**	
	Awd	$1.80	$26,708.40
	2	$2.40	$35,611.20
	3	$2.50	$37,095.00
Ref #3	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (300 FT)**	
	Awd	$1.60	$480.00
	2	$3.00	$900.00
	3	$2.50	$750.00
Ref #4	**202E38101**	**GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN, (3225 FT)**	
	Awd	$2.00	$6,450.00
	2	$2.80	$9,030.00
	3	$3.50	$11,287.50
Ref #5	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (97 EACH)**	
	Awd	$200.00	$19,400.00
	2	$365.00	$35,405.00
	3	$235.00	$22,795.00
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$125.00	$125.00
	2	$125.00	$125.00
	3	$200.00	$200.00
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (7 EACH)**	
	Awd	$125.00	$875.00
	2	$120.00	$840.00
	3	$125.00	$875.00
Ref #8	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (1 EACH)**	
	Awd	$125.00	$125.00
	2	$115.00	$115.00
	3	$200.00	$200.00
Ref #9	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (7 EACH)**	
	Awd	$200.00	$1,400.00
	2	$150.00	$1,050.00
	3	$125.00	$875.00
Ref #10	**209E60201**	**LINEAR GRADING, AS PER PLAN, (234 STA)**	
	Awd	$20.00	$4,680.00
	2	$35.00	$8,190.00
	3	$100.00	$23,400.00
Ref #11	**209E70000**	**BORROW, (2396 CY)**	
	Awd	$48.50	$116,206.00
	2	$56.25	$134,775.00
	3	$48.00	$115,008.00
Ref #12	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (600 FT)**	
	Awd	$98.50	$59,100.00
	2	$116.00	$69,600.00
	3	$110.00	$66,000.00

Ref #13	**606E13000**	**GUARDRAIL, TYPE 5, (750 FT)**	
	Awd	$17.48	$13,110.00
	2	$19.00	$14,250.00
	3	$19.50	$14,625.00
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (14957 FT)**	
	Awd	$19.16	$286,576.12
	2	$19.20	$287,174.40
	3	$23.50	$351,489.50
Ref #15	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (2888 FT)**	
	Awd	$21.84	$63,073.92
	2	$24.80	$71,622.40
	3	$25.50	$73,644.00
Ref #16	**606E17350**	**GUARDRAIL, TYPE MGS, 25' LONG-SPAN, (75 FT)**	
	Awd	$17.98	$1,348.50
	2	$24.00	$1,800.00
	3	$28.00	$2,100.00
Ref #17	**606E26000**	**ANCHOR ASSEMBLY, TYPE B, (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$2,200.00	$2,200.00
	3	$2,200.00	$2,200.00
Ref #18	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$2,650.00	$2,650.00
	3	$2,500.00	$2,500.00
Ref #19	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (8 EACH)**	
	Awd	$2,200.00	$17,600.00
	2	$2,450.00	$19,600.00
	3	$2,450.00	$19,600.00
Ref #20	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (83 EACH)**	
	Awd	$2,200.00	$182,600.00
	2	$2,495.00	$207,085.00
	3	$2,450.00	$203,350.00
Ref #21	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (14 EACH)**	
	Awd	$1,000.00	$14,000.00
	2	$1,260.00	$17,640.00
	3	$1,100.00	$15,400.00
Ref #22	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (18 EACH)**	
	Awd	$600.00	$10,800.00
	2	$1,050.00	$18,900.00
	3	$950.00	$17,100.00
Ref #23	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$150.00	$900.00
	3	$80.00	$480.00
Ref #24	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (6 EACH)**	
	Awd	$50.00	$300.00
	2	$120.00	$720.00
	3	$40.00	$240.00

Section 1 - ROADWAY - Totals

Awd	**$830,257.94**
2	**$941,333.00**
3	**$983,964.00**

Ref #25	**659E10000**	**SEEDING AND MULCHING, (19500 SY)**	
	Awd	$0.88	$17,160.00
	2	$1.00	$19,500.00
	3	$1.50	$29,250.00
Ref #26	**659E14000**	**REPAIR SEEDING AND MULCHING, (975 SY)**	
	Awd	$0.50	$487.50
	2	$0.46	$448.50
	3	$1.00	$975.00
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (2.64 TON)**	
	Awd	$1,575.00	$4,158.00
	2	$375.00	$990.00
	3	$1,275.00	$3,366.00
Ref #28	**659E31000**	**LIME, (4.03 ACRE)**	
	Awd	$210.00	$846.30
	2	$50.00	$201.50
	3	$155.00	$624.65
Ref #29	**659E35000**	**WATER, (105 MGAL)**	
	Awd	$1.00	$105.00
	2	$1.00	$105.00
	3	$10.00	$1,050.00
Ref #100	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$23,756.80**
2	**$22,245.00**
3	**$36,265.65**

Ref #30	**614E13314**	**BARRIER REFLECTOR, TYPE 3 BI-DIRECTIONAL, (396 EACH)**	
	Awd	$9.00	$3,564.00
	2	$12.00	$4,752.00
	3	$12.00	$4,752.00
Ref #31	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$14.00	$1,400.00
	3	$10.00	$1,000.00
Ref #32	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (23 EACH)**	
	Awd	$40.00	$920.00
	2	$55.00	$1,265.00
	3	$35.00	$805.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$5,684.00**
2	**$7,417.00**
3	**$6,557.00**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,800.00	$4,800.00
	2	$3,730.00	$3,730.00
	3	$7,500.00	$7,500.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$17,400.00	$17,400.00
	2	$17,500.00	$17,500.00
	3	$5,000.00	$5,000.00
Ref #35	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$33,600.00	$33,600.00
	2	$32,500.00	$32,500.00
	3	$50,000.00	$50,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$55,800.00**
2	**$53,730.00**
3	**$62,500.00**