Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260074
PID 111085
HOL-SR 179-03.89
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 1/29/2026
Completion Date: 11/15/2026

Contract Awarded To: V O MENUEZ & SON INC
Award Amount: $1,079,429.93

Engineer's Estimate: $1,715,000.00

Bidder 1
V O MENUEZ & SON INC
8637 SR 39
Holmes
MILLERSBURG, OH 44654
Bid $1,079,429.93

Bidder 2
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $1,360,160.00

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,387,368.11

Bidder 4
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $1,469,896.09

Bidder 5
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $2,094,370.85

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$17,408.00	$17,408.00
	2	$15,445.00	$15,445.00
	3	$17,185.00	$17,185.00
	4	$12,000.00	$12,000.00
	5	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1680 SY)**	
	Awd	$3.11	$5,224.80
	2	$5.00	$8,400.00
	3	$7.00	$11,760.00
	4	$35.00	$58,800.00
	5	$12.00	$20,160.00
Ref #3	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (294 FT)**	
	Awd	$1.60	$470.40
	2	$5.00	$1,470.00
	3	$3.00	$882.00
	4	$4.00	$1,176.00
	5	$5.00	$1,470.00
Ref #4	**203E10000**	**EXCAVATION, (885 CY)**	
	Awd	$10.15	$8,982.75
	2	$32.00	$28,320.00
	3	$18.00	$15,930.00
	4	$45.00	$39,825.00
	5	$90.00	$79,650.00
Ref #5	**203E20000**	**EMBANKMENT, (1533 CY)**	
	Awd	$11.15	$17,092.95
	2	$47.00	$72,051.00
	3	$39.00	$59,787.00
	4	$40.00	$61,320.00
	5	$120.00	$183,960.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (2227 SY)**	
	Awd	$1.40	$3,117.80
	2	$3.50	$7,794.50
	3	$5.00	$11,135.00
	4	$3.00	$6,681.00
	5	$2.00	$4,454.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (406.25 FT)**	
	Awd	$22.56	$9,165.00
	2	$20.80	$8,450.00
	3	$20.80	$8,450.00
	4	$23.00	$9,343.75
	5	$25.00	$10,156.25
Ref #8	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,420.00	$4,840.00
	2	$2,540.00	$5,080.00
	3	$2,540.00	$5,080.00
	4	$2,750.00	$5,500.00
	5	$2,750.00	$5,500.00

Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (2 EACH)**	
	Awd	$2,667.50	$5,335.00
	2	$2,460.00	$4,920.00
	3	$2,460.00	$4,920.00
	4	$2,700.00	$5,400.00
	5	$3,060.00	$6,120.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,485.00	$5,940.00
	2	$1,330.00	$5,320.00
	3	$1,330.00	$5,320.00
	4	$1,450.00	$5,800.00
	5	$6,750.00	$27,000.00
Ref #11	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,475.00	$9,900.00
	2	$2,475.00	$9,900.00
	3	$2,475.00	$9,900.00
	4	$2,750.00	$11,000.00
	5	$2,850.00	$11,400.00
Ref #12	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$1,100.00	$3,300.00
	2	$295.00	$885.00
	3	$300.00	$900.00
	4	$325.00	$975.00
	5	$5,000.00	$15,000.00

Section 1 - ROADWAY - Totals

Awd	**$90,776.70**
2	**$168,035.50**
3	**$151,249.00**
4	**$217,820.75**
5	**$379,870.25**

Ref #13	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$350.00	$700.00
	3	$140.00	$280.00
	4	$700.00	$1,400.00
	5	$150.00	$300.00
Ref #14	**659E00300**	**TOPSOIL, (290 CY)**	
	Awd	$44.20	$12,818.00
	2	$47.00	$13,630.00
	3	$40.00	$11,600.00
	4	$75.00	$21,750.00
	5	$60.00	$17,400.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (2570 SY)**	
	Awd	$2.60	$6,682.00
	2	$1.30	$3,341.00
	3	$2.25	$5,782.50
	4	$3.00	$7,710.00
	5	$4.00	$10,280.00

Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (131 SY)**	
	Awd	$3.50	$458.50
	2	$3.00	$393.00
	3	$0.85	$111.35
	4	$5.00	$655.00
	5	$1.00	$131.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.35 TON)**	
	Awd	$825.00	$288.75
	2	$1,500.00	$525.00
	3	$920.00	$322.00
	4	$1,000.00	$350.00
	5	$800.00	$280.00
Ref #18	**659E31000**	**LIME, (0.54 ACRE)**	
	Awd	$110.00	$59.40
	2	$100.00	$54.00
	3	$158.00	$85.32
	4	$1,000.00	$540.00
	5	$150.00	$81.00
Ref #19	**659E35000**	**WATER, (15 MGAL)**	
	Awd	$1.00	$15.00
	2	$1.00	$15.00
	3	$1.05	$15.75
	4	$20.00	$300.00
	5	$1.00	$15.00
Ref #20	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,480.00	$3,480.00
	2	$3,500.00	$3,500.00
	3	$2,900.00	$2,900.00
	4	$4,000.00	$4,000.00
	5	$5,000.00	$5,000.00
Ref #21	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$10,272.00	$10,272.00
	2	$9,000.00	$9,000.00
	3	$6,420.00	$6,420.00
	4	$8,000.00	$8,000.00
	5	$5,000.00	$5,000.00
Ref #22	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,233.60	$13,233.60
	2	$12,500.00	$12,500.00
	3	$11,028.00	$11,028.00
	4	$14,000.00	$14,000.00
	5	$12,000.00	$12,000.00
Ref #23	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00
	5	$1.00	$15,000.00

Ref #100	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (60 CY)**	
	Awd	$154.54	$9,272.40
	2	$135.00	$8,100.00
	3	$120.00	$7,200.00
	4	$150.00	$9,000.00
	5	$200.00	$12,000.00
Ref #101	**601E32210**	**ROCK CHANNEL PROTECTION, TYPE C WITH AGGREGATE FIL, (140 CY)**	
	Awd	$144.84	$20,277.60
	2	$160.00	$22,400.00
	3	$185.00	$25,900.00
	4	$100.00	$14,000.00
	5	$180.00	$25,200.00

Section 2 - EROSION CONTROL - Totals

Awd	**$92,077.25**
2	**$89,158.00**
3	**$86,644.92**
4	**$96,705.00**
5	**$102,687.00**

Ref #24	**605E31100**	**AGGREGATE DRAINS, (100 FT)**	
	Awd	$13.70	$1,370.00
	2	$19.00	$1,900.00
	3	$20.00	$2,000.00
	4	$35.00	$3,500.00
	5	$20.00	$2,000.00
Ref #25	**611E06400**	**15" CONDUIT, TYPE D, (53 FT)**	
	Awd	$19.34	$1,025.02
	2	$88.00	$4,664.00
	3	$40.00	$2,120.00
	4	$100.00	$5,300.00
	5	$60.00	$3,180.00

Section 3 - DRAINAGE - Totals

Awd	**$2,395.02**
2	**$6,564.00**
3	**$4,120.00**
4	**$8,800.00**
5	**$5,180.00**

Ref #26	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (306 CY)**	
	Awd	$246.75	$75,505.50
	2	$190.00	$58,140.00
	3	$190.00	$58,140.00
	4	$275.00	$84,150.00
	5	$295.00	$90,270.00
Ref #27	**304E20000**	**AGGREGATE BASE, (365 CY)**	
	Awd	$47.50	$17,337.50
	2	$110.00	$40,150.00
	3	$95.00	$34,675.00
	4	$70.00	$25,550.00
	5	$150.00	$54,750.00

Ref #28	**407E10000**	**TACK COAT, (345 GAL)**	
	Awd	$10.50	$3,622.50
	2	$3.00	$1,035.00
	3	$3.50	$1,207.50
	4	$4.00	$1,380.00
	5	$6.00	$2,070.00
Ref #29	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (71 CY)**	
	Awd	$346.00	$24,566.00
	2	$320.00	$22,720.00
	3	$296.00	$21,016.00
	4	$400.00	$28,400.00
	5	$625.00	$44,375.00
Ref #30	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (99 CY)**	
	Awd	$252.00	$24,948.00
	2	$234.00	$23,166.00
	3	$230.00	$22,770.00
	4	$350.00	$34,650.00
	5	$295.00	$29,205.00
Ref #31	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (4 CY)**	
	Awd	$346.00	$1,384.00
	2	$600.00	$2,400.00
	3	$503.00	$2,012.00
	4	$1,100.00	$4,400.00
	5	$488.00	$1,952.00
Ref #32	**617E10100**	**COMPACTED AGGREGATE, (35 CY)**	
	Awd	$94.45	$3,305.75
	2	$135.00	$4,725.00
	3	$120.00	$4,200.00
	4	$110.00	$3,850.00
	5	$150.00	$5,250.00

Section 4 - PAVEMENT - Totals

Awd	**$150,669.25**
2	**$152,336.00**
3	**$144,020.50**
4	**$182,380.00**
5	**$227,872.00**

Ref #33	**621E00100**	**RPM, (14 EACH)**	
	Awd	$192.50	$2,695.00
	2	$295.00	$4,130.00
	3	$331.00	$4,634.00
	4	$325.00	$4,550.00
	5	$400.00	$5,600.00
Ref #34	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (18 EACH)**	
	Awd	$18.00	$324.00
	2	$110.00	$1,980.00
	3	$11.00	$198.00
	4	$50.00	$900.00
	5	$100.00	$1,800.00

Ref #35	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (20 EACH)**	
	Awd	$18.00	$360.00
	2	$24.00	$480.00
	3	$12.50	$250.00
	4	$14.00	$280.00
	5	$50.00	$1,000.00
Ref #36	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (31.1 FT)**	
	Awd	$38.50	$1,197.35
	2	$16.00	$497.60
	3	$16.00	$497.60
	4	$17.00	$528.70
	5	$50.00	$1,555.00
Ref #37	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (128.6 FT)**	
	Awd	$22.00	$2,829.20
	2	$18.00	$2,314.80
	3	$18.00	$2,314.80
	4	$18.00	$2,314.80
	5	$50.00	$6,430.00
Ref #38	**630E80100**	**SIGN, FLAT SHEET, (73.38 SF)**	
	Awd	$35.20	$2,582.98
	2	$20.00	$1,467.60
	3	$20.00	$1,467.60
	4	$18.00	$1,320.84
	5	$50.00	$3,669.00
Ref #39	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (16 EACH)**	
	Awd	$7.32	$117.12
	2	$12.50	$200.00
	3	$12.50	$200.00
	4	$35.00	$560.00
	5	$50.00	$800.00
Ref #40	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (14 EACH)**	
	Awd	$8.37	$117.18
	2	$20.00	$280.00
	3	$20.00	$280.00
	4	$45.00	$630.00
	5	$50.00	$700.00
Ref #41	**646E10010**	**EDGE LINE, 6", (0.24 MILE)**	
	Awd	$13,200.00	$3,168.00
	2	$12,000.00	$2,880.00
	3	$8,180.00	$1,963.20
	4	$13,500.00	$3,240.00
	5	$20,000.00	$4,800.00
Ref #42	**646E10200**	**CENTER LINE, (0.11 MILE)**	
	Awd	$22,000.00	$2,420.00
	2	$20,000.00	$2,200.00
	3	$10,355.00	$1,139.05
	4	$20,000.00	$2,200.00
	5	$40,000.00	$4,400.00

Ref #43	**646E10400**	**STOP LINE, (39 FT)**	
	Awd	$22.00	$858.00
	2	$20.00	$780.00
	3	$18.75	$731.25
	4	$20.00	$780.00
	5	$40.00	$1,560.00
Ref #44	**646E20000**	**RAILROAD SYMBOL MARKING, (1 EACH)**	
	Awd	$770.00	$770.00
	2	$700.00	$700.00
	3	$500.00	$500.00
	4	$1,000.00	$1,000.00
	5	$1,400.00	$1,400.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$17,438.83**
2	**$17,910.00**
3	**$14,175.50**
4	**$18,304.34**
5	**$33,714.00**

Ref #45	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,320.00	$7,320.00
	2	$9,040.00	$9,040.00
	3	$5,750.00	$5,750.00
	4	$17,000.00	$17,000.00
	5	$10,000.00	$10,000.00
Ref #46	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (35 CY)**	
	Awd	$330.00	$11,550.00
	2	$250.00	$8,750.00
	3	$434.57	$15,209.95
	4	$460.00	$16,100.00
	5	$150.00	$5,250.00
Ref #47	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.05 MILE)**	
	Awd	$11,000.00	$550.00
	2	$10,000.00	$500.00
	3	$22,800.00	$1,140.00
	4	$30,000.00	$1,500.00
	5	$20,000.00	$1,000.00
Ref #48	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (50 FT)**	
	Awd	$22.00	$1,100.00
	2	$20.00	$1,000.00
	3	$15.00	$750.00
	4	$6.00	$300.00
	5	$50.00	$2,500.00
Ref #49	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$10.00	$50.00
	3	$80.00	$400.00
	4	$20.00	$100.00
	5	$1.00	$5.00

Ref #50	**900E00100**	**RAILROAD FLAGGING SERVICES, (7000 EACH)**	
	Awd	$1.00	$7,000.00
	2	$1.00	$7,000.00
	3	$1.00	$7,000.00
	4	$1.00	$7,000.00
	5	$1.00	$7,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$27,525.00**
2	**$26,340.00**
3	**$30,249.95**
4	**$42,000.00**
5	**$25,755.00**

Ref #51	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$101,200.00	$101,200.00
	3	$42,000.00	$42,000.00
	4	$131,000.00	$131,000.00
	5	$100,000.00	$100,000.00
Ref #52	**202E22900**	**APPROACH SLAB REMOVED, (60 SY)**	
	Awd	$33.63	$2,017.80
	2	$42.00	$2,520.00
	3	$25.00	$1,500.00
	4	$70.00	$4,200.00
	5	$50.00	$3,000.00
Ref #53	**202E98000**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (LUMP SUM)**	
	Awd	$201.00	$201.00
	2	$100.00	$100.00
	3	$110.00	$110.00
	4	$1,000.00	$1,000.00
	5	$2,500.00	$2,500.00
Ref #54	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$59,650.00	$59,650.00
	3	$99,500.00	$99,500.00
	4	$15,000.00	$15,000.00
	5	$110,000.00	$110,000.00
Ref #55	**503E21100**	**UNCLASSIFIED EXCAVATION, (120 CY)**	
	Awd	$5.00	$600.00
	2	$72.00	$8,640.00
	3	$225.00	$27,000.00
	4	$175.00	$21,000.00
	5	$200.00	$24,000.00
Ref #56	**507E71200**	**SPECIAL - PILE ENCASEMENT, (217 FT)**	
	Awd	$145.00	$31,465.00
	2	$185.00	$40,145.00
	3	$366.00	$79,422.00
	4	$345.00	$74,865.00
	5	$175.00	$37,975.00

Ref #57	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (44978 LB)**	
	Awd	$1.12	$50,375.36
	2	$1.75	$78,711.50
	3	$1.50	$67,467.00
	4	$2.00	$89,956.00
	5	$3.20	$143,929.60
Ref #58	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (25 LB)**	
	Awd	$5.40	$135.00
	2	$19.00	$475.00
	3	$1.00	$25.00
	4	$7.00	$175.00
	5	$100.00	$2,500.00
Ref #59	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (112 EACH)**	
	Awd	$18.72	$2,096.64
	2	$26.00	$2,912.00
	3	$22.00	$2,464.00
	4	$28.00	$3,136.00
	5	$100.00	$11,200.00
Ref #60	**511E32212**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (172 CY)**	
	Awd	$800.00	$137,600.00
	2	$1,500.00	$258,000.00
	3	$1,300.00	$223,600.00
	4	$1,200.00	$206,400.00
	5	$1,468.00	$252,496.00
Ref #61	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (16 CY)**	
	Awd	$1,133.00	$18,128.00
	2	$750.00	$12,000.00
	3	$3,200.00	$51,200.00
	4	$1,750.00	$28,000.00
	5	$1,000.00	$16,000.00
Ref #62	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (200 SY)**	
	Awd	$52.11	$10,422.00
	2	$44.00	$8,800.00
	3	$28.00	$5,600.00
	4	$45.00	$9,000.00
	5	$60.00	$12,000.00
Ref #63	**512E33000**	**TYPE 2 WATERPROOFING, (31 SY)**	
	Awd	$44.65	$1,384.15
	2	$33.00	$1,023.00
	3	$45.00	$1,395.00
	4	$50.00	$1,550.00
	5	$220.00	$6,820.00
Ref #64	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1989 LB)**	
	Awd	$5.88	$11,695.32
	2	$8.00	$15,912.00
	3	$2.16	$4,296.24
	4	$5.00	$9,945.00
	5	$30.00	$59,670.00

Ref #65	**513E95000**	**STRUCTURAL STEEL, MISC.: REPAIR OF PIER PILES (FIL, (296 FT)**	
	Awd	$22.66	$6,707.36
	2	$100.00	$29,600.00
	3	$80.00	$23,680.00
	4	$44.00	$13,024.00
	5	$120.00	$35,520.00
Ref #66	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$12.25	$208.25
	2	$14.00	$238.00
	3	$7.00	$119.00
	4	$30.00	$510.00
	5	$100.00	$1,700.00
Ref #67	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (208 FT)**	
	Awd	$460.70	$95,825.60
	2	$500.00	$104,000.00
	3	$448.50	$93,288.00
	4	$500.00	$104,000.00
	5	$510.00	$106,080.00
Ref #68	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (30 CY)**	
	Awd	$140.00	$4,200.00
	2	$175.00	$5,250.00
	3	$125.00	$3,750.00
	4	$150.00	$4,500.00
	5	$250.00	$7,500.00
Ref #69	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (80 FT)**	
	Awd	$10.28	$822.40
	2	$14.00	$1,120.00
	3	$7.00	$560.00
	4	$30.00	$2,400.00
	5	$60.00	$4,800.00
Ref #70	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$12.80	$512.00
	2	$18.00	$720.00
	3	$7.00	$280.00
	4	$40.00	$1,600.00
	5	$60.00	$2,400.00
Ref #71	**526E10010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (107 SY)**	
	Awd	$330.00	$35,310.00
	2	$350.00	$37,450.00
	3	$400.00	$42,800.00
	4	$350.00	$37,450.00
	5	$186.00	$19,902.00
Ref #72	**526E90010**	**TYPE A INSTALLATION, (65 FT)**	
	Awd	$178.00	$11,570.00
	2	$200.00	$13,000.00
	3	$190.00	$12,350.00
	4	$275.00	$17,875.00
	5	$200.00	$13,000.00

Ref #73	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$416.00	$1,664.00
	2	$585.00	$2,340.00
	3	$300.00	$1,200.00
	4	$600.00	$2,400.00
	5	$2,500.00	$10,000.00
Ref #74	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$4,800.00	$4,800.00
	2	$14,000.00	$14,000.00
	3	$27,000.00	$27,000.00
	4	$12,000.00	$12,000.00
	5	$35,000.00	$35,000.00
Ref #75	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (27 CF)**	
	Awd	$673.00	$18,171.00
	2	$630.00	$17,010.00
	3	$650.00	$17,550.00
	4	$700.00	$18,900.00
	5	$900.00	$24,300.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (HOL-179-03. - Totals

Awd	**$610,910.88**
2	**$814,816.50**
3	**$828,156.24**
4	**$809,886.00**
5	**$1,042,292.60**

Ref #76	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,500.00	$6,500.00
	3	$2,563.00	$2,563.00
	4	$8,000.00	$8,000.00
	5	$30,000.00	$30,000.00
Ref #77	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,713.00	$12,713.00
	2	$10,500.00	$10,500.00
	3	$7,820.00	$7,820.00
	4	$22,000.00	$22,000.00
	5	$25,000.00	$25,000.00
Ref #78	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,703.00	$3,703.00
	2	$8,000.00	$8,000.00
	3	$3,000.00	$3,000.00
	4	$10,000.00	$10,000.00
	5	$50,000.00	$50,000.00
Ref #79	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,535.00	$15,210.00
	2	$1,000.00	$6,000.00
	3	$5,000.00	$30,000.00
	4	$1,000.00	$6,000.00
	5	$2,000.00	$12,000.00

Ref #80	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$18,711.00	$18,711.00
	2	$14,000.00	$14,000.00
	3	$16,000.00	$16,000.00
	4	$6,000.00	$6,000.00
	5	$75,000.00	$75,000.00
Ref #81	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$32,300.00	$32,300.00
	2	$40,000.00	$40,000.00
	3	$69,369.00	$69,369.00
	4	$42,000.00	$42,000.00
	5	$85,000.00	$85,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$87,637.00**
2	**$85,000.00**
3	**$128,752.00**
4	**$94,000.00**
5	**$277,000.00**