# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260075
PID 124751
LIC-IR 70-01.95
Non-Federal
Type: NOISE WALLS
Letting Date: 1/29/2026
Completion Date: 9/1/2026

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $74,605.40

Engineer's Estimate: $64,000.00

**Bidder 1**
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
**Bid $74,605.40**

**Bidder 2**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $76,408.40**

**Bidder 3**
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
**Bid $98,382.05**

**Bidder 4**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $119,201.40**

**Bidder 5**
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
**Bid $124,380.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **203E20000** | **EMBANKMENT, (5 CY)** | |
| | Awd | $250.00 | $1,250.00 |
| | 2 | $93.00 | $465.00 |
| | 3 | $55.08 | $275.40 |
| | 4 | $775.00 | $3,875.00 |
| | 5 | $95.00 | $475.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$1,250.00** |
| **2** | **$465.00** |
| **3** | **$275.40** |
| **4** | **$3,875.00** |
| **5** | **$475.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **659E10000** | **SEEDING AND MULCHING, (1000 SY)** | |
| | Awd | $2.00 | $2,000.00 |
| | 2 | $3.20 | $3,200.00 |
| | 3 | $4.63 | $4,630.00 |
| | 4 | $8.15 | $8,150.00 |
| | 5 | $1.20 | $1,200.00 |
| **Ref #3** | **659E20000** | **COMMERCIAL FERTILIZER, (0.1 TON)** | |
| | Awd | $800.00 | $80.00 |
| | 2 | $1,250.00 | $125.00 |
| | 3 | $1,736.80 | $173.68 |
| | 4 | $1,250.00 | $125.00 |
| | 5 | $515.00 | $51.50 |
| **Ref #4** | **659E31000** | **LIME, (0.2 ACRE)** | |
| | Awd | $350.00 | $70.00 |
| | 2 | $150.00 | $30.00 |
| | 3 | $1,157.90 | $231.58 |
| | 4 | $150.00 | $30.00 |
| | 5 | $100.00 | $20.00 |
| **Ref #5** | **659E35000** | **WATER, (5.4 MGAL)** | |
| | Awd | $1.00 | $5.40 |
| | 2 | $1.00 | $5.40 |
| | 3 | $13.29 | $71.77 |
| | 4 | $1.00 | $5.40 |
| | 5 | $2.50 | $13.50 |
| **Ref #6** | **832E30000** | **EROSION CONTROL, (5000 EACH)** | |
| | Awd | $1.00 | $5,000.00 |
| | 2 | $1.00 | $5,000.00 |
| | 3 | $1.00 | $5,000.00 |
| | 4 | $1.00 | $5,000.00 |
| | 5 | $1.00 | $5,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$7,155.40** |
| **2** | **$8,360.40** |
| **3** | **$10,107.03** |
| **4** | **$13,310.40** |
| **5** | **$6,285.00** |

| | | | |
|---|---|---|---|
| **Ref #7** | **606E10210** | **SPECIAL - NOISE BARRIER (REFLECTIVE), (408 SF)** | |
| | Awd | $90.00 | $36,720.00 |
| | 2 | $101.00 | $41,208.00 |
| | 3 | $137.25 | $55,998.00 |
| | 4 | $127.00 | $51,816.00 |
| | 5 | $212.50 | $86,700.00 |
| **Ref #8** | **606E10920** | **SPECIAL - NOISE BARRIER (REMOVAL OF EXISTING PANEL, (216 SF)** | |
| | Awd | $30.00 | $6,480.00 |
| | 2 | $35.00 | $7,560.00 |
| | 3 | $27.91 | $6,028.56 |
| | 4 | $75.00 | $16,200.00 |
| | 5 | $32.50 | $7,020.00 |

**Section 3 - NOISE BARRIERS - Totals**

| | |
|---|---|
| **Awd** | **$43,200.00** |
| **2** | **$48,768.00** |
| **3** | **$62,026.56** |
| **4** | **$68,016.00** |
| **5** | **$93,720.00** |

| | | | |
|---|---|---|---|
| **Ref #9** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $4,500.00 | $4,500.00 |
| | 2 | $315.00 | $315.00 |
| | 3 | $3,242.11 | $3,242.11 |
| | 4 | $1,500.00 | $1,500.00 |
| | 5 | $1,150.00 | $1,150.00 |
| **Ref #10** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $6,500.00 | $6,500.00 |
| | 3 | $11,578.95 | $11,578.95 |
| | 4 | $27,000.00 | $27,000.00 |
| | 5 | $10,350.00 | $10,350.00 |
| **Ref #11** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $12,000.00 | $12,000.00 |
| | 3 | $11,152.00 | $11,152.00 |
| | 4 | $5,500.00 | $5,500.00 |
| | 5 | $12,400.00 | $12,400.00 |

**Section 4 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$23,000.00** |
| **2** | **$18,815.00** |
| **3** | **$25,973.06** |
| **4** | **$34,000.00** |
| **5** | **$23,900.00** |