Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260011
PID 120625
CUY-IR 480-18.42 Deck Sealing
Federal
Type: BRIDGE REPAIR
Letting Date: 2/19/2026
Completion Date: 10/15/2026

Contract Awarded To: RAM CONSTRUCTION SERVICES OF MICHIGAN, INC
Award Amount: $1,392,283.22

Engineer's Estimate: $2,150,000.00

Bidder 1
RAM CONSTRUCTION SERVICES OF MICHIGAN, INC
13800 ECKLES ROAD

LIVONIA, MI 48150
Bid $1,392,283.22

Bidder 2
AAD CONTRACTING INC
4 WINDEMERE PL
Mahoning
POLAND, OH 44514
Bid $1,724,169.70

Bidder 3
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $1,935,556.00

Bidder 4
CORROSION RESISTANCE LTD
4524 HUDSON DR
Summit
STOW, OH 44224
Bid $1,958,798.99

Bidder 5
ATHOS CONTRACTING
7207 RUSTIC OVAL
Cuyahoga
SEVEN HILLS, OH 44131
Bid $1,971,733.91

Bidder 6
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $2,588,875.04

Ref #1	**621E00301**	**RPM REFLECTOR, AS PER PLAN, (50 EACH)**	
	Awd	$70.15	$3,507.50
	2	$35.00	$1,750.00
	3	$91.00	$4,550.00
	4	$70.15	$3,507.50
	5	$70.15	$3,507.50
	6	$78.00	$3,900.00
Ref #2	**626E00102**	**BARRIER REFLECTOR, TYPE 1, (1WAY), (100 EACH)**	
	Awd	$20.50	$2,050.00
	2	$10.00	$1,000.00
	3	$26.50	$2,650.00
	4	$20.50	$2,050.00
	5	$20.50	$2,050.00
	6	$23.00	$2,300.00
Ref #3	**646E10010**	**EDGE LINE, 6", (6.4 MILE)**	
	Awd	$2,755.00	$17,632.00
	2	$1,000.00	$6,400.00
	3	$3,550.00	$22,720.00
	4	$2,755.00	$17,632.00
	5	$2,755.00	$17,632.00
	6	$3,000.00	$19,200.00
Ref #4	**646E10111**	**LANE LINE, 6", AS PER PLAN, (6 MILE)**	
	Awd	$1,985.00	$11,910.00
	2	$1,000.00	$6,000.00
	3	$2,550.00	$15,300.00
	4	$1,985.00	$11,910.00
	5	$1,985.00	$11,910.00
	6	$2,200.00	$13,200.00
Ref #5	**646E10310**	**CHANNELIZING LINE, 12", (1804 FT)**	
	Awd	$1.35	$2,435.40
	2	$0.75	$1,353.00
	3	$1.75	$3,157.00
	4	$1.35	$2,435.40
	5	$1.35	$2,435.40
	6	$1.50	$2,706.00
Ref #6	**646E10620**	**CHEVRON MARKING, (502 FT)**	
	Awd	$8.35	$4,191.70
	2	$4.00	$2,008.00
	3	$10.00	$5,020.00
	4	$8.35	$4,191.70
	5	$8.35	$4,191.70
	6	$9.25	$4,643.50
Ref #7	**646E20510**	**DOTTED LINE, 12", (5018 FT)**	
	Awd	$1.30	$6,523.40
	2	$0.75	$3,763.50
	3	$1.70	$8,530.60
	4	$1.30	$6,523.40
	5	$1.30	$6,523.40
	6	$1.50	$7,527.00

Ref #100	**645E30000**	**REMOVAL OF PAVEMENT MARKINGS, (68270 FT)**	
	Awd	$0.40	$27,308.00
	2	$1.00	$68,270.00
	3	$1.00	$68,270.00
	4	$0.40	$27,308.00
	5	$0.95	$64,856.50
	6	$1.50	$102,405.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$75,558.00**
2	**$90,544.50**
3	**$130,197.60**
4	**$75,558.00**
5	**$113,106.50**
6	**$155,881.50**

Ref #8	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$70.00	$35,000.00
	2	$30.00	$15,000.00
	3	$125.00	$62,500.00
	4	$110.00	$55,000.00
	5	$75.00	$37,500.00
	6	$120.00	$60,000.00
Ref #9	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (32 SNMT)**	
	Awd	$1,015.19	$32,486.08
	2	$300.00	$9,600.00
	3	$1,000.00	$32,000.00
	4	$1,015.19	$32,486.08
	5	$1,015.00	$32,480.00
	6	$1,200.00	$38,400.00
Ref #10	**630E97800**	**SIGNING, MISC.:ADDITIONAL SIGNS, GROUND MOUNTED, A, (300 SF)**	
	Awd	$22.16	$6,648.00
	2	$22.16	$6,648.00
	3	$28.50	$8,550.00
	4	$22.16	$6,648.00
	5	$22.16	$6,648.00
	6	$25.00	$7,500.00
Ref #200	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (6 MILE)**	
	Awd	$835.00	$5,010.00
	2	$100.00	$600.00
	3	$1.00	$6.00
	4	$765.00	$4,590.00
	5	$2,175.00	$13,050.00
	6	$2,500.00	$15,000.00
Ref #201	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (6.4 MILE)**	
	Awd	$1,815.00	$11,616.00
	2	$1,000.00	$6,400.00
	3	$1.00	$6.40
	4	$1,625.00	$10,400.00
	5	$3,750.00	$24,000.00
	6	$4,200.00	$26,880.00

Ref #202	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1804 FT)**	
	Awd	$1.50	$2,706.00
	2	$1.00	$1,804.00
	3	$1.00	$1,804.00
	4	$1.50	$2,706.00
	5	$2.25	$4,059.00
	6	$2.50	$4,510.00
Ref #203	**614E24618**	**WORK ZONE DOTTED LINE, CLASS III, 12", 642 PAINT, (5018 FT)**	
	Awd	$1.25	$6,272.50
	2	$1.00	$5,018.00
	3	$1.00	$5,018.00
	4	$1.25	$6,272.50
	5	$2.00	$10,036.00
	6	$2.25	$11,290.50
Ref #204	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,482.41	$15,482.41
	2	$16,000.00	$16,000.00
	3	$85,000.00	$85,000.00
	4	$15,482.41	$15,482.41
	5	$15,482.41	$15,482.41
	6	$20,000.00	$20,000.00

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$115,220.99**
2	**$61,070.00**
3	**$194,884.40**
4	**$133,584.99**
5	**$143,255.41**
6	**$183,580.50**

Ref #11	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (150 SY)**	
	Awd	$32.80	$4,920.00
	2	$50.00	$7,500.00
	3	$57.00	$8,550.00
	4	$40.00	$6,000.00
	5	$55.00	$8,250.00
	6	$50.00	$7,500.00
Ref #12	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (34375 SY)**	
	Awd	$8.98	$308,687.50
	2	$10.80	$371,250.00
	3	$9.75	$335,156.25
	4	$11.50	$395,312.50
	5	$13.00	$446,875.00
	6	$16.41	$564,093.75
Ref #13	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (150 SY)**	
	Awd	$28.70	$4,305.00
	2	$50.00	$7,500.00
	3	$52.00	$7,800.00
	4	$40.00	$6,000.00
	5	$55.00	$8,250.00
	6	$30.00	$4,500.00

Ref #14	**518E62200**	**STRUCTURE DRAINAGE, MISC.: SCUPPER CLEANOUT, (30 EACH)**	
	Awd	$96.00	$2,880.00
	2	$300.00	$9,000.00
	3	$65.00	$1,950.00
	4	$1,550.00	$46,500.00
	5	$100.00	$3,000.00
	6	$500.00	$15,000.00

Section 3 - STRUCTURE REPAIR (CUY-480-17.723R) - Totals

Awd	**$320,792.50**
2	**$395,250.00**
3	**$353,456.25**
4	**$453,812.50**
5	**$466,375.00**
6	**$591,093.75**

Ref #15	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (150 SY)**	
	Awd	$32.80	$4,920.00
	2	$50.00	$7,500.00
	3	$57.00	$8,550.00
	4	$40.00	$6,000.00
	5	$55.00	$8,250.00
	6	$50.00	$7,500.00
Ref #16	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (37109 SY)**	
	Awd	$8.98	$333,238.82
	2	$10.80	$400,777.20
	3	$9.75	$361,812.75
	4	$11.50	$426,753.50
	5	$13.00	$482,417.00
	6	$16.41	$608,958.69
Ref #17	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (150 SY)**	
	Awd	$28.70	$4,305.00
	2	$50.00	$7,500.00
	3	$52.00	$7,800.00
	4	$40.00	$6,000.00
	5	$55.00	$8,250.00
	6	$30.00	$4,500.00
Ref #18	**518E62200**	**STRUCTURE DRAINAGE, MISC.: SCUPPER CLEANOUT, (30 EACH)**	
	Awd	$96.00	$2,880.00
	2	$300.00	$9,000.00
	3	$65.00	$1,950.00
	4	$1,550.00	$46,500.00
	5	$100.00	$3,000.00
	6	$500.00	$15,000.00

Section 4 - STRUCTURE REPAIR (CUY-480-18.723C) - Totals

Awd	**$345,343.82**
2	**$424,777.20**
3	**$380,112.75**
4	**$485,253.50**
5	**$501,917.00**
6	**$635,958.69**

Ref #19	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (150 SY)**	
	Awd	$32.80	$4,920.00
	2	$50.00	$7,500.00
	3	$57.00	$8,550.00
	4	$40.00	$6,000.00
	5	$55.00	$8,250.00
	6	$50.00	$7,500.00
Ref #20	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (33660 SY)**	
	Awd	$8.98	$302,266.80
	2	$10.80	$363,528.00
	3	$9.75	$328,185.00
	4	$11.50	$387,090.00
	5	$13.00	$437,580.00
	6	$16.41	$552,360.60
Ref #21	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (150 SY)**	
	Awd	$28.70	$4,305.00
	2	$50.00	$7,500.00
	3	$52.00	$7,800.00
	4	$40.00	$6,000.00
	5	$55.00	$8,250.00
	6	$30.00	$4,500.00
Ref #22	**518E62200**	**STRUCTURE DRAINAGE, MISC.: SCUPPER CLEANOUT, (30 EACH)**	
	Awd	$96.00	$2,880.00
	2	$300.00	$9,000.00
	3	$65.00	$1,950.00
	4	$1,550.00	$46,500.00
	5	$100.00	$3,000.00
	6	$500.00	$15,000.00

Section 5 - STRUCTURE REPAIR (CUY-480-18.723L) - Totals

Awd	**$314,371.80**
2	**$387,528.00**
3	**$346,485.00**
4	**$445,590.00**
5	**$457,080.00**
6	**$579,360.60**

Ref #23	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$9,225.00	$9,225.00
	2	$2,000.00	$2,000.00
	3	$6,445.00	$6,445.00
	4	$5,000.00	$5,000.00
	5	$10,000.00	$10,000.00
	6	$11,000.00	$11,000.00
Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$4,000.00	$4,000.00
	3	$21,000.00	$21,000.00
	4	$20,000.00	$20,000.00
	5	$45,000.00	$45,000.00
	6	$27,000.00	$27,000.00

Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$135,289.91	$135,289.91
	2	$320,000.00	$320,000.00
	3	$327,225.00	$327,225.00
	4	$260,000.00	$260,000.00
	5	$125,000.00	$125,000.00
	6	$270,000.00	$270,000.00
Ref #26	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1,000.00	$1,000.00
	3	$750.00	$750.00
	4	$5,000.00	$5,000.00
	5	$5,000.00	$5,000.00
	6	$5,000.00	$5,000.00
Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$52,481.20	$52,481.20
	2	$38,000.00	$38,000.00
	3	$175,000.00	$175,000.00
	4	$75,000.00	$75,000.00
	5	$105,000.00	$105,000.00
	6	$130,000.00	$130,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$220,996.11**
2	**$365,000.00**
3	**$530,420.00**
4	**$365,000.00**
5	**$290,000.00**
6	**$443,000.00**