Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260077
PID 109440
BRO-CR 62-00.42
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 2/19/2026
Completion Date: 10/1/2026

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $1,707,853.60

Engineer's Estimate: $2,015,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,707,853.60

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,917,464.00

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,998,834.20

Bidder 4
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $2,249,491.58

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,500.00	$6,500.00
	3	$2,804.95	$2,804.95
	4	$5,100.00	$5,100.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (190 SY)**	
	Awd	$50.00	$9,500.00
	2	$38.00	$7,220.00
	3	$36.40	$6,916.00
	4	$39.00	$7,410.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (154 FT)**	
	Awd	$2.00	$308.00
	2	$2.00	$308.00
	3	$25.45	$3,919.30
	4	$11.40	$1,755.60
Ref #4	**202E53100**	**MAILBOX REMOVED, (7 EACH)**	
	Awd	$35.00	$245.00
	2	$35.00	$245.00
	3	$103.78	$726.46
	4	$125.00	$875.00
Ref #5	**203E10000**	**EXCAVATION, (250 CY)**	
	Awd	$55.00	$13,750.00
	2	$60.00	$15,000.00
	3	$25.81	$6,452.50
	4	$25.50	$6,375.00
Ref #6	**203E20000**	**EMBANKMENT, (121 CY)**	
	Awd	$35.00	$4,235.00
	2	$27.00	$3,267.00
	3	$27.46	$3,322.66
	4	$40.00	$4,840.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1082 SY)**	
	Awd	$9.00	$9,738.00
	2	$8.00	$8,656.00
	3	$3.71	$4,014.22
	4	$2.15	$2,326.30
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (50 FT)**	
	Awd	$29.20	$1,460.00
	2	$30.00	$1,500.00
	3	$48.94	$2,447.00
	4	$35.25	$1,762.50
Ref #9	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (4 EACH)**	
	Awd	$1,320.00	$5,280.00
	2	$1,320.00	$5,280.00
	3	$1,100.00	$4,400.00
	4	$1,482.00	$5,928.00
Ref #10	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,450.00	$4,900.00
	2	$2,450.00	$4,900.00
	3	$2,100.00	$4,200.00
	4	$2,622.00	$5,244.00

Ref #11	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (2 EACH)**	
	Awd	$2,620.00	$5,240.00
	2	$2,620.00	$5,240.00
	3	$2,400.00	$4,800.00
	4	$3,420.00	$6,840.00
Ref #12	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (7 EACH)**	
	Awd	$220.00	$1,540.00
	2	$225.00	$1,575.00
	3	$125.00	$875.00
	4	$650.00	$4,550.00

Section 1 - ROADWAY - Totals

Awd	**$61,196.00**
2	**$59,691.00**
3	**$44,878.09**
4	**$53,006.40**

Ref #13	**659E00300**	**TOPSOIL, (70 CY)**	
	Awd	$25.00	$1,750.00
	2	$65.00	$4,550.00
	3	$89.28	$6,249.60
	4	$100.00	$7,000.00
Ref #14	**659E10000**	**SEEDING AND MULCHING, (623 SY)**	
	Awd	$5.70	$3,551.10
	2	$10.00	$6,230.00
	3	$8.35	$5,202.05
	4	$8.81	$5,488.63
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (31 SY)**	
	Awd	$5.70	$176.70
	2	$19.75	$612.25
	3	$5.70	$176.70
	4	$22.00	$682.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$1,250.00	$100.00
	2	$500.00	$40.00
	3	$1,250.00	$100.00
	4	$570.00	$45.60
Ref #17	**659E31000**	**LIME, (0.13 ACRE)**	
	Awd	$150.00	$19.50
	2	$75.00	$9.75
	3	$150.00	$19.50
	4	$825.00	$107.25
Ref #18	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$1.00	$3.00
	4	$1.00	$3.00
Ref #19	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,600.30**
2	**$16,445.00**
3	**$16,750.85**
4	**$18,326.48**

Ref #20	**605E13402**	**6" UNCLASSIFIED PIPE UNDERDRAINS FOR SPRINGS, (50 FT)**	
	Awd	$6.00	$300.00
	2	$17.00	$850.00
	3	$15.62	$781.00
	4	$28.00	$1,400.00
Ref #21	**605E31100**	**AGGREGATE DRAINS, (137 FT)**	
	Awd	$50.00	$6,850.00
	2	$22.00	$3,014.00
	3	$9.00	$1,233.00
	4	$16.50	$2,260.50
Ref #22	**605E32200**	**AGGREGATE DRAINS FOR SPRINGS, (50 FT)**	
	Awd	$5.00	$250.00
	2	$15.00	$750.00
	3	$20.11	$1,005.50
	4	$16.75	$837.50
Ref #23	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$375.00	$750.00
	3	$486.62	$973.24
	4	$735.00	$1,470.00

Section 3 - DRAINAGE - Totals

Awd	**$8,100.00**
2	**$5,364.00**
3	**$3,992.74**
4	**$5,968.00**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3"), (590 SY)**	
	Awd	$14.25	$8,407.50
	2	$10.00	$5,900.00
	3	$14.25	$8,407.50
	4	$19.00	$11,210.00
Ref #25	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (22 CY)**	
	Awd	$325.00	$7,150.00
	2	$550.00	$12,100.00
	3	$325.00	$7,150.00
	4	$655.50	$14,421.00
Ref #26	**304E20000**	**AGGREGATE BASE, (121 CY)**	
	Awd	$175.00	$21,175.00
	2	$125.00	$15,125.00
	3	$140.89	$17,047.69
	4	$89.50	$10,829.50

Ref #27	**407E10000**	**TACK COAT, (103 GAL)**	
	Awd	$4.10	$422.30
	2	$5.00	$515.00
	3	$4.10	$422.30
	4	$5.50	$566.50
Ref #28	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (86 CY)**	
	Awd	$95.00	$8,170.00
	2	$165.00	$14,190.00
	3	$136.88	$11,771.68
	4	$158.50	$13,631.00
Ref #29	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (65 CY)**	
	Awd	$345.00	$22,425.00
	2	$395.00	$25,675.00
	3	$345.00	$22,425.00
	4	$584.00	$37,960.00
Ref #30	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (6 CY)**	
	Awd	$345.00	$2,070.00
	2	$575.00	$3,450.00
	3	$345.00	$2,070.00
	4	$875.00	$5,250.00

Section 4 - PAVEMENT - Totals

Awd	**$69,819.80**
2	**$76,955.00**
3	**$69,294.17**
4	**$93,868.00**

Ref #31	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (13.5 FT)**	
	Awd	$40.00	$540.00
	2	$15.50	$209.25
	3	$15.50	$209.25
	4	$20.00	$270.00
Ref #32	**630E80100**	**SIGN, FLAT SHEET, (14 SF)**	
	Awd	$20.00	$280.00
	2	$16.00	$224.00
	3	$16.00	$224.00
	4	$25.00	$350.00
Ref #33	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$45.00	$135.00
	2	$20.00	$60.00
	3	$20.00	$60.00
	4	$17.10	$51.30
Ref #34	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$45.00	$45.00
	3	$45.00	$45.00
	4	$114.00	$114.00
Ref #35	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$65.00	$260.00
	2	$25.00	$100.00
	3	$25.00	$100.00
	4	$28.50	$114.00

Ref #36	**644E00100**	**EDGE LINE, 4", (0.2 MILE)**	
	Awd	$11,340.00	$2,268.00
	2	$11,340.00	$2,268.00
	3	$11,340.00	$2,268.00
	4	$11,400.00	$2,280.00
Ref #37	**644E00300**	**CENTER LINE, (0.1 MILE)**	
	Awd	$22,680.00	$2,268.00
	2	$22,680.00	$2,268.00
	3	$22,680.00	$2,268.00
	4	$11,400.00	$1,140.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,766.00**
2	**$5,174.25**
3	**$5,174.25**
4	**$4,319.30**

Ref #38	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,000.00	$6,000.00
	3	$3,100.00	$3,100.00
	4	$3,500.00	$3,500.00
Ref #39	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$75.00	$150.00
	2	$60.00	$120.00
	3	$353.70	$707.40
	4	$285.00	$570.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5,150.00**
2	**$6,120.00**
3	**$3,807.40**
4	**$4,070.00**

Ref #40	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$65,000.00	$65,000.00
	3	$53,609.78	$53,609.78
	4	$230,000.00	$230,000.00
Ref #41	**202E23500**	**WEARING COURSE REMOVED, (348 SY)**	
	Awd	$20.00	$6,960.00
	2	$15.00	$5,220.00
	3	$8.88	$3,090.24
	4	$35.00	$12,180.00
Ref #42	**204E30010**	**GRANULAR MATERIAL, TYPE B, (41 CY)**	
	Awd	$150.00	$6,150.00
	2	$95.00	$3,895.00
	3	$148.14	$6,073.74
	4	$165.00	$6,765.00

Ref #43	**204E50000**	**GEOTEXTILE FABRIC, (1048 SY)**	
	Awd	$4.50	$4,716.00
	2	$2.50	$2,620.00
	3	$3.44	$3,605.12
	4	$2.00	$2,096.00
Ref #44	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$80,000.00	$80,000.00
	3	$8,852.28	$8,852.28
	4	$65,500.00	$65,500.00
Ref #45	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$75,000.00	$75,000.00
	3	$48,826.72	$48,826.72
	4	$35,325.00	$35,325.00
Ref #46	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (61921 LB)**	
	Awd	$1.50	$92,881.50
	2	$1.75	$108,361.75
	3	$1.90	$117,649.90
	4	$1.70	$105,265.70
Ref #47	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (12 EACH)**	
	Awd	$175.00	$2,100.00
	2	$45.00	$540.00
	3	$52.55	$630.60
	4	$60.00	$720.00
Ref #48	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (55 CY)**	
	Awd	$875.00	$48,125.00
	2	$1,000.00	$55,000.00
	3	$1,779.64	$97,880.20
	4	$1,592.00	$87,560.00
Ref #49	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$4,600.00	$9,200.00
	3	$3,917.20	$7,834.40
	4	$5,500.00	$11,000.00
Ref #50	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (140 CY)**	
	Awd	$1,200.00	$168,000.00
	2	$1,765.00	$247,100.00
	3	$2,151.90	$301,266.00
	4	$1,600.00	$224,000.00
Ref #51	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (22 CY)**	
	Awd	$2,250.00	$49,500.00
	2	$2,200.00	$48,400.00
	3	$3,288.86	$72,354.92
	4	$2,550.00	$56,100.00
Ref #52	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (151 CY)**	
	Awd	$925.00	$139,675.00
	2	$940.00	$141,940.00
	3	$1,136.88	$171,668.88
	4	$1,365.00	$206,115.00

Ref #53	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (414 SY)**	
	Awd	$12.50	$5,175.00
	2	$12.50	$5,175.00
	3	$12.50	$5,175.00
	4	$18.75	$7,762.50
Ref #54	**512E33000**	**TYPE 2 WATERPROOFING, (30 SY)**	
	Awd	$30.00	$900.00
	2	$40.00	$1,200.00
	3	$30.00	$900.00
	4	$46.00	$1,380.00
Ref #55	**515E15010**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (4 EACH)**	
	Awd	$30,000.00	$120,000.00
	2	$32,000.00	$128,000.00
	3	$37,931.78	$151,727.12
	4	$38,500.00	$154,000.00
Ref #56	**515E15010**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (4 EACH)**	
	Awd	$30,000.00	$120,000.00
	2	$32,000.00	$128,000.00
	3	$37,931.78	$151,727.12
	4	$38,500.00	$154,000.00
Ref #57	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (6 EACH)**	
	Awd	$4,500.00	$27,000.00
	2	$2,600.00	$15,600.00
	3	$5,022.66	$30,135.96
	4	$3,525.00	$21,150.00
Ref #58	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (66 FT)**	
	Awd	$65.00	$4,290.00
	2	$80.00	$5,280.00
	3	$35.22	$2,324.52
	4	$75.50	$4,983.00
Ref #59	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (54 SF)**	
	Awd	$10.00	$540.00
	2	$25.00	$1,350.00
	3	$16.90	$912.60
	4	$12.25	$661.50
Ref #60	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (327 SF)**	
	Awd	$26.50	$8,665.50
	2	$15.00	$4,905.00
	3	$16.65	$5,444.55
	4	$5.00	$1,635.00
Ref #61	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,300.00	$10,400.00
	2	$1,800.00	$14,400.00
	3	$1,506.85	$12,054.80
	4	$2,200.00	$17,600.00
Ref #62	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,300.00	$10,400.00
	2	$1,800.00	$14,400.00
	3	$2,391.18	$19,129.44
	4	$2,200.00	$17,600.00

Ref #63	**517E70000**	**RAILING (TWIN STEEL TUBE), (270 FT)**	
	Awd	$270.00	$72,900.00
	2	$270.00	$72,900.00
	3	$268.00	$72,360.00
	4	$371.50	$100,305.00
Ref #64	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (67 CY)**	
	Awd	$125.00	$8,375.00
	2	$155.00	$10,385.00
	3	$151.34	$10,139.78
	4	$130.00	$8,710.00
Ref #65	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (313 FT)**	
	Awd	$15.50	$4,851.50
	2	$22.00	$6,886.00
	3	$32.93	$10,307.09
	4	$15.00	$4,695.00
Ref #66	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (129 FT)**	
	Awd	$20.00	$2,580.00
	2	$15.00	$1,935.00
	3	$3.88	$500.52
	4	$6.00	$774.00
Ref #67	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (106 FT)**	
	Awd	$25.00	$2,650.00
	2	$20.00	$2,120.00
	3	$6.31	$668.86
	4	$19.00	$2,014.00
Ref #68	**524E94804**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, (130 FT)**	
	Awd	$750.00	$97,500.00
	2	$840.00	$109,200.00
	3	$452.13	$58,776.90
	4	$715.00	$92,950.00
Ref #69	**524E94902**	**DRILLED SHAFTS, 48" DIAMETER, ABOVE BEDROCK, (83 FT)**	
	Awd	$595.00	$49,385.00
	2	$740.00	$61,420.00
	3	$528.91	$43,899.53
	4	$735.00	$61,005.00
Ref #70	**524E94903**	**DRILLED SHAFTS, 48" DIAMETER ABOVE BEDROCK, AS PER, (29 FT)**	
	Awd	$595.00	$17,255.00
	2	$870.00	$25,230.00
	3	$417.78	$12,115.62
	4	$500.00	$14,500.00
Ref #71	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (178 SY)**	
	Awd	$350.00	$62,300.00
	2	$400.00	$71,200.00
	3	$437.76	$77,921.28
	4	$415.00	$73,870.00
Ref #72	**526E90030**	**TYPE C INSTALLATION, (66 FT)**	
	Awd	$400.00	$26,400.00
	2	$350.00	$23,100.00
	3	$285.57	$18,847.62
	4	$325.00	$21,450.00

Ref #73	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (290 CY)**	
	Awd	$90.00	$26,100.00
	2	$90.00	$26,100.00
	3	$231.72	$67,198.80
	4	$110.00	$31,900.00
Ref #74	**840E23000**	**SELECT GRANULAR BACKFILL, (353 CY)**	
	Awd	$70.00	$24,710.00
	2	$120.00	$42,360.00
	3	$113.33	$40,005.49
	4	$120.00	$42,360.00
Ref #75	**863E00100**	**GEOGRID, TYPE P1, (1782 SY)**	
	Awd	$3.50	$6,237.00
	2	$6.00	$10,692.00
	3	$9.30	$16,572.60
	4	$4.35	$7,751.70
Ref #76	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (3 EACH)**	
	Awd	$9,500.00	$28,500.00
	2	$3,300.00	$9,900.00
	3	$2,617.00	$7,851.00
	4	$7,850.00	$23,550.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BRO-C0062-0 - Totals

Awd	**$1,426,221.50**
2	**$1,634,014.75**
3	**$1,710,038.98**
4	**$1,909,233.40**

Ref #77	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$11,500.00	$11,500.00
	3	$11,154.13	$11,154.13
	4	$8,000.00	$8,000.00
Ref #78	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,000.00	$6,000.00
	3	$4,097.52	$4,097.52
	4	$35,500.00	$35,500.00
Ref #79	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$1,500.00	$6,000.00
	2	$2,800.00	$11,200.00
	3	$2,322.50	$9,290.00
	4	$1,800.00	$7,200.00
Ref #80	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$48,700.00	$48,700.00
	4	$10,000.00	$10,000.00
Ref #81	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$84,000.00	$84,000.00
	2	$65,000.00	$65,000.00
	3	$71,656.07	$71,656.07
	4	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$121,000.00**
2	**$113,700.00**
3	**$144,897.72**
4	**$160,700.00**