Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260083
PID 112951
D11-GR-FY2026
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 2/19/2026
Completion Date: 3/31/2027

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $4,038,120.00

Engineer's Estimate: $4,285,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $4,038,120.00

Ref #1	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (138254 FT)**		
	Awd	$2.20	$304,158.80	
Ref #2	**203E20000**	**EMBANKMENT, (100 CY)**		
	Awd	$78.00	$7,800.00	
Ref #3	**203E40000**	**BORROW, (50 CY)**		
	Awd	$65.00	$3,250.00	
Ref #4	**209E15050**	**RESHAPING UNDER GUARDRAIL, (26.77 MILE)**		
	Awd	$600.00	$16,062.00	
Ref #5	**606E13000**	**GUARDRAIL, TYPE 5, (2869 FT)**		
	Awd	$16.80	$48,199.20	
Ref #6	**606E13050**	**GUARDRAIL, TYPE 5A, (100 FT)**		
	Awd	$24.60	$2,460.00	
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (93576 FT)**		
	Awd	$17.20	$1,609,507.20	
Ref #8	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (300 FT)**		
	Awd	$52.00	$15,600.00	
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (11025 FT)**		
	Awd	$18.80	$207,270.00	
Ref #10	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (3024.75 FT)**		
	Awd	$27.20	$82,273.20	
Ref #11	**606E15250**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING, (175 FT)**		
	Awd	$35.00	$6,125.00	
Ref #12	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (756 FT)**		
	Awd	$22.00	$16,632.00	
Ref #13	**606E18500**	**GUARDRAIL POST, 9 FEET, (25 EACH)**		
	Awd	$35.00	$875.00	
Ref #14	**606E20050**	**ROUNDED END SECTION, (9 EACH)**		
	Awd	$50.00	$450.00	
Ref #15	**606E25000**	**ANCHOR ASSEMBLY, TYPE A, (3 EACH)**		
	Awd	$1,360.00	$4,080.00	
Ref #16	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (7 EACH)**		
	Awd	$1,440.00	$10,080.00	
Ref #17	**606E26000**	**ANCHOR ASSEMBLY, TYPE B, (2 EACH)**		
	Awd	$2,250.00	$4,500.00	
Ref #18	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (41 EACH)**		
	Awd	$2,420.00	$99,220.00	
Ref #19	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**		
	Awd	$2,850.00	$5,700.00	
Ref #20	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (464 EACH)**		
	Awd	$2,250.00	$1,044,000.00	
Ref #21	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (3 EACH)**		
	Awd	$880.00	$2,640.00	
Ref #22	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (111 EACH)**		
	Awd	$1,050.00	$116,550.00	
Ref #23	**606E26600**	**ANCHOR ASSEMBLY, TYPE MGS BURIED IN BACKSLOPE, (2 EACH)**		
	Awd	$1,750.00	$3,500.00	

Ref #24	**606E27810**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE A, (9 EACH)**	
	Awd	$725.00	$6,525.00
Ref #25	**606E27846**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE B, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
Ref #26	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (24 EACH)**	
	Awd	$2,300.00	$55,200.00
Ref #27	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (73 EACH)**	
	Awd	$750.00	$54,750.00
Ref #28	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
Ref #29	**606E55020**	**SPECIAL - CABLE BARRIER, REPLACEMENT CABLE, (100 FT)**	
	Awd	$8.00	$800.00
Ref #30	**606E55100**	**SPECIAL - CABLE BARRIER, CONCRETE LINE POST FOUNDA, (5 EACH)**	
	Awd	$280.00	$1,400.00
Ref #31	**606E55110**	**SPECIAL - CABLE BARRIER, CONCRETE ANCHOR FOUNDATIO, (2 EACH)**	
	Awd	$450.00	$900.00
Ref #32	**606E55140**	**SPECIAL - CABLE BARRIER, ANCHOR POST, (5 EACH)**	
	Awd	$220.00	$1,100.00
Ref #33	**606E55160**	**SPECIAL - CABLE BARRIER, TERMINAL STRUT, (5 EACH)**	
	Awd	$225.00	$1,125.00
Ref #34	**606E55170**	**SPECIAL - CABLE BARRIER, TURNBUCKLE, (4 EACH)**	
	Awd	$300.00	$1,200.00
Ref #35	**606E55180**	**SPECIAL - CABLE BARRIER, SPLICE, (5 EACH)**	
	Awd	$275.00	$1,375.00
Ref #36	**606E55190**	**SPECIAL - CABLE BARRIER, POST REFLECTOR, (50 EACH)**	
	Awd	$12.50	$625.00
Ref #37	**606E55200**	**SPECIAL - CABLE BARRIER, TENSIONING, (4 EACH)**	
	Awd	$650.00	$2,600.00
Ref #38	**606E55210**	**SPECIAL - CABLE BARRIER, ANCHOR RECONSTRUCTED, (10 EACH)**	
	Awd	$1,475.00	$14,750.00
Ref #39	**606E55220**	**SPECIAL - CABLE BARRIER, ANCHOR POST RESET, (2 EACH)**	
	Awd	$425.00	$850.00
Ref #40	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (2 EACH)**	
	Awd	$9,150.00	$18,300.00
Ref #41	**606E60029**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), AS PER , (2 EACH)**	
	Awd	$25,500.00	$51,000.00
Ref #42	**606E98000**	**GUARDRAIL, MISC.:RAIL PANEL, (4362.5 FT)**	
	Awd	$10.00	$43,625.00
Ref #43	**606E98100**	**GUARDRAIL, MISC.:ANCHOR BUCKLE REPLACEMENT, (4 EACH)**	
	Awd	$350.00	$1,400.00
Ref #44	**606E98100**	**GUARDRAIL, MISC.:ANCHOR TRIGGER POST, (2 EACH)**	
	Awd	$420.00	$840.00
Ref #45	**606E98100**	**GUARDRAIL, MISC.:LINE POST, (100 EACH)**	
	Awd	$85.00	$8,500.00
Ref #46	**606E98100**	**GUARDRAIL, MISC.:TENSIONED CABLE ANCHOR TERMINAL, (5 EACH)**	
	Awd	$2,420.00	$12,100.00

Ref #47	**625E32000**	**GROUND ROD, (42 EACH)**	
	Awd	$125.00	$5,250.00

Section 1 - ROADWAY - Totals

Awd	**$3,897,347.40**

Ref #48	**659E10000**	**SEEDING AND MULCHING, (56223 SY)**	
	Awd	$0.25	$14,055.75
Ref #49	**659E20000**	**COMMERCIAL FERTILIZER, (8.35 TON)**	
	Awd	$69.00	$576.15
Ref #50	**659E31000**	**LIME, (11.62 ACRE)**	
	Awd	$5.00	$58.10
Ref #51	**659E35000**	**WATER, (303 MGAL)**	
	Awd	$0.20	$60.60
Ref #52	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$15,750.60**

Ref #53	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (1820 EACH)**	
	Awd	$10.60	$19,292.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$19,292.00**

Ref #54	**614E18000**	**MAINTAINING TRAFFIC, MISC.:GUARDRAIL REPAIR, (60 EACH)**	
	Awd	$535.00	$32,100.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$32,100.00**

Ref #55	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$21,550.00	$21,550.00
Ref #56	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$18,250.00	$18,250.00
Ref #57	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,830.00	$1,830.00
Ref #58	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$73,630.00**