Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260087
PID 115771
JAC-SR 788-00.87
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 2/19/2026
Completion Date: 8/31/2026

Contract Awarded To: D G M INC
Award Amount: $984,961.90

Engineer's Estimate: $1,160,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $984,961.90

Bidder 2
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $1,065,164.00

Bidder 3
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,067,839.50

Bidder 4
GEORGE J IGEL & CO INC
3500 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $1,104,863.51

Bidder 5
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,110,135.65

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,111,788.75

Bidder 7
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,138,636.15

Bidder 8
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $1,268,889.97

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$3,500.00	$3,500.00
	3	$5,000.00	$5,000.00
	4	$5,600.00	$5,600.00
	5	$15,000.00	$15,000.00
	6	$5,000.00	$5,000.00
	7	$9,800.00	$9,800.00
	8	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (860 SY)**	
	Awd	$15.00	$12,900.00
	2	$25.00	$21,500.00
	3	$28.00	$24,080.00
	4	$18.00	$15,480.00
	5	$16.00	$13,760.00
	6	$30.00	$25,800.00
	7	$19.00	$16,340.00
	8	$20.00	$17,200.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (110 FT)**	
	Awd	$25.00	$2,750.00
	2	$50.00	$5,500.00
	3	$8.00	$880.00
	4	$18.00	$1,980.00
	5	$28.00	$3,080.00
	6	$40.00	$4,400.00
	7	$15.00	$1,650.00
	8	$24.00	$2,640.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (278 FT)**	
	Awd	$1.00	$278.00
	2	$5.00	$1,390.00
	3	$6.00	$1,668.00
	4	$5.00	$1,390.00
	5	$8.00	$2,224.00
	6	$3.00	$834.00
	7	$4.00	$1,112.00
	8	$10.00	$2,780.00
Ref #5	**203E10000**	**EXCAVATION, (246 CY)**	
	Awd	$30.00	$7,380.00
	2	$25.00	$6,150.00
	3	$30.00	$7,380.00
	4	$35.00	$8,610.00
	5	$32.00	$7,872.00
	6	$30.00	$7,380.00
	7	$25.00	$6,150.00
	8	$27.00	$6,642.00
Ref #6	**203E20000**	**EMBANKMENT, (159 CY)**	
	Awd	$30.00	$4,770.00
	2	$25.00	$3,975.00
	3	$20.00	$3,180.00
	4	$25.00	$3,975.00
	5	$32.00	$5,088.00
	6	$34.00	$5,406.00
	7	$25.00	$3,975.00
	8	$35.00	$5,565.00

Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1309 SY)**	
	Awd	$4.00	$5,236.00
	2	$2.00	$2,618.00
	3	$6.00	$7,854.00
	4	$2.60	$3,403.40
	5	$3.00	$3,927.00
	6	$5.00	$6,545.00
	7	$5.00	$6,545.00
	8	$2.70	$3,534.30
Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$75.00	$75.00
	2	$100.00	$100.00
	3	$200.00	$200.00
	4	$118.00	$118.00
	5	$250.00	$250.00
	6	$140.00	$140.00
	7	$225.00	$225.00
	8	$1,500.00	$1,500.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (300 FT)**	
	Awd	$28.00	$8,400.00
	2	$26.00	$7,800.00
	3	$24.98	$7,494.00
	4	$24.98	$7,494.00
	5	$25.00	$7,500.00
	6	$24.98	$7,494.00
	7	$22.00	$6,600.00
	8	$25.00	$7,500.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,400.00	$2,400.00
	3	$2,400.00	$2,400.00
	4	$2,400.00	$2,400.00
	5	$2,400.00	$2,400.00
	6	$2,400.00	$2,400.00
	7	$2,650.00	$2,650.00
	8	$2,400.00	$2,400.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,000.00	$5,000.00
	2	$1,000.00	$5,000.00
	3	$1,000.00	$5,000.00
	4	$1,000.00	$5,000.00
	5	$1,000.00	$5,000.00
	6	$1,000.00	$5,000.00
	7	$1,300.00	$6,500.00
	8	$1,000.00	$5,000.00
Ref #12	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (3 EACH)**	
	Awd	$2,300.00	$6,900.00
	2	$2,200.00	$6,600.00
	3	$2,200.00	$6,600.00
	4	$2,200.00	$6,600.00
	5	$2,200.00	$6,600.00
	6	$2,200.00	$6,600.00
	7	$2,650.00	$7,950.00
	8	$2,200.00	$6,600.00

Ref #13	**606E34601**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, AS PER P, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$2,500.00	$2,500.00
	5	$2,500.00	$2,500.00
	6	$2,500.00	$2,500.00
	7	$3,000.00	$3,000.00
	8	$2,500.00	$2,500.00
Ref #14	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$250.00	$750.00
	3	$250.00	$750.00
	4	$275.00	$825.00
	5	$400.00	$1,200.00
	6	$300.00	$900.00
	7	$200.00	$600.00
	8	$325.00	$975.00

Section 1 - ROADWAY - Totals

Awd	**$71,939.00**
2	**$69,783.00**
3	**$74,986.00**
4	**$65,375.40**
5	**$76,401.00**
6	**$80,399.00**
7	**$73,097.00**
8	**$89,836.30**

Ref #15	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (83 CY)**	
	Awd	$120.00	$9,960.00
	2	$150.00	$12,450.00
	3	$115.00	$9,545.00
	4	$125.00	$10,375.00
	5	$128.00	$10,624.00
	6	$116.00	$9,628.00
	7	$115.00	$9,545.00
	8	$135.00	$11,205.00
Ref #16	**659E00300**	**TOPSOIL, (104 CY)**	
	Awd	$25.00	$2,600.00
	2	$5.00	$520.00
	3	$50.00	$5,200.00
	4	$8.50	$884.00
	5	$60.00	$6,240.00
	6	$50.00	$5,200.00
	7	$35.00	$3,640.00
	8	$70.00	$7,280.00

Ref #17	**659E10000**	**SEEDING AND MULCHING, (940 SY)**	
	Awd	$4.00	$3,760.00
	2	$5.00	$4,700.00
	3	$8.00	$7,520.00
	4	$5.65	$5,311.00
	5	$2.80	$2,632.00
	6	$5.00	$4,700.00
	7	$3.20	$3,008.00
	8	$3.20	$3,008.00
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$1,500.00	$195.00
	2	$2,000.00	$260.00
	3	$1,250.00	$162.50
	4	$1,250.00	$162.50
	5	$560.00	$72.80
	6	$700.00	$91.00
	7	$1,250.00	$162.50
	8	$1,250.00	$162.50
Ref #19	**659E31000**	**LIME, (0.19 ACRE)**	
	Awd	$300.00	$57.00
	2	$2,000.00	$380.00
	3	$150.00	$28.50
	4	$150.00	$28.50
	5	$320.00	$60.80
	6	$100.00	$19.00
	7	$150.00	$28.50
	8	$150.00	$28.50
Ref #20	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$1.00	$5.00
	3	$1.00	$5.00
	4	$1.00	$5.00
	5	$1.00	$5.00
	6	$1.00	$5.00
	7	$1.00	$5.00
	8	$1.00	$5.00
Ref #21	**832E30000**	**EROSION CONTROL, (9500 EACH)**	
	Awd	$1.00	$9,500.00
	2	$1.00	$9,500.00
	3	$1.00	$9,500.00
	4	$1.00	$9,500.00
	5	$1.00	$9,500.00
	6	$1.00	$9,500.00
	7	$1.00	$9,500.00
	8	$1.00	$9,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$26,077.00**
2	**$27,815.00**
3	**$31,961.00**
4	**$26,266.00**
5	**$29,134.60**
6	**$29,143.00**
7	**$25,889.00**
8	**$31,189.00**

Ref #22	**605E31100**	**AGGREGATE DRAINS, (121 FT)**	
	Awd	$30.00	$3,630.00
	2	$25.00	$3,025.00
	3	$20.00	$2,420.00
	4	$52.00	$6,292.00
	5	$20.00	$2,420.00
	6	$24.00	$2,904.00
	7	$16.00	$1,936.00
	8	$30.00	$3,630.00
Ref #23	**611E01400**	**6" CONDUIT, TYPE E, (25 FT)**	
	Awd	$8.00	$200.00
	2	$5.00	$125.00
	3	$8.00	$200.00
	4	$44.60	$1,115.00
	5	$22.00	$550.00
	6	$35.00	$875.00
	7	$20.00	$500.00
	8	$53.00	$1,325.00
Ref #24	**611E01500**	**6" CONDUIT, TYPE F, (25 FT)**	
	Awd	$6.00	$150.00
	2	$5.00	$125.00
	3	$8.00	$200.00
	4	$44.60	$1,115.00
	5	$22.00	$550.00
	6	$60.00	$1,500.00
	7	$20.00	$500.00
	8	$120.00	$3,000.00
Ref #25	**611E04900**	**12" CONDUIT, TYPE D, (76 FT)**	
	Awd	$100.00	$7,600.00
	2	$125.00	$9,500.00
	3	$80.00	$6,080.00
	4	$62.00	$4,712.00
	5	$65.00	$4,940.00
	6	$90.00	$6,840.00
	7	$53.00	$4,028.00
	8	$85.00	$6,460.00

Ref #26	**611E10900**	**24" CONDUIT, TYPE D, (50 FT)**	
	Awd	$120.00	$6,000.00
	2	$125.00	$6,250.00
	3	$120.00	$6,000.00
	4	$85.00	$4,250.00
	5	$85.00	$4,250.00
	6	$140.00	$7,000.00
	7	$92.00	$4,600.00
	8	$115.00	$5,750.00

Section 3 - DRAINAGE - Totals

Awd	**$17,580.00**
2	**$19,025.00**
3	**$14,900.00**
4	**$17,484.00**
5	**$12,710.00**
6	**$19,119.00**
7	**$11,564.00**
8	**$20,165.00**

Ref #27	**253E02000**	**PAVEMENT REPAIR, (25 CY)**	
	Awd	$330.00	$8,250.00
	2	$25.00	$625.00
	3	$380.00	$9,500.00
	4	$185.40	$4,635.00
	5	$300.00	$7,500.00
	6	$480.00	$12,000.00
	7	$350.00	$8,750.00
	8	$480.00	$12,000.00
Ref #28	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (129 CY)**	
	Awd	$260.00	$33,540.00
	2	$240.00	$30,960.00
	3	$230.00	$29,670.00
	4	$325.00	$41,925.00
	5	$320.00	$41,280.00
	6	$230.00	$29,670.00
	7	$240.00	$30,960.00
	8	$230.00	$29,670.00
Ref #29	**304E20000**	**AGGREGATE BASE, (177 CY)**	
	Awd	$100.00	$17,700.00
	2	$110.00	$19,470.00
	3	$92.00	$16,284.00
	4	$120.00	$21,240.00
	5	$130.00	$23,010.00
	6	$144.00	$25,488.00
	7	$114.00	$20,178.00
	8	$125.00	$22,125.00

Ref #30	**407E10000**	**TACK COAT, (165 GAL)**	
	Awd	$4.70	$775.50
	2	$10.00	$1,650.00
	3	$4.70	$775.50
	4	$8.90	$1,468.50
	5	$7.00	$1,155.00
	6	$4.70	$775.50
	7	$3.50	$577.50
	8	$4.70	$775.50
Ref #31	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (44 CY)**	
	Awd	$120.00	$5,280.00
	2	$110.00	$4,840.00
	3	$125.00	$5,500.00
	4	$142.00	$6,248.00
	5	$130.00	$5,720.00
	6	$150.00	$6,600.00
	7	$120.00	$5,280.00
	8	$140.00	$6,160.00
Ref #32	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (78 CY)**	
	Awd	$250.00	$19,500.00
	2	$400.00	$31,200.00
	3	$255.00	$19,890.00
	4	$346.25	$27,007.50
	5	$390.00	$30,420.00
	6	$255.00	$19,890.00
	7	$400.00	$31,200.00
	8	$255.00	$19,890.00
Ref #33	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)**	
	Awd	$1,150.00	$3,450.00
	2	$900.00	$2,700.00
	3	$1,150.00	$3,450.00
	4	$160.00	$480.00
	5	$465.00	$1,395.00
	6	$1,150.00	$3,450.00
	7	$900.00	$2,700.00
	8	$1,150.00	$3,450.00
Ref #34	**617E10100**	**COMPACTED AGGREGATE, (25 CY)**	
	Awd	$75.00	$1,875.00
	2	$110.00	$2,750.00
	3	$100.00	$2,500.00
	4	$52.35	$1,308.75
	5	$145.00	$3,625.00
	6	$150.00	$3,750.00
	7	$150.00	$3,750.00
	8	$135.00	$3,375.00

Section 4 - PAVEMENT - Totals

Awd	**$90,370.50**
2	**$94,195.00**
3	**$87,569.50**
4	**$104,312.75**
5	**$114,105.00**
6	**$101,623.50**
7	**$103,395.50**
8	**$97,445.50**

Ref #35	**621E00100**	**RPM, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$550.00	$2,200.00
	3	$750.00	$3,000.00
	4	$602.00	$2,408.00
	5	$500.00	$2,000.00
	6	$500.00	$2,000.00
	7	$500.00	$2,000.00
	8	$500.00	$2,000.00
Ref #36	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$1.00	$4.00
	2	$100.00	$400.00
	3	$50.00	$200.00
	4	$30.00	$120.00
	5	$50.00	$200.00
	6	$55.00	$220.00
	7	$16.00	$64.00
	8	$5.00	$20.00
Ref #37	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (10 EACH)**	
	Awd	$15.00	$150.00
	2	$10.00	$100.00
	3	$20.00	$200.00
	4	$11.00	$110.00
	5	$11.00	$110.00
	6	$11.00	$110.00
	7	$12.50	$125.00
	8	$11.00	$110.00
Ref #38	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (20 FT)**	
	Awd	$45.00	$900.00
	2	$20.00	$400.00
	3	$15.00	$300.00
	4	$15.00	$300.00
	5	$15.00	$300.00
	6	$15.00	$300.00
	7	$45.00	$900.00
	8	$15.00	$300.00

Ref #39	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$100.00	$200.00
	3	$30.00	$60.00
	4	$30.00	$60.00
	5	$55.00	$110.00
	6	$30.00	$60.00
	7	$25.00	$50.00
	8	$30.00	$60.00
Ref #40	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$125.00	$750.00
	2	$40.00	$240.00
	3	$40.00	$240.00
	4	$40.00	$240.00
	5	$16.00	$96.00
	6	$40.00	$240.00
	7	$125.00	$750.00
	8	$40.00	$240.00
Ref #41	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$175.00	$350.00
	2	$100.00	$200.00
	3	$15.00	$30.00
	4	$15.00	$30.00
	5	$20.00	$40.00
	6	$15.00	$30.00
	7	$175.00	$350.00
	8	$15.00	$30.00
Ref #42	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$175.00	$350.00
	2	$100.00	$200.00
	3	$15.00	$30.00
	4	$15.00	$30.00
	5	$25.00	$50.00
	6	$15.00	$30.00
	7	$175.00	$350.00
	8	$15.00	$30.00
Ref #43	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.14 MILE)**	
	Awd	$7,000.00	$980.00
	2	$5,500.00	$770.00
	3	$7,000.00	$980.00
	4	$11,144.00	$1,560.16
	5	$5,350.00	$749.00
	6	$5,350.00	$749.00
	7	$5,350.00	$749.00
	8	$5,350.00	$749.00
Ref #44	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$12,000.00	$840.00
	2	$10,200.00	$714.00
	3	$7,000.00	$490.00
	4	$22,285.00	$1,559.95
	5	$10,195.00	$713.65
	6	$10,195.00	$713.65
	7	$10,195.00	$713.65
	8	$10,195.00	$713.65

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,374.00**
2	**$5,424.00**
3	**$5,530.00**
4	**$6,418.11**
5	**$4,368.65**
6	**$4,452.65**
7	**$6,051.65**
8	**$4,252.65**

Ref #45	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$20,000.00	$20,000.00
	3	$9,000.00	$9,000.00
	4	$7,135.00	$7,135.00
	5	$3,950.00	$3,950.00
	6	$3,950.00	$3,950.00
	7	$3,950.00	$3,950.00
	8	$10,000.00	$10,000.00
Ref #46	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$160.00	$8,000.00
	2	$25.00	$1,250.00
	3	$140.00	$7,000.00
	4	$281.70	$14,085.00
	5	$250.00	$12,500.00
	6	$300.00	$15,000.00
	7	$275.00	$13,750.00
	8	$250.00	$12,500.00
Ref #47	**616E10000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$50.00	$150.00
	4	$41.30	$123.90
	5	$1.00	$3.00
	6	$160.00	$480.00
	7	$125.00	$375.00
	8	$115.00	$345.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$12,003.00**
2	**$21,253.00**
3	**$16,150.00**
4	**$21,343.90**
5	**$16,453.00**
6	**$19,430.00**
7	**$18,075.00**
8	**$22,845.00**

Ref #48	**202E11202**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$42,500.00	$42,500.00
	2	$20,000.00	$20,000.00
	3	$60,000.00	$60,000.00
	4	$45,000.00	$45,000.00
	5	$36,000.00	$36,000.00
	6	$95,000.00	$95,000.00
	7	$38,070.00	$38,070.00
	8	$70,000.00	$70,000.00
Ref #49	**202E23500**	**WEARING COURSE REMOVED, (126 SY)**	
	Awd	$10.00	$1,260.00
	2	$25.00	$3,150.00
	3	$15.00	$1,890.00
	4	$18.00	$2,268.00
	5	$12.00	$1,512.00
	6	$28.00	$3,528.00
	7	$16.00	$2,016.00
	8	$14.50	$1,827.00
Ref #50	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$15,000.00	$15,000.00
	3	$30,000.00	$30,000.00
	4	$100.00	$100.00
	5	$26,000.00	$26,000.00
	6	$8,000.00	$8,000.00
	7	$17,000.00	$17,000.00
	8	$45,000.00	$45,000.00
Ref #51	**503E21100**	**UNCLASSIFIED EXCAVATION, (188 CY)**	
	Awd	$25.00	$4,700.00
	2	$25.00	$4,700.00
	3	$190.00	$35,720.00
	4	$260.00	$48,880.00
	5	$35.00	$6,580.00
	6	$125.00	$23,500.00
	7	$190.00	$35,720.00
	8	$215.00	$40,420.00
Ref #52	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (13908 LB)**	
	Awd	$1.30	$18,080.40
	2	$3.00	$41,724.00
	3	$2.00	$27,816.00
	4	$1.75	$24,339.00
	5	$2.30	$31,988.40
	6	$2.20	$30,597.60
	7	$1.50	$20,862.00
	8	$1.69	$23,504.52
Ref #53	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (43 CY)**	
	Awd	$2,150.00	$92,450.00
	2	$1,200.00	$51,600.00
	3	$1,570.00	$67,510.00
	4	$1,705.00	$73,315.00
	5	$1,650.00	$70,950.00
	6	$1,500.00	$64,500.00
	7	$2,300.00	$98,900.00
	8	$1,950.00	$83,850.00

Ref #54	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (68 CY)**	
	Awd	$675.00	$45,900.00
	2	$950.00	$64,600.00
	3	$925.00	$62,900.00
	4	$930.55	$63,277.40
	5	$1,200.00	$81,600.00
	6	$1,100.00	$74,800.00
	7	$1,000.00	$68,000.00
	8	$1,300.00	$88,400.00
Ref #55	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (70 SY)**	
	Awd	$40.00	$2,800.00
	2	$50.00	$3,500.00
	3	$40.00	$2,800.00
	4	$50.00	$3,500.00
	5	$50.00	$3,500.00
	6	$50.00	$3,500.00
	7	$50.00	$3,500.00
	8	$100.00	$7,000.00
Ref #56	**512E33000**	**TYPE 2 WATERPROOFING, (10 SY)**	
	Awd	$50.00	$500.00
	2	$35.00	$350.00
	3	$50.00	$500.00
	4	$52.00	$520.00
	5	$100.00	$1,000.00
	6	$60.00	$600.00
	7	$67.00	$670.00
	8	$80.00	$800.00
Ref #57	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (10 EACH)**	
	Awd	$16,500.00	$165,000.00
	2	$16,000.00	$160,000.00
	3	$15,000.00	$150,000.00
	4	$18,225.00	$182,250.00
	5	$17,500.00	$175,000.00
	6	$15,000.00	$150,000.00
	7	$17,264.00	$172,640.00
	8	$14,500.00	$145,000.00
Ref #58	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (27 SF)**	
	Awd	$25.00	$675.00
	2	$50.00	$1,350.00
	3	$20.00	$540.00
	4	$15.00	$405.00
	5	$15.00	$405.00
	6	$16.00	$432.00
	7	$20.00	$540.00
	8	$28.00	$756.00
Ref #59	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (71 FT)**	
	Awd	$50.00	$3,550.00
	2	$100.00	$7,100.00
	3	$40.00	$2,840.00
	4	$49.00	$3,479.00
	5	$65.00	$4,615.00
	6	$49.00	$3,479.00
	7	$49.00	$3,479.00
	8	$40.00	$2,840.00

Ref #60	**516E44000**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (40 EACH)**	
	Awd	$800.00	$32,000.00
	2	$725.00	$29,000.00
	3	$600.00	$24,000.00
	4	$925.00	$37,000.00
	5	$800.00	$32,000.00
	6	$775.00	$31,000.00
	7	$775.00	$31,000.00
	8	$750.00	$30,000.00
Ref #61	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (131 FT)**	
	Awd	$425.00	$55,675.00
	2	$425.00	$55,675.00
	3	$421.00	$55,151.00
	4	$421.00	$55,151.00
	5	$421.00	$55,151.00
	6	$421.00	$55,151.00
	7	$440.00	$57,640.00
	8	$425.00	$55,675.00
Ref #62	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (52 CY)**	
	Awd	$135.00	$7,020.00
	2	$110.00	$5,720.00
	3	$135.00	$7,020.00
	4	$160.00	$8,320.00
	5	$125.00	$6,500.00
	6	$140.00	$7,280.00
	7	$145.00	$7,540.00
	8	$120.00	$6,240.00
Ref #63	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (68 FT)**	
	Awd	$25.00	$1,700.00
	2	$50.00	$3,400.00
	3	$30.00	$2,040.00
	4	$16.00	$1,088.00
	5	$25.00	$1,700.00
	6	$30.00	$2,040.00
	7	$16.00	$1,088.00
	8	$25.00	$1,700.00
Ref #64	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (90 FT)**	
	Awd	$25.00	$2,250.00
	2	$50.00	$4,500.00
	3	$12.00	$1,080.00
	4	$12.00	$1,080.00
	5	$11.00	$990.00
	6	$14.00	$1,260.00
	7	$5.00	$450.00
	8	$19.00	$1,710.00
Ref #65	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (36 FT)**	
	Awd	$75.00	$2,700.00
	2	$50.00	$1,800.00
	3	$50.00	$1,800.00
	4	$105.00	$3,780.00
	5	$12.00	$432.00
	6	$24.00	$864.00
	7	$50.00	$1,800.00
	8	$19.00	$684.00

Ref #66	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (65 FT)**	
	Awd	$388.00	$25,220.00
	2	$500.00	$32,500.00
	3	$340.00	$22,100.00
	4	$251.15	$16,324.75
	5	$500.00	$32,500.00
	6	$360.00	$23,400.00
	7	$753.00	$48,945.00
	8	$550.00	$35,750.00
Ref #67	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (301 FT)**	
	Awd	$388.00	$116,788.00
	2	$500.00	$150,500.00
	3	$400.00	$120,400.00
	4	$400.20	$120,460.20
	5	$360.00	$108,360.00
	6	$340.00	$102,340.00
	7	$323.00	$97,223.00
	8	$500.00	$150,500.00
Ref #68	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (134 SY)**	
	Awd	$275.00	$36,850.00
	2	$250.00	$33,500.00
	3	$390.00	$52,260.00
	4	$400.00	$53,600.00
	5	$395.00	$52,930.00
	6	$425.00	$56,950.00
	7	$413.00	$55,342.00
	8	$400.00	$53,600.00
Ref #69	**526E90010**	**TYPE A INSTALLATION, (60 FT)**	
	Awd	$250.00	$15,000.00
	2	$200.00	$12,000.00
	3	$220.00	$13,200.00
	4	$250.00	$15,000.00
	5	$390.00	$23,400.00
	6	$250.00	$15,000.00
	7	$246.00	$14,760.00
	8	$240.00	$14,400.00
Ref #70	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$13,776.00	$13,776.00
	4	$13,776.00	$13,776.00
	5	$17,500.00	$17,500.00
	6	$14,000.00	$14,000.00
	7	$17,500.00	$17,500.00
	8	$19,500.00	$19,500.00
Ref #71	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$4,250.00	$8,500.00
	2	$4,000.00	$8,000.00
	3	$4,000.00	$8,000.00
	4	$5,200.00	$10,400.00
	5	$3,875.00	$7,750.00
	6	$7,000.00	$14,000.00
	7	$3,615.00	$7,230.00
	8	$5,000.00	$10,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 4004330 - Totals

Awd	**$701,618.40**
2	**$729,669.00**
3	**$763,343.00**
4	**$783,313.35**
5	**$778,363.40**
6	**$781,221.60**
7	**$801,915.00**
8	**$889,156.52**

Ref #72	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$35,000.00	$35,000.00
	3	$7,600.00	$7,600.00
	4	$5,600.00	$5,600.00
	5	$12,000.00	$12,000.00
	6	$8,000.00	$8,000.00
	7	$6,311.00	$6,311.00
	8	$30,000.00	$30,000.00
Ref #73	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$20,000.00	$20,000.00
	3	$5,000.00	$5,000.00
	4	$1,800.00	$1,800.00
	5	$15,000.00	$15,000.00
	6	$6,000.00	$6,000.00
	7	$3,500.00	$3,500.00
	8	$5,000.00	$5,000.00
Ref #74	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$11,000.00	$11,000.00
	5	$10,000.00	$10,000.00
	6	$18,000.00	$18,000.00
	7	$27,000.00	$27,000.00
	8	$15,000.00	$15,000.00
Ref #75	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,500.00	$1,500.00
	3	$400.00	$400.00
	4	$3,600.00	$3,600.00
	5	$800.00	$800.00
	6	$2,200.00	$2,200.00
	7	$2,700.00	$2,700.00
	8	$2,000.00	$2,000.00

Ref #76	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,500.00	$1,500.00
	3	$400.00	$400.00
	4	$3,400.00	$3,400.00
	5	$800.00	$800.00
	6	$2,200.00	$2,200.00
	7	$2,700.00	$2,700.00
	8	$2,000.00	$2,000.00
Ref #77	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
	3	$50,000.00	$50,000.00
	4	$54,950.00	$54,950.00
	5	$40,000.00	$40,000.00
	6	$40,000.00	$40,000.00
	7	$56,438.00	$56,438.00
	8	$60,000.00	$60,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$59,000.00**
2	**$98,000.00**
3	**$73,400.00**
4	**$80,350.00**
5	**$78,600.00**
6	**$76,400.00**
7	**$98,649.00**
8	**$114,000.00**