Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260089
PID 119384
MOT-GMR Trail IMP CR22A
Federal
Type: BIKEWAYS
Letting Date: 2/19/2026
Completion Date: 10/15/2026

Contract Awarded To: L J DEWEESE CO INC
Award Amount: $322,528.60

Engineer's Estimate: $340,000.00

Bidder 1
L J DEWEESE CO INC
3616 TIPP-COWLESVILLE ROAD
Miami
TIPP CITY, OH 45371
Bid $322,528.60

Bidder 2
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $367,504.60

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $383,818.49

Bidder 4
BELGRAY, INC
266 E LOCUST ST
Clinton
WILMINGTON, OH 45177
Bid $393,232.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$7,500.00	$7,500.00
	3	$2,204.41	$2,204.41
	4	$4,126.80	$4,126.80
Ref #2	**202E23000**	**PAVEMENT REMOVED, (301 SY)**	
	Awd	$45.00	$13,545.00
	2	$15.00	$4,515.00
	3	$40.44	$12,172.44
	4	$25.00	$7,525.00
Ref #3	**202E30000**	**WALK REMOVED, (947 SF)**	
	Awd	$5.00	$4,735.00
	2	$5.00	$4,735.00
	3	$6.61	$6,259.67
	4	$6.00	$5,682.00
Ref #4	**202E32000**	**CURB REMOVED, (123 FT)**	
	Awd	$20.00	$2,460.00
	2	$10.00	$1,230.00
	3	$15.94	$1,960.62
	4	$23.50	$2,890.50
Ref #5	**202E32500**	**CURB AND GUTTER REMOVED, (86 FT)**	
	Awd	$20.00	$1,720.00
	2	$10.00	$860.00
	3	$21.94	$1,886.84
	4	$23.00	$1,978.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (170 SY)**	
	Awd	$1.00	$170.00
	2	$10.00	$1,700.00
	3	$29.81	$5,067.70
	4	$21.50	$3,655.00
Ref #7	**608E10000**	**4" CONCRETE WALK, (144 SF)**	
	Awd	$25.00	$3,600.00
	2	$20.00	$2,880.00
	3	$57.56	$8,288.64
	4	$13.50	$1,944.00
Ref #8	**608E52001**	**CURB RAMP, AS PER PLAN, (2213 SF)**	
	Awd	$35.00	$77,455.00
	2	$20.00	$44,260.00
	3	$28.30	$62,627.90
	4	$38.00	$84,094.00

Section 1 - ROADWAY - Totals

Awd	**$106,185.00**
2	**$67,680.00**
3	**$100,468.22**
4	**$111,895.30**

Ref #9	**659E00300**	**TOPSOIL, (33 CY)**	
	Awd	$100.00	$3,300.00
	2	$75.00	$2,475.00
	3	$111.56	$3,681.48
	4	$115.00	$3,795.00

Ref #10	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (300 SY)**	
	Awd	$5.00	$1,500.00
	2	$7.50	$2,250.00
	3	$11.00	$3,300.00
	4	$8.00	$2,400.00
Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (15 SY)**	
	Awd	$5.00	$75.00
	2	$2.20	$33.00
	3	$14.47	$217.05
	4	$1.25	$18.75
Ref #12	**659E15000**	**INTER-SEEDING, (15 SY)**	
	Awd	$5.00	$75.00
	2	$2.20	$33.00
	3	$0.72	$10.80
	4	$1.25	$18.75
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$1,000.00	$40.00
	2	$2,000.00	$80.00
	3	$1,302.00	$52.08
	4	$1,000.00	$40.00
Ref #14	**659E31000**	**LIME, (0.06 ACRE)**	
	Awd	$1,000.00	$60.00
	2	$500.00	$30.00
	3	$1.50	$0.09
	4	$800.00	$48.00
Ref #15	**659E35000**	**WATER, (1.66 MGAL)**	
	Awd	$10.00	$16.60
	2	$10.00	$16.60
	3	$0.72	$1.20
	4	$100.00	$166.00
Ref #100	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
	4	$1.00	$30,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$35,066.60**
2	**$34,917.60**
3	**$37,262.70**
4	**$36,486.50**

Ref #16	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (9 CY)**	
	Awd	$400.00	$3,600.00
	2	$300.00	$2,700.00
	3	$875.82	$7,882.38
	4	$1,200.00	$10,800.00
Ref #17	**304E20000**	**AGGREGATE BASE, (29 CY)**	
	Awd	$150.00	$4,350.00
	2	$100.00	$2,900.00
	3	$230.44	$6,682.76
	4	$180.00	$5,220.00

Ref #18	**407E20000**	**NON-TRACKING TACK COAT, (12 GAL)**	
	Awd	$50.00	$600.00
	2	$10.00	$120.00
	3	$80.35	$964.20
	4	$25.00	$300.00
Ref #19	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (43 CY)**	
	Awd	$150.00	$6,450.00
	2	$100.00	$4,300.00
	3	$1.76	$75.68
	4	$250.00	$10,750.00
Ref #20	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (6 CY)**	
	Awd	$900.00	$5,400.00
	2	$500.00	$3,000.00
	3	$969.76	$5,818.56
	4	$3,150.00	$18,900.00
Ref #21	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (6 CY)**	
	Awd	$900.00	$5,400.00
	2	$500.00	$3,000.00
	3	$843.24	$5,059.44
	4	$3,150.00	$18,900.00
Ref #22	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (86 FT)**	
	Awd	$75.00	$6,450.00
	2	$50.00	$4,300.00
	3	$65.15	$5,602.90
	4	$100.00	$8,600.00
Ref #23	**609E26000**	**CURB, TYPE 6, (147 FT)**	
	Awd	$75.00	$11,025.00
	2	$40.00	$5,880.00
	3	$48.86	$7,182.42
	4	$65.00	$9,555.00
Ref #24	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (9 CY)**	
	Awd	$400.00	$3,600.00
	2	$300.00	$2,700.00
	3	$240.71	$2,166.39
	4	$160.00	$1,440.00

Section 3 - PAVEMENT - Totals

Awd	**$46,875.00**
2	**$28,900.00**
3	**$41,434.73**
4	**$84,465.00**

Ref #25	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$750.00	$750.00
	3	$424.52	$424.52
	4	$250.00	$250.00

Section 4 - WATER WORK - Totals

Awd	**$500.00**
2	**$750.00**
3	**$424.52**
4	**$250.00**

Ref #26	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (434 FT)**	
	Awd	$16.00	$6,944.00
	2	$20.00	$8,680.00
	3	$15.88	$6,891.92
	4	$16.00	$6,944.00
Ref #27	**630E08600**	**SIGN POST REFLECTOR, (10 EACH)**	
	Awd	$67.00	$670.00
	2	$75.00	$750.00
	3	$66.29	$662.90
	4	$67.00	$670.00
Ref #28	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (4 EACH)**	
	Awd	$140.00	$560.00
	2	$200.00	$800.00
	3	$135.20	$540.80
	4	$136.00	$544.00
Ref #29	**630E80100**	**SIGN, FLAT SHEET, (213 SF)**	
	Awd	$20.00	$4,260.00
	2	$30.00	$6,390.00
	3	$19.18	$4,085.34
	4	$19.25	$4,100.25
Ref #30	**630E80510**	**SIGN, STREET NAME, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$25.00	$25.00
	3	$296.14	$296.14
	4	$297.00	$297.00
Ref #31	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$100.00	$200.00
	3	$74.92	$149.84
	4	$75.00	$150.00
Ref #32	**630E85200**	**REMOVAL OF GROUND MOUNTED SIGN AND DELIVERY, (37 EACH)**	
	Awd	$24.00	$888.00
	2	$50.00	$1,850.00
	3	$23.02	$851.74
	4	$25.00	$925.00
Ref #33	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (18 EACH)**	
	Awd	$31.00	$558.00
	2	$50.00	$900.00
	3	$30.69	$552.42
	4	$31.00	$558.00
Ref #34	**630E97700**	**SIGNING, MISC.:REMOVAL AND REINSTALLATION OF BIKEW, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$200.00	$400.00
	3	$1,362.24	$2,724.48
	4	$1,375.00	$2,750.00

Ref #35	**630E97700**	**SIGNING, MISC.:SOLAR-POWERED BORDER-ENHANCED LED S, (3 EACH)**	
	Awd	$2,400.00	$7,200.00
	2	$9,350.00	$28,050.00
	3	$2,320.05	$6,960.15
	4	$2,325.00	$6,975.00
Ref #36	**630E97700**	**SIGNING, MISC.:SOLAR-POWERED RECTANGULAR RAPID FLA, (8 EACH)**	
	Awd	$8,000.00	$64,000.00
	2	$9,350.00	$74,800.00
	3	$7,784.38	$62,275.04
	4	$8,000.00	$64,000.00
Ref #37	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.01 MILE)**	
	Awd	$31,000.00	$310.00
	2	$38,700.00	$387.00
	3	$38,700.00	$387.00
	4	$30,515.00	$305.15
Ref #38	**642E00500**	**STOP LINE, TYPE 1, (51 FT)**	
	Awd	$9.00	$459.00
	2	$1.50	$76.50
	3	$1.50	$76.50
	4	$8.15	$415.65
Ref #39	**642E00630**	**CROSSWALK LINE, 24", TYPE 1, (383 FT)**	
	Awd	$8.00	$3,064.00
	2	$10.00	$3,830.00
	3	$10.00	$3,830.00
	4	$7.90	$3,025.70
Ref #40	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (23 FT)**	
	Awd	$8.00	$184.00
	2	$10.00	$230.00
	3	$10.00	$230.00
	4	$7.65	$175.95
Ref #41	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (365 FT)**	
	Awd	$7.00	$2,555.00
	2	$5.90	$2,153.50
	3	$5.90	$2,153.50
	4	$6.30	$2,299.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$94,902.00**
2	**$129,522.00**
3	**$92,667.77**
4	**$94,135.20**

Ref #42	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$14,735.00	$14,735.00
	3	$8,497.25	$8,497.25
	4	$9,000.00	$9,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10,000.00**
2	**$14,735.00**
3	**$8,497.25**
4	**$9,000.00**

Ref #43	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
	3	$2,763.54	$2,763.54
	4	$4,000.00	$4,000.00
Ref #44	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$50,000.00	$50,000.00
	3	$27,123.14	$27,123.14
	4	$35,000.00	$35,000.00
Ref #45	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$7,500.00	$7,500.00
	3	$9,500.00	$9,500.00
	4	$8,000.00	$8,000.00
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$30,000.00	$30,000.00
	3	$63,676.62	$63,676.62
	4	$10,000.00	$10,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$29,000.00**
2	**$91,000.00**
3	**$103,063.30**
4	**$57,000.00**