# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260091
PID 119353
MOT-Westbrook RSF 03.11
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/19/2026
Completion Date: 7/31/2026

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $294,670.00

Engineer's Estimate: $408,000.00

**Bidder 1**
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
**Bid $294,670.00**

**Bidder 2**
WALLS BROS ASPHALT CO INC
3690 HOLLANSBURG-SAMPSON RD
Darke
GREENVILLE, OH 45331
**Bid $431,529.25**

| | | | |
|---|---|---|---|
| **Ref #1** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $2,300.00 | $2,300.00 |
| | 2 | $2,650.00 | $2,650.00 |
| **Ref #2** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (18 EACH)** | |
| | Awd | $800.00 | $14,400.00 |
| | 2 | $2,200.00 | $39,600.00 |

**Section 1 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$16,700.00** |
| **2** | **$42,250.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **253E01000** | **PAVEMENT REPAIR, (280 SY)** | |
| | Awd | $145.00 | $40,600.00 |
| | 2 | $252.00 | $70,560.00 |
| **Ref #4** | **254E01001** | **PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (14015 SY)** | |
| | Awd | $1.95 | $27,329.25 |
| | 2 | $2.30 | $32,234.50 |
| **Ref #5** | **254E01600** | **PATCHING PLANED SURFACE, (705 SY)** | |
| | Awd | $5.00 | $3,525.00 |
| | 2 | $10.00 | $7,050.00 |
| **Ref #6** | **407E20000** | **NON-TRACKING TACK COAT, 0.09 GAL/SY, (1261 GAL)** | |
| | Awd | $2.00 | $2,522.00 |
| | 2 | $6.00 | $7,566.00 |
| **Ref #7** | **442E22050** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE B (4, (584 CY)** | |
| | Awd | $240.00 | $140,160.00 |
| | 2 | $330.00 | $192,720.00 |

**Section 2 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$214,136.25** |
| **2** | **$310,130.50** |

| | | | |
|---|---|---|---|
| **Ref #8** | **638E10800** | **VALVE BOX ADJUSTED TO GRADE, (35 EACH)** | |
| | Awd | $300.00 | $10,500.00 |
| | 2 | $1,100.00 | $38,500.00 |

**Section 3 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$10,500.00** |
| **2** | **$38,500.00** |

| | | | |
|---|---|---|---|
| **Ref #9** | **644E00100** | **EDGE LINE, 4", (0.06 MILE)** | |
| | Awd | $6,020.00 | $361.20 |
| | 2 | $6,020.00 | $361.20 |
| **Ref #10** | **644E00300** | **CENTER LINE, (0.53 MILE)** | |
| | Awd | $8,825.00 | $4,677.25 |
| | 2 | $8,825.00 | $4,677.25 |
| **Ref #11** | **644E00500** | **STOP LINE, (69 FT)** | |
| | Awd | $10.00 | $690.00 |
| | 2 | $10.00 | $690.00 |

| | | | |
|---|---|---|---|
| **Ref #12** | **644E00620** | **CROSSWALK LINE, 12", (342 FT)** | |
| | Awd | $5.00 | $1,710.00 |
| | 2 | $5.00 | $1,710.00 |
| **Ref #13** | **644E00630** | **CROSSWALK LINE, 24", (300 FT)** | |
| | Awd | $9.06 | $2,718.00 |
| | 2 | $9.10 | $2,730.00 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$10,156.45** |
| **2** | **$10,168.45** |

| | | | |
|---|---|---|---|
| **Ref #14** | **614E21100** | **WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.53 MILE)** | |
| | Awd | $3,600.00 | $1,908.00 |
| | 2 | $3,600.00 | $1,908.00 |
| **Ref #15** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.53 MILE)** | |
| | Awd | $3,600.00 | $1,908.00 |
| | 2 | $3,600.00 | $1,908.00 |
| **Ref #16** | **614E22100** | **WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (0.06 MILE)** | |
| | Awd | $2,400.00 | $144.00 |
| | 2 | $2,400.00 | $144.00 |
| **Ref #17** | **614E22350** | **WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (0.06 MILE)** | |
| | Awd | $2,400.00 | $144.00 |
| | 2 | $2,400.00 | $144.00 |
| **Ref #18** | **614E26200** | **WORK ZONE STOP LINE, CLASS I, 642 PAINT, (69 FT)** | |
| | Awd | $6.35 | $438.15 |
| | 2 | $6.35 | $438.15 |
| **Ref #19** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (69 FT)** | |
| | Awd | $6.35 | $438.15 |
| | 2 | $6.35 | $438.15 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$4,980.30** |
| **2** | **$4,980.30** |

| | | | |
|---|---|---|---|
| **Ref #20** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $1,197.00 | $1,197.00 |
| | 2 | $1,500.00 | $1,500.00 |
| **Ref #21** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $18,000.00 | $18,000.00 |
| | 2 | $12,000.00 | $12,000.00 |
| **Ref #22** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $2,000.00 | $2,000.00 |
| **Ref #23** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $17,000.00 | $17,000.00 |
| | 2 | $10,000.00 | $10,000.00 |

**Section 6 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$38,197.00** |
| **2** | **$25,500.00** |