Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260093
PID 109748
PER-SR 669-00.00
Federal
Type: CHIP SEAL
Letting Date: 2/19/2026
Completion Date: 9/1/2026

Contract Awarded To: SHELLY COMPANY
Award Amount: $820,746.72

Engineer's Estimate: $977,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $820,746.72

Bidder 2
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $931,611.30

Ref #1	**209E60500**	**LINEAR GRADING, (18.99 MILE)**	
	Awd	$1,225.00	$23,262.75
	2	$400.00	$7,596.00

Section 1 - ROADWAY - Totals

Awd	**$23,262.75**
2	**$7,596.00**

Ref #2	**253E02000**	**PAVEMENT REPAIR, (350 CY)**	
	Awd	$355.00	$124,250.00
	2	$550.00	$192,500.00
Ref #3	**408E10001**	**PRIME COAT, AS PER PLAN, (8915 GAL)**	
	Awd	$4.50	$40,117.50
	2	$5.00	$44,575.00
Ref #4	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (110015 SY)**	
	Awd	$1.11	$122,116.65
	2	$0.70	$77,010.50
Ref #5	**422E25000**	**EMULSION, CHIP SEAL, (40706 GAL)**	
	Awd	$3.05	$124,153.30
	2	$5.45	$221,847.70
Ref #6	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (1239 CY)**	
	Awd	$85.00	$105,315.00
	2	$102.00	$126,378.00
Ref #7	**886E11000**	**FOG SEAL, (16503 GAL)**	
	Awd	$3.05	$50,334.15
	2	$3.50	$57,760.50

Section 2 - PAVEMENT - Totals

Awd	**$566,286.60**
2	**$720,071.70**

Ref #8	**621E00100**	**RPM, (926 EACH)**	
	Awd	$34.00	$31,484.00
	2	$38.00	$35,188.00
Ref #9	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (926 EACH)**	
	Awd	$16.50	$15,279.00
	2	$26.00	$24,076.00
Ref #10	**642E00104**	**EDGE LINE, 6", TYPE 1, (19.08 MILE)**	
	Awd	$695.00	$13,260.60
	2	$770.00	$14,691.60
Ref #11	**642E00300**	**CENTER LINE, TYPE 1, (9.11 MILE)**	
	Awd	$910.00	$8,290.10
	2	$1,000.00	$9,110.00
Ref #12	**642E00500**	**STOP LINE, TYPE 1, (64 FT)**	
	Awd	$5.00	$320.00
	2	$6.00	$384.00
Ref #13	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (64 FT)**	
	Awd	$9.50	$608.00
	2	$5.00	$320.00

Ref #14	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (28.19 MILE)**	
	Awd	$1,280.00	$36,083.20
	2	$1,000.00	$28,190.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$105,324.90**
2	**$111,959.60**

Ref #15	**614E12460**	**WORK ZONE MARKING SIGN, (32 EACH)**	
	Awd	$86.00	$2,752.00
	2	$100.00	$3,200.00
Ref #16	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (27.33 MILE)**	
	Awd	$760.67	$20,789.11
	2	$800.00	$21,864.00
Ref #17	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (192 FT)**	
	Awd	$4.33	$831.36
	2	$10.00	$1,920.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,372.47**
2	**$26,984.00**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$10,000.00	$10,000.00
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$20,000.00	$20,000.00
Ref #20	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,000.00	$5,000.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$101,500.00**
2	**$65,000.00**