Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260094
PID 105212
POR-SR 82/SR 306-02.37/00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/19/2026
Completion Date: 9/30/2026

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $2,088,525.25

Engineer's Estimate: $2,634,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $2,088,525.25

Bidder 2
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $1,787,186.53

Bidder 3
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $2,112,163.00

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $2,148,363.15

Bidder 5
PHILLIPS PAVING LLC
17270 MUNN ROAD
Geauga
CHAGRIN FALLS, OH 44023
Bid $2,372,241.65

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (26 SY)**	
	Awd	$15.00	$390.00
	2	$45.00	$1,170.00
	3	$55.00	$1,430.00
	4	$45.00	$1,170.00
	5	$3.00	$78.00
Ref #2	**202E98100**	**REMOVAL MISC.: BARRIER REFLECTOR, (51 EACH)**	
	Awd	$5.00	$255.00
	2	$10.00	$510.00
	3	$5.00	$255.00
	4	$15.00	$765.00
	5	$10.00	$510.00
Ref #3	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (23 CY)**	
	Awd	$25.00	$575.00
	2	$80.00	$1,840.00
	3	$30.00	$690.00
	4	$60.00	$1,380.00
	5	$25.00	$575.00
Ref #4	**209E60200**	**LINEAR GRADING, (137 STA)**	
	Awd	$50.00	$6,850.00
	2	$110.00	$15,070.00
	3	$25.00	$3,425.00
	4	$55.00	$7,535.00
	5	$25.00	$3,425.00
Ref #5	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (6 MILE)**	
	Awd	$1,000.00	$6,000.00
	2	$6,000.00	$36,000.00
	3	$500.00	$3,000.00
	4	$800.00	$4,800.00
	5	$250.00	$1,500.00
Ref #6	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (6 EACH)**	
	Awd	$1,400.00	$8,400.00
	2	$800.00	$4,800.00
	3	$1,300.00	$7,800.00
	4	$1,400.00	$8,400.00
	5	$1,750.00	$10,500.00
Ref #7	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$678.72	$678.72
	2	$8,500.00	$8,500.00
	3	$1,000.00	$1,000.00
	4	$7,500.00	$7,500.00
	5	$2,500.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$23,148.72**
2	**$67,890.00**
3	**$17,600.00**
4	**$31,550.00**
5	**$19,088.00**

Ref #8	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**
5	**$3,000.00**

Ref #9	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (8 EACH)**	
	Awd	$1,500.00	$12,000.00
	2	$1,200.00	$9,600.00
	3	$1,200.00	$9,600.00
	4	$1,500.00	$12,000.00
	5	$3,000.00	$24,000.00

Section 3 - DRAINAGE - Totals

Awd	**$12,000.00**
2	**$9,600.00**
3	**$9,600.00**
4	**$12,000.00**
5	**$24,000.00**

Ref #10	**251E01010**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (167 CY)**	
	Awd	$375.00	$62,625.00
	2	$650.00	$108,550.00
	3	$535.00	$89,345.00
	4	$500.00	$83,500.00
	5	$365.00	$60,955.00
Ref #11	**253E02000**	**PAVEMENT REPAIR, (134 CY)**	
	Awd	$425.00	$56,950.00
	2	$600.00	$80,400.00
	3	$425.00	$56,950.00
	4	$500.00	$67,000.00
	5	$365.00	$48,910.00
Ref #12	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 2.5"), (91424 SY)**	
	Awd	$1.80	$164,563.20
	2	$3.37	$308,098.88
	3	$2.00	$182,848.00
	4	$2.00	$182,848.00
	5	$2.00	$182,848.00
Ref #13	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (23 CY)**	
	Awd	$25.00	$575.00
	2	$100.00	$2,300.00
	3	$40.00	$920.00
	4	$60.00	$1,380.00
	5	$75.00	$1,725.00

Ref #14	**407E20000**	**NON-TRACKING TACK COAT, (13717 GAL)**	
	Awd	$2.30	$31,549.10
	2	$3.50	$48,009.50
	3	$2.00	$27,434.00
	4	$2.75	$37,721.75
	5	$2.00	$27,434.00
Ref #15	**408E10001**	**PRIME COAT, AS PER PLAN, (4554 GAL)**	
	Awd	$4.50	$20,493.00
	2	$4.50	$20,493.00
	3	$2.00	$9,108.00
	4	$5.00	$22,770.00
	5	$2.00	$9,108.00
Ref #16	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (3248 CY)**	
	Awd	$184.00	$597,632.00
	3	$190.00	$617,120.00
	4	$192.00	$623,616.00
	5	$200.00	$649,600.00
Ref #17	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (3175 CY)**	
	Awd	$165.00	$523,875.00
	2	$200.00	$635,000.00
	3	$158.00	$501,650.00
	4	$160.00	$508,000.00
	5	$190.00	$603,250.00
Ref #18	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (2 CY)**	
	Awd	$185.00	$370.00
	2	$600.00	$1,200.00
	3	$1,000.00	$2,000.00
	4	$550.00	$1,100.00
	5	$1,250.00	$2,500.00
Ref #19	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (317 CY)**	
	Awd	$115.00	$36,455.00
	2	$120.00	$38,040.00
	3	$125.00	$39,625.00
	4	$90.00	$28,530.00
	5	$95.00	$30,115.00

Section 4 - PAVEMENT - Totals

Awd	**$1,495,087.30**
2	**$1,242,091.38**
3	**$1,527,000.00**
4	**$1,556,465.75**
5	**$1,616,445.00**

Ref #20	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,500.00	$1,500.00
	5	$2,500.00	$2,500.00

Section 5 - WATER WORK - Totals

Awd	**$1,500.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,500.00**
5	**$2,500.00**

Ref #21	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (63 EACH)**	
	Awd	$22.50	$1,417.50
	2	$22.50	$1,417.50
	3	$22.50	$1,417.50
	4	$22.50	$1,417.50
	5	$22.50	$1,417.50
Ref #22	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (15 FT)**	
	Awd	$17.50	$262.50
	2	$20.00	$300.00
	3	$17.50	$262.50
	4	$17.50	$262.50
	5	$17.50	$262.50
Ref #23	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
	4	$50.00	$100.00
	5	$50.00	$100.00
Ref #24	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$150.00	$300.00
	3	$15.00	$30.00
	4	$15.00	$30.00
	5	$15.00	$30.00
Ref #25	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$100.00	$200.00
	3	$15.00	$30.00
	4	$15.00	$30.00
	5	$15.00	$30.00
Ref #26	**646E10010**	**EDGE LINE, 6", (10.35 MILE)**	
	Awd	$3,118.00	$32,271.30
	2	$3,118.00	$32,271.30
	3	$3,118.00	$32,271.30
	4	$3,118.00	$32,271.30
	5	$3,118.00	$32,271.30
Ref #27	**646E10200**	**CENTER LINE, (5.55 MILE)**	
	Awd	$3,900.00	$21,645.00
	2	$3,900.00	$21,645.00
	3	$3,900.00	$21,645.00
	4	$3,900.00	$21,645.00
	5	$3,900.00	$21,645.00

Ref #28	**646E10300**	**CHANNELIZING LINE, 8", (2350 FT)**	
	Awd	$1.62	$3,807.00
	2	$1.62	$3,807.00
	3	$1.62	$3,807.00
	4	$1.65	$3,877.50
	5	$1.62	$3,807.00
Ref #29	**646E10400**	**STOP LINE, (243 FT)**	
	Awd	$11.50	$2,794.50
	2	$11.50	$2,794.50
	3	$11.50	$2,794.50
	4	$11.50	$2,794.50
	5	$11.50	$2,794.50
Ref #30	**646E10520**	**CROSSWALK LINE, 24", (518 FT)**	
	Awd	$11.50	$5,957.00
	2	$11.50	$5,957.00
	3	$11.50	$5,957.00
	4	$11.50	$5,957.00
	5	$11.50	$5,957.00
Ref #31	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (1845 FT)**	
	Awd	$7.45	$13,745.25
	2	$7.45	$13,745.25
	3	$7.45	$13,745.25
	4	$7.45	$13,745.25
	5	$7.45	$13,745.25
Ref #32	**646E10800**	**ISLAND MARKING, (161 SF)**	
	Awd	$6.55	$1,054.55
	2	$6.55	$1,054.55
	3	$6.55	$1,054.55
	4	$6.55	$1,054.55
	5	$6.55	$1,054.55
Ref #33	**646E20110**	**SCHOOL SYMBOL MARKING, 96", (2 EACH)**	
	Awd	$650.00	$1,300.00
	2	$650.00	$1,300.00
	3	$650.00	$1,300.00
	4	$650.00	$1,300.00
	5	$650.00	$1,300.00
Ref #34	**646E20300**	**LANE ARROW, (59 EACH)**	
	Awd	$160.00	$9,440.00
	2	$160.00	$9,440.00
	3	$160.00	$9,440.00
	4	$160.00	$9,440.00
	5	$160.00	$9,440.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$93,854.60**
2	**$94,332.10**
3	**$93,854.60**
4	**$93,925.10**
5	**$93,854.60**

Ref #35	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (17 EACH)**	
	Awd	$1,550.00	$26,350.00
	2	$1,780.00	$30,260.00
	3	$1,550.00	$26,350.00
	4	$1,550.00	$26,350.00
	5	$1,550.00	$26,350.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$26,350.00**
2	**$30,260.00**
3	**$26,350.00**
4	**$26,350.00**
5	**$26,350.00**

Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$125.00	$12,500.00
	2	$100.00	$10,000.00
	3	$125.00	$12,500.00
	4	$120.00	$12,000.00
	5	$75.00	$7,500.00
Ref #37	**614E12460**	**WORK ZONE MARKING SIGN, (20 EACH)**	
	Awd	$75.00	$1,500.00
	2	$75.00	$1,500.00
	3	$75.00	$1,500.00
	4	$75.00	$1,500.00
	5	$75.00	$1,500.00
Ref #38	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$500.00	$5,000.00
	2	$150.00	$1,500.00
	3	$550.00	$5,500.00
	4	$125.00	$1,250.00
	5	$500.00	$5,000.00
Ref #39	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$850.00	$20,400.00
	2	$950.00	$22,800.00
	3	$850.00	$20,400.00
	4	$850.00	$20,400.00
	5	$850.00	$20,400.00
Ref #40	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (11.1 MILE)**	
	Awd	$995.00	$11,044.50
	2	$995.00	$11,044.50
	3	$995.00	$11,044.50
	4	$995.00	$11,044.50
	5	$995.00	$11,044.50
Ref #41	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (5.55 MILE)**	
	Awd	$895.00	$4,967.25
	2	$895.00	$4,967.25
	3	$895.00	$4,967.25
	4	$895.00	$4,967.25
	5	$895.00	$4,967.25

Ref #42	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (10.35 MILE)**	
	Awd	$595.00	$6,158.25
	2	$595.00	$6,158.25
	3	$595.00	$6,158.25
	4	$595.00	$6,158.25
	5	$595.00	$6,158.25
Ref #43	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (4700 FT)**	
	Awd	$0.58	$2,726.00
	2	$0.58	$2,726.00
	3	$0.58	$2,726.00
	4	$0.60	$2,820.00
	5	$0.58	$2,726.00
Ref #44	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (2350 FT)**	
	Awd	$0.52	$1,222.00
	2	$0.52	$1,222.00
	3	$0.52	$1,222.00
	4	$0.55	$1,292.50
	5	$0.52	$1,222.00
Ref #45	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (486 FT)**	
	Awd	$3.20	$1,555.20
	2	$3.20	$1,555.20
	3	$3.20	$1,555.20
	4	$3.20	$1,555.20
	5	$3.20	$1,555.20
Ref #46	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (243 FT)**	
	Awd	$2.95	$716.85
	2	$2.95	$716.85
	3	$2.95	$716.85
	4	$2.95	$716.85
	5	$2.95	$716.85

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$67,790.05**
2	**$64,190.05**
3	**$68,290.05**
4	**$63,704.55**
5	**$62,790.05**

Ref #47	**202E23500**	**WEARING COURSE REMOVED (T = 3"), (554 SY)**	
	Awd	$3.50	$1,939.00
	2	$12.50	$6,925.00
	3	$25.00	$13,850.00
	4	$15.00	$8,310.00
	5	$8.00	$4,432.00
Ref #48	**202E23500**	**WEARING COURSE REMOVED (T = 4"), (122 SY)**	
	Awd	$10.50	$1,281.00
	2	$14.00	$1,708.00
	3	$50.00	$6,100.00
	4	$15.00	$1,830.00
	5	$10.00	$1,220.00

Ref #49	**407E13900**	**TACK COAT, 702.13, (54 GAL)**	
	Awd	$2.30	$124.20
	2	$18.00	$972.00
	3	$25.00	$1,350.00
	4	$10.00	$540.00
	5	$5.00	$270.00
Ref #50	**407E20000**	**NON-TRACKING TACK COAT, (41 GAL)**	
	Awd	$2.30	$94.30
	2	$18.00	$738.00
	3	$25.00	$1,025.00
	4	$2.75	$112.75
	5	$2.00	$82.00
Ref #51	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (78 FT)**	
	Awd	$28.75	$2,242.50
	2	$35.00	$2,730.00
	3	$28.62	$2,232.36
	4	$30.00	$2,340.00
	5	$30.00	$2,340.00
Ref #52	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (28 CY)**	
	Awd	$185.00	$5,180.00
	2	$550.00	$15,400.00
	3	$550.00	$15,400.00
	4	$250.00	$7,000.00
	5	$350.00	$9,800.00
Ref #53	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (340 FT)**	
	Awd	$17.50	$5,950.00
	2	$20.00	$6,800.00
	3	$17.29	$5,878.60
	4	$15.00	$5,100.00
	5	$18.00	$6,120.00
Ref #54	**519E10000**	**PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (7 SY)**	
	Awd	$1,075.50	$7,528.50
	2	$500.00	$3,500.00
	3	$1,075.50	$7,528.50
	4	$1,000.00	$7,000.00
	5	$1,100.00	$7,700.00
Ref #55	**856E10000**	**BRIDGE DECK WATERPROOFING ASPHALT CONCRETE, (32 CY)**	
	Awd	$1,095.00	$35,040.00
	2	$1,400.00	$44,800.00
	3	$850.00	$27,200.00
	4	$1,000.00	$32,000.00
	5	$1,000.00	$32,000.00

Section 9 - STRUCTURE REPAIR (POR-306-2.140) - Totals

Awd	**$59,379.50**
2	**$83,573.00**
3	**$80,564.46**
4	**$64,232.75**
5	**$63,964.00**

Ref #56	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (31 CF)**	
	Awd	$551.50	$17,096.50
	2	$750.00	$23,250.00
	3	$575.00	$17,825.00
	4	$585.00	$18,135.00
	5	$600.00	$18,600.00

Section 10 - STRUCTURE REPAIR (POR-82-3.448) - Totals

Awd	**$17,096.50**
2	**$23,250.00**
3	**$17,825.00**
4	**$18,135.00**
5	**$18,600.00**

Ref #57	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$22,880.00	$22,880.00
	2	$18,500.00	$18,500.00
	3	$15,173.89	$15,173.89
	4	$8,000.00	$8,000.00
	5	$50,000.00	$50,000.00
Ref #58	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$120,939.02	$120,939.02
	2	$128,000.00	$128,000.00
	3	$120,000.00	$120,000.00
	4	$140,500.00	$140,500.00
	5	$215,000.00	$215,000.00
Ref #59	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,000.00	$18,000.00
	2	$1,250.00	$7,500.00
	3	$1,500.00	$9,000.00
	4	$4,000.00	$24,000.00
	5	$1,000.00	$6,000.00
Ref #60	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$4,000.00	$4,000.00
	3	$5,780.00	$5,780.00
	4	$5,000.00	$5,000.00
	5	$2,500.00	$2,500.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$124,999.56	$124,999.56
	2	$10,000.00	$10,000.00
	3	$117,125.00	$117,125.00
	4	$100,000.00	$100,000.00
	5	$168,150.00	$168,150.00

Section 11 - INCIDENTALS - Totals

Awd	**$289,318.58**
2	**$168,000.00**
3	**$267,078.89**
4	**$277,500.00**
5	**$441,650.00**